

## CONTRACT DETAILS

|   |                |
|---|----------------|
| <b>Package Order Number:</b>  | CWF-6-1-19/20  |
| <b>Supplier:</b>  | Dynniq UK Ltd  |
| <b>Issue Date:</b>  | 01/04/2019     |
| <b>Framework Agreement Number:</b>  | Area 13 AD CWF |
| <b>Programme of Works Reference Number/Date:</b>  | 1- 2019/20     |
| <b>Lot Name / Number:</b>   | CWF Lot 6      |
| <b>Package Order Completion Date:</b><br>(latest scheme start date prior to the <i>service period</i> ) | 31/03/2020     |

## 1 CONTRACT DATA PART

|                    |   |   |
|--------------------|---|---|
| <b>1 General:</b>  | Applicable Secondary Options                                | X2, X19   |
|                    | The service is  | technology  |
|                    | The Additional Service Information is in                    | the task order  |
|                    | The Service Manager is                                      | ██████████  |
|                    | The following matters will be included in the risk register |   |
| <b>3 Time:</b>     | The starting date is  | 1 <sup>st</sup> April 2019  |
|                    | The service period is                                       | twelve months commencing on the starting date   |
| <b>5 Payment:</b>  | The first invoice date is                                   | 20th April 2019<br><br>Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid. |
| <b>Clause Z57:</b> | The Performance Adjustment Schedule                         | will be provided for schemes identified on the task order as Large Schemes  |

## OPTION C – TARGET COST ( Target Price )

## Schedule of Schemes ( Derived from Work Allocation Schedule)

| Scheme Title                            | PIN No     | Description | Scheme Size | Planned / Estimated |                 |              | Other Scheme Contractors  |
|---|------------|-------------|-------------|---------------------|-----------------|--------------|---|
|   |            |             |             | Start Date          | Completion Date | Target Price |   |
| M6 J44 Resurfacing Do Something         | ██████████ |             |             | 03/06/2019          | 24/06/2019      |              | Route One Highways Ltd<br>A E Yates<br>WJ North Ltd<br>HW Martin Traffic Management Ltd<br>Aggregate Industries |
| M6 Esk Bridge to J44 SB (45-44) Phase 1 | ██████████ |             |             | 01/04/2019          | 18/04/2019      |              | A E Yates<br>WJ North Ltd<br>HW Martin Traffic Management Ltd<br>Aggregate Industries                           |

|  |  |  |            |            |                    |  |
|--|--|--|------------|------------|--------------------|--|
| M6 Old Hutton-Jct<br>36 SB Resurf<br>Phase 1 |  |  | 28/04/2019 | 07/07/2019 |                    | Route One Highways Ltd<br>Carnell Support Services<br>Jointline Ltd<br>HW Martin Safety Fencing<br>Ltd<br>HW Martin Traffic<br>Management Ltd<br>Tarmac2 |
| M55 MP 21.5 to<br>20.050 Wb                  |  |  | 01/06/2019 | 30/08/2019 |                    | A E Yates<br>WJ North Ltd<br>HW Martin Safety Fencing<br>Ltd<br>HW Martin Traffic<br>Management Ltd<br>Colas Ltd   |
| Norcross A585                                |  |  | 16/10/2017 | 30/03/2021 |                    | Carnell Support Services<br>Ltd<br>Jointline Ltd<br>HW Martin Traffic<br>Management Ltd<br>Tarmac2   |
| A66 A595 Fitz<br>Roundabout                  |  |  | 09/09/2019 | 30/03/2020 |                    | Galliford Try Infrastructure<br>Ltd<br>Interserve Construction Ltd<br>WJ North Ltd<br>Colas Ltd<br>HW Martin Traffic<br>Management Ltd<br>Colas Ltd      |
| Junc 3 M55                                   |  |  | 18/02/2019 | 30/03/2020 |                    | Galliford Try Infrastructure<br>Ltd<br>Carnell Support Service<br>Ltd<br>Jointline Ltd<br>HW Martin Traffic<br>Management Ltd<br>Huyton                  |
| Weather Station                              |  |  | 10/06/2019 | 19/07/2019 |                    | A E Yates<br>HW Martin Traffic<br>Management Ltd   |
| <b>TOTAL PACKAGE VALUE</b>                   |  |  |            |            | <b>£172,548.00</b> |  |
| <b>Notes.</b>                                |  |  |            |            |                    |  |

|                                     |
|-------------------------------------|
| <b>OPTION E – COST REIMBURSABLE</b> |
|                                     |

| CONTRACT DOCUMENTS       |                                     |                                |                                     |
|--------------------------|-------------------------------------|--------------------------------|-------------------------------------|
| Form of Package Order    | <input checked="" type="checkbox"/> | Additional Service Information | <input checked="" type="checkbox"/> |
| Additional Contract Data | <input checked="" type="checkbox"/> |                                |                                     |
| NEC3 TSC Z clauses       | <input checked="" type="checkbox"/> |                                |                                     |

| AUTHORISATION           |  |
|-------------------------|--|
| Area 13 Service Manager |  |
| Signature:              |  |

**ACCEPTANCE**

**Contractors Representative:**

**Signature:**