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Contract Data 
   

 The Employer is  

Name 

Address 

Telephone 

E-mail address 
 

The works are 

UK Health Security Agency (UKHSA) 

Nobel House, 17 Smith Square, London SW1P 3HQ  

 

 
Specification Laboratory Support Cold Room Upgrades at UKHSA Colindale 

 

The site is 

 

 

 

The starting date is 

The completion date is 

The period for reply is 

The defects date is 

The defect correction period is 

The delay damages are 

 

The assessment day is the 

The retention is 

 

UK Health Security Agency (UKHSA) 

61 Colindale Avenue 

London 

NW9 5EQ 

20th February 2023 

31st March 2023 

8 

52. 

1. 

£200  

 

28th 

NIL 

 

 

 

 

 

 

 

days. 

weeks after Completion. 

weeks. 

per day. (LAD's max of 10% of 
agreed contract sum) 

of each month. 

%. 

Does the United Kingdom Housing Grants, Construction and  
Regeneration Act (1996) apply?  

 

No  

 

The Adjudicator is 

 

Name 

Address 

Telephone 

E-mail address 

The Royal Institution of Chartered Surveyors. 

12 Great George St, Westminster, London SW1P 3AD. 
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Contract Data 
   

The interest rate on late payment is . . .. % per complete week of delay. 

Insert a rate only if a rate less than 0.5% per week of delay has been agreed. 

The Contractor is not liable to the Employer for loss of or damage to the Employer’s 

property in excess of 

 

£100,000 for any one event. 

The Employer provides this 
insurance 

Only enter details here if the Employer is to provide insurance. 

 

The minimum amount of cover for the third insurance stated in the 

Insurance Table is  £5.000,000 (Five Million Pounds) 

The minimum amount of cover for the fourth insurance stated in the 

Insurance Table is 

The Adjudicator nominating 
body is 

The tribunal is 

If the tribunal is arbitration, 

£10,000,000 (Ten Million Pounds) 

 
Chartered Institute of Arbitrators 

English Courts 

the arbitration procedure is:  

The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and the 
following additional conditions  

Only enter details here if additional conditions are required. 

Identified and defined terms 
 
• Clause 11.2(1) Amend the clause 
 

Delete the words after ‘information’ in the second line 
Insert the words in lieu ‘and corrected notified defects’ 

 
• Clause 11.2(a) 
 

Add the paragraph 
 
A completed activity is one which is without Defects. 
 

Ambiguities and Inconsistencies 
 
Add the following additional clauses: 
 
• Clause 17.1 
 

The Project Manager of the Contractor notifies the other as soon as either becomes aware of an 
ambiguity or inconsistency in or between the documents which are part of this Contract.  The Project 
Manager gives an instruction resolving the ambiguity or inconsistency 

 
• Clause 17.2 
 

During the tendering period, it is the Contractor’s responsibility to search for ambiguities and 
inconsistencies in or between the documents which are part of this Contract and issued for tendering 
purposes 



 4 

 

 
• Clause 17.3 
 

The resolution of any ambiguities or inconsistencies shall not form a Compensation event if the Project 
Manager judges that an experienced Contractor should have identified and notified these at tender state 

 
Subcontracting  
 
Add the following clause: 
 
• Clause 21.4 
 

The Contractor submits the name of each proposed Subcontractor to the Project Manager for 
acceptance.  A reason for not accepting the Subcontractor is that his appointment will not allow the 
Contractor to Provide the Works.  The Contractor does not appoint a proposed Subcontractor until the 
Project Manager has accepted him. 
 
The Contractor shall submit the names of his proposed subcontractors as part of his tender submission. 
 
The rejection of a Subcontractor by the Project Manager shall not form a compensation event. 

 
Defects 
 
• Clause 40.3 
 

If a test or inspection shows that any work has a Defect, the Contractor corrects the Defect and the test 
or inspection is repeated 

 
• Clause 40.4 
 

The Project Manager assesses the cost incurred by the Employer in repeating a test or inspection after a 
Defect is found.  The Contractor pays the amount assessed 

 
• Clause 41.2 Amend the clause 
 

Delete all the words after Defect 
 
Tests and Inspections 
 
Add the following clause: 

 
• Clause 44.1 
 

The Contractor and the Employer provide materials, facilities and samples for tests and inspections as 
stated in the Works Information 

 
Payment 
 
• Clause 50.3 
 

Amend the first bullet point in the clause 
 
Add the words ‘that is without Defects’ 
 
Add the following additional clauses: 

 
• Clause 50.8 
 

The O&M manuals required by the Works Information for the Project shall be submitted to the Project 
Manager for acceptance four weeks prior to the Completion Date shown on the accepted Programme.  
The Project Manager shall within two weeks review the submitted O&M manuals and reply to the 
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Contractor his acceptance or detail any further information required.  The contractor shall then resubmit 
the O&M manuals within two weeks enclosing the additional information as requested. 
 
If either no O&M manual or resubmitted manual containing the additional information requested from the 
Project Manager is not submitted at the Completion Date shown on the accepted Programme, the value 
(£) detailed on the activity schedule shall be retained from the assessment of the amount due until the 
Contractor has submitted the O&M manuals to the approval of the Project Manager. 

 
• Clause 51.1 amend 
 

Delete ‘three weeks’ 
 
Insert ’30 days’ 

 
Compensation Events 
 
• Clause 60.1(12) amend 
 

Delete the third bullet point 
 
Add the following clause 

 
• Clause 60.3 
 

The resolution of any ambiguities or inconsistencies shall not form a Compensation event if the Project 
Manager judges that an experienced Contractor should have identified and notified these at tender stage 

 
Notifying Compensation Events 
 
• Clause 61.1 Amend the clause 

 
Delete ‘within eight weeks’ 
 
Insert ‘within two weeks’ 
 

Z.4 Assignment 
 
The Contractor shall not, without the written consent of the Employer, assign this Contract.  In the event of 
transfer by the Employer of this freehold or of a grant by the Employer of a leasehold interest in the whole of 
the premises comprising the works, the Employer may at any time after Completion of the Works, assign to 
any such transferee or lessee, the right to bring proceedings in the name of the Employer (whether by 
arbitration or litigation) to enforce any of the terms of this contract made for the benefit of the Employer 
hereunder.  The assignee shall be stopped from disputing any enforceable agreements reached between the 
Employer and the Contractor and which arise out of and relate to this Contract (whether or not they are or 
appear to be a derogation from the right assigned) and made prior to the date of any assignment. 
 
Z.5 Site Rules and Regulations 
 
The Contractor shall ensure that all of its staff shall comply with all the Employer’s site rules and regulations 
when visiting or carrying out work at the Employer’s premises and shall comply with all safety and security 
policies and procedures of the Employer in each case as notified to such staff.  If access to the Employer’s 
premises is required outside of normal business hours, the representative nominated by the Employer for the 
purposes of this Agreement should be notified in advance, in order for appropriate security arrangements to 
be made. 
 
The Contractor shall note that a no smoking policy is practiced on the Employer’s Site.  This regulation will be 
rigidly enforced and any breach of this policy will involve the offender being removed from the site. 
 
Z.6 Publicity 
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The Contractor shall not issue any press release or other publicity materials or make any representation in 
respect of the existence of this Agreement or the subject matter thereof without the prior written consent of the 
Employer.  However, this restriction shall not apply to announcements or disclosures required by law except 
that in such event the parties shall co-ordinate to the extent possible with respect to the wording of any such 
announcement. 
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Contract Data 

The Contractor’s Offer 
 The Contractor is  

Name 

Address 

 

 

 

Telephone 

E-mail address    

Barry Morgan Limited 

171b Lanark Road 

London 

W9 1NX 

 

 

The percentage for overheads and profit added to the Defined Cost for people is 10      %. 

The percentage for overheads and profit added to other Defined Cost is 10      %. 

The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be 
determined in accordance with the conditions of contract. 

The offered total of the Prices is £185,817.00 

Signed on behalf of the 

 Contractor 

Name 

Position 

 

Signature 

 

 

 

 

 

 

 

 

 

. . . . . . . . . . . . . . . . . . . . . . . . . Date: 

The Employer’s Acceptance 

The Employer accepts the Contractor’s Offer to Provide the Works 

Signed on behalf of the Employer 

Name 

Position 

Signature 

 

 

 

 

 

 

 

. Date:  
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Contract Data 

Price List 
Entries in the first four columns in this Price List are made either by the Employer or the tenderer. 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work 
in the item changes, the tenderer enters the amount in the Price column only; the Unit, Quantity 
and Rate columns being left blank. 
If the Contractor is to be paid an amount for the item of work which is the rate for the work 
multiplied by the quantity completed, the tenderer enters the rate which is then multiplied by the 
expected quantity to produce the Price, which is also entered. 

 

Item  Laboratory Support Cold Room Upgrades Total   
Testing during Works   
Labelling of Services   
Cleaning   
Testing/Commissioning   
O & M Manual   
 Handover/Completion   
Cold Rooms  

1 3C42: Cold Room- 2005  

2 3C43: -20 Freezer- 2005  

3 1B33: Cold Room +4C  

4 1B33B: Cold Room -24C  

5 EX011: -20 Freezer- 2002  

6 2A06: Cold Room  

7 2A27: Cold Room- 2019/20  

8 1A35: Cold Room  

9 3C32: Cold Room- 2018   
Total  £ 185,817.00  

 

Contract Data 

Works Information 

The Works Information should be a complete and precise statement of the Employer’s 
requirements. If it is incomplete or imprecise there is a risk that the Contractor will interpret it 
differently from the Employer’s intention. Information provided by the Contractor should be listed 
in the Works Information only if the Employer is satisfied that it is required, is part of a complete 
statement of the Employer’s requirements and is consistent with the other parts of the Works 
Information. 
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1 Description of the works 

Specification Laboratory Support Cold Room Upgrades 

The works comprise the complete Replacement and Upgrade of external AC 
condensing units and associated appurtenances for Containment Level 3 
Laboratories at UKHSA Colindale listed below. All equipment to be as specified. 
Cranage and all delivery/installation costs to be included. 

Commissioning and testing of installation and operation. 

All works to be carried out to meet current F-Gas Regulations. 

2 Drawings 

None 

Drawing number Revision Title 

 
 

 

Contract Data 

Works Information 

3 Specifications 

List the specifications which apply to this contract. 

 

Title Date or revision Tick if publicly available 

Specification Laboratory Support Cold Room Upgrades 

 

4 Constraints on how the Contractor Provides the Works 

 

State any constraints on the sequence and timing of work and on the methods and conduct of 
work including the requirements for any work by the Employer. 

 

Normal working hours on the site are 08:30 to 17.00 Monday – Friday.  If the Contractor finds it necessary 
to work outside of these hours to maintain Programme, the Contractor will obtain the Project Manager’s 
permission giving 24 hours’ notice, any additional costs incurred by the Contractor shall be born by the 
Contractor. 

The Contractor will comply with all the UKHSA’s Site Regulations and Procedures and all matters relating 
thereto and has allowed within the Price for all working conditions at the site. 
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5 Requirements for the Programme 

State whether a Programme is required and, if it is, state what form it is to be in, what information 
is to be shown on it, when it is to be submitted and when it is to be updated. 
 
State what the use of the works is intended to be at their Completion as defined in clause 11.2(1). 

6 Services and other things provided by the Employer 

Describe what the Employer will provide, such as services (including water and electricity) and 
‘‘free issue’’ Plant and Materials and equipment. 

 

Contract Data 

Site Information 

Give information about the site such as the ground conditions and any other information which is 
likely to affect the Contractor’s work such as limitations on access and the position of adjacent 
structures. 

.. . . . . . . . See section 4 above..  . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . .  

  

 


