Contract Data

	PART ONE – DATA PROVIDED BY THE CLIENT


	
	
	Completion of the data in full, according to the Options chosen, is essential to create a complete contract.



	1 General



The conditions of contract are the core clauses, the clauses for main Option A, the following Option for resolving and avoiding disputes and secondary Options of the NEC4 Engineering and Construction Contract June 2017 (with amendments January 2023)

	Option for resolving and avoiding disputes
	W2





	Secondary Options
	X7, X15, X16, Y(UK)2 (The Housing Grants, Construction and Regeneration Act 1996)




	The works are
	As stated in 1. ITT -Supply and Install of Uninterrupted Power Supply, 6. Appendix E - SCOPE OF WORKS Brooksby BACS Control Panel UPS, 6. Appendix E 1-9




The Client is

	Name
	The Pirbright Institute



	Address for communications
	Ash Road
Pirbright
Woking
Surrey
GU24 0NF



	Address for electronic communications
	ben.williams@pirbright.ac.uk 



The Project Manager is

	Name
	Chris Butler



	Address for communications
	CJB Commissioning Services Limited
59 High Street, Alconbury, Huntingdon,
Cambs. PE28 4DP UK



	Address for electronic communications
	Chris@cjbcomm.co.uk  



The Supervisor is

	Name
	 Chris Butler



	Address for communications
	CJB Commissioning Services Limited
59 High Street, Alconbury, Huntingdon,
Cambs. PE28 4DP UK




	Address for electronic communications
	Chris@cjbcomm.co.uk 






	The Scope is in
	6. Appendix E - SCOPE OF WORKS




	The Site Information is in
	6. Appendix E - SCOPE OF WORKS Brooksby BACS Control Panel UPS, 6. Appendix E 1-9




	The boundaries of the site are
	The Brooksby Building within the confines of the Pirbright Institute.





	The language of the contract is
	English




	The law of the contract is the law of
	England & Wales





	The period for reply is
	Two (2) weeks
	except that



	· The period for reply for
	 
	is
	 



	· The period for reply for
	 
	is
	 




The following matters will be included in the Early Warning Register

	Time risks, quality risks, cost risks or any factors that impact the works.



	Early warning meetings are to be held at intervals no longer than
	2 weeks



	2 The Contractor’s main responsibilities



	If the Client has identified work which is set to meet a stated condition by a key date
	
	The key dates and conditions to be met are

	
	
	

	
	
	condition to be met
	key date

	(1)
	Design Technical Review and order materials
	
	17th Jan 2025



	(2)
	 
	
	 



	(3)
	 
	
	 



	3 Time



	The starting date is
	
	08/01/2025





The access dates are

part of the Site	date

	(1)
	Brooksby Building
	
	(As and when required. Arrange with Pirbright Project Manager)



	(2)
	 
	
	 



	(3)
	 
	
	 



	The Contractor submits revised programmes at intervals no longer than
	

	
	A month




	If the Client has decided the completion date for the whole of the works
	
	The completion date for the whole of the works is
	31/03/2025

	
	
	
	



	Taking over the works before the Completion Date
	
	The Client is/is not willing to take over the works before the Completion Date (Delete as applicable)



	If no programme is identified in part two of the Contract Data
	
	The period after the Contract Date within which the Contractor is to submit a first programme for acceptance is
	

	
	
	
	3 weeks



	4 Quality management


	The period after the Contract Date within which the Contractor is to submit a quality policy statement and quality plan is
	
	

	
	
	

	
	
	3 weeks



	The period between Completion of the whole of the works and the defects date is
	
	

	
	
	26 weeks



	The defect correction period is
	3 weeks
	 except that



	•	The defect correction period for
	 
	 is
	 



	•	The defect correction period for
	 
	 is
	 



	5 Payment



	The currency of the contract is the
	
	Pounds sterling (£)



	The assessment interval is
	
	a calendar month



	The interest rate is
	2
	 % per annum (not less than 2) above the



	base lending
	 rate of the
	Bank of England
	bank



	If the period in which payments are made is not three weeks and Y(UK)2 is not used
	
	The period within which payments are made is
	30 days

	
	
	
	





	6 Compensation events




	The place where weather is to be recorded is
	
	Met Office weather station at South Farnborough



The weather measurements to be recorded for each calendar month are

•	the cumulative rainfall (mm)

•	the number of days with rainfall more than 5 mm

•	the number of days with minimum air temperature less than 0 degrees Celsius
	•	the number of days with snow lying at
	9:00
	 hours GMT



and these measurements:

	 



	The weather measurements are supplied by
	
	Met Office



The weather data are the records of past weather measurements for each calendar month

	which were recorded at
	
	 



	and which are available from
	
	 



	Where no recorded data are available
	
	Assumed values for the ten year weather return weather data for each weather measurement for each calendar month are

	 



	
	
	The value engineering percentage is 50%, unless another percentage is stated here, 

	
	
	in which case it is
	 
	%



	If there are additional compensation events
	
	These are additional compensation events

	 





8 Liabilities and insurance


If there are additional Client’s liabilities
These are additional Client’s liabilities
	(1)
	 

	
	

	(2)
	 

	
	

	(3)
	 




The minimum amount of cover for insurance against loss of or damage to property (except the works, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor Providing the Works for any one event is
	£10 million



The minimum amount of cover for insurance against death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with the contract for any one event is
	£10 million




The minimum limit of indemnity for professional indemnity insurance caused by activity in connection with this Contract for any one event is 
£5 million



If the Client is to provide Plant and Materials


The insurance against loss of or damage to the works, Plant and Materials is to include cover for Plant and Materials provided by the Client for an amount of


	£10 million




	If the Client is to provide any of the insurances stated in the Insurance Table
	
	The Client provides these insurances from the Insurance Table

	
	
	(1) Insurance against
	 



	Minimum amount of cover is
	 



	The deductibles are
	 



	(2) Insurance against
	 



	Minimum amount of cover is
	 



	The deductibles are
	 



	(3) Insurance against
	 



	Minimum amount of cover is
	 



	The deductibles are
	 





	If additional insurances are to be provided
	
	The Client provides these additional insurances

	
	
	(1) Insurance against
	 



	Minimum amount of cover is
	 



	The deductibles are
	 



	(2) Insurance against
	 



	Minimum amount of cover is
	 



	The deductibles are
	 




	(3) Insurance against
	 



	Minimum amount of cover is
	 



	The deductibles are
	 


The Contractor provides these additional insurances
	(1) Insurance against
	 



	Minimum amount of cover is
	 



	The deductibles are
	 



	(2) Insurance against
	 



	Minimum amount of cover is
	 



	The deductibles are
	 



	(3) Insurance against
	 



	Minimum amount of cover is
	 



	The deductibles are
	 



Resolving and avoiding disputes

	The tribunal is
	Arbitration





	If the tribunal is arbitration
	The arbitration procedure is
	Latest version of the Institution of Civil Engineers Arbitration Procedure



	The place where arbitration is to be held is
	

	
	London



The person or organisation who will choose an arbitrator if the Parties cannot agree a choice or if the arbitration procedure does not state who selects an arbitrator is

	The Institution of Civil Engineers




If Option W1 or W2 is used	 The Senior Representatives of the Client are

	Name (1)
	Ben Williams



	Address for communications
	Ash Road
Pirbright
Woking
Surrey
GU24 0NF



	Address for electronic communications
	



	Name (2)
	John Nixon



	Address for communications
	Ash Road
Pirbright
Woking
Surrey
GU24 0NF



	Address for electronic communications
	 John.Nixon@pirbright.ac.uk



The Adjudicator is

	Name
	 



	Address for communications
	 



	Address for electronic communications
	 



	The Adjudicator nominating body is
	 



If Option W3 is used	The number of members of the Dispute Avoidance Board is one/three (Delete as applicable)



	
	
	The Client’s nomination for the Dispute Avoidance Board is

	
	
	Name
	 



	Address for communications
	 



	Address for electronic communications
	 



	The Dispute Avoidance Board visit the Site at intervals no longer than
	 
	 months



	The Dispute Avoidance Board nominating body is
	

	
	 



X1: Price adjustment for inflation

If Option X1 is used	The proportions used to calculate the Price Adjustment Factor are

	0.
	 
	linked to the index for
	 



	0.
	 
	
	 



	0.
	 
	
	 



	0.
	 
	
	 



	0.
	 
	
	 



	0.
	 
	
	 



	0.
	 
	non-adjustable
	 



	1.00
	 




	The base date for indices is
	 



	These indices are
	 



X3: Multiple currencies
If Option X3 is used	 The Client will pay for the items or activities listed below in the currencies stated

	items and activities
	other currency
	total maximum payment in the currency



	 
	
	 
	
	 



	 
	
	 
	
	 



	 
	
	 
	
	 





	The exchange rates are those published in
	 



	on
	 
	(date)



X5: Sectional Completion

If Option X5 is used	The completion date for each section of the works is

	section
	description
	completion date



	(1)
	
	 
	
	 



	(2)
	
	 
	
	 



	(3)
	
	 
	
	 



	(4)
	
	 
	
	 




X6: Bonus for early Completion

	If Option X6 is used without Option X5
	
	The bonus for the whole of the works is
	 
	per day

	
	
	
	
	



	If Option X6 is used with Option X5
	
	The bonus for each section of the works is



	section
	description
	amount per day



	(1)
	
	 
	
	 



	(2)
	
	 
	
	 



	(3)
	
	 
	
	 



	(4)
	
	 
	
	 



	The bonus for the remainder of the works is
	
	 



X7: Delay damages

	If Option X7 is used without Option X5
	
	Delay damages for Completion of the whole of the works are
	£250
	per day

	
	
	
	
	



	If Option X7 is used with Option X5
	
	Delay damages for each section of the works are



	section
	description
	amount per day



	(1)
	
	 
	
	 



	(2)
	
	 
	
	 



	(3)
	
	 
	
	 



	(4)
	
	 
	
	 



	The delay damages for the remainder of the works are
	
	 





X8: Undertakings to the Client or Others
If Option X8 is used	The undertakings to Others are provided to

	 



	 



The Subcontractor undertaking to Others are

works	provided to


	 
	
	 



	 
	
	 



The Subcontractor undertaking to the Client are

works

	 



	 




X10: Information modelling

If Option X10 is used


	If no information execution plan is identified in part two of the Contract Data
	The period after the Contract Date within which the Contractor is to submit a first 

	
	Information Execution Plan for acceptance is
	 

	
	
	

	The minimum amount of insurance cover for claims made against the Contractor arising out of its failure to use the skill and care normally used by professionals providing information similar to the Project Information is, in respect of each claim

	
	 



	The period following Completion of the whole of the works or earlier termination for which the Contractor maintains insurance for claims made against it arising out of its failure to use the skill and care is

	
	 






X12: Multiparty collaboration (not used with Option X20)

If Option X12 is used	The Promoter is

	 




The Schedule of Partners is in

	 



The Promoter’s objective is

	 



The Partnering Information is in

	 







X13: Performance bond

	If Option X13 is used
	The amount of the performance bond is
	 




X14: Advanced payment to the Contractor

	If Option X14 is used
	The amount of the advanced payment is
	 



	
	The period after the Contract Date from which the Contractor repays the instalments in assessments is
	

	
	
	 



	
	The instalments are 
	 

	
	(either an amount or a percentage of the payment otherwise due)




	Advanced payment bond
	An advanced payment bond is/is not required (Delete as applicable)





X15: The Contractor’s design

	If Option X15 is used
	The period for retention following Completion of the whole of the works or earlier 

	
	termination is
	6 years



	The minimum amount of insurance cover for claims made against the Contractor arising

	out of its failure to use the skill and care normally used by professionals designing

	works similar to the works is, in respect of each claim
	£5 million



	The period following Completion of the whole of the works or earlier termination for

	which the Contractor maintains insurance for claims made against it arising out of its

	failure to use the skill and care is
	6 years



X16: Retention


	If Option X16 is used
	The retention free amount is
	Nil



	 The retention percentage is
	3
	%




Retention bond	 The Contractor may not give the Client a retention bond (Delete as applicable)


X17: Low performance damages

If Option X17 is used	 The amounts for low performance damages are

amount	performance level

	 
	for
	 



	 
	for
	 



	 
	for
	 



	 
	for
	 




X18: Limitation of liability

	If Option X18 is used
	The Contractor’s liability to the Client for indirect or 

	
	consequential loss is limited to
	 



	For any one event, the Contractor’s liability to the Client for

	loss of or damage to the Client’s property is limited to
	 



	The Contractor’s liability for Defects due to its design which

	are not listed on the Defects Certificate is limited to
	 



	The Contractor’s total liability to the Client for all matters

	arising under or in connection with the contract, other than
	

	excluded matters, is limited to
	 



	The end of liability date is
	 
	years after the Completion of the whole of the works



X20: Key Performance Indicators (not used with Option X12)

	If Option X20 is used
	The incentive schedule for Key Performance Indicators is in
	 

	
	
	

	
	A report of performance against each Key Performance Indicator is provided at intervals of
	

	
	
	 
	months



X29: Climate change

	If Option X29 is used
	The performance table is in
	 

	
	
	

	If no climate change plan is identified in part two of the Contract Data
	The period after the Contract Date within which the Contractor is to submit a first climate change plan for acceptance is
	

	
	
	 



Y(UK)1: Project Bank Account

	If Option Y(UK)1 us used
	The Contractor is/is not to pay any charges made and to be paid any interest paid by the project bank (Delete as applicable) 

	
	The account holder is the Contractor/the Parties (Delete as applicable)


Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

	If Option Y(UK)2 is used and the final date for payment is not fourteen days after the date on which payment becomes due
	The period for payment is
	30
	days after the date on which payment becomes due

	
	
	





Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

If Option Y(UK)3 is used	term	beneficiary

	 
	
	 



	 
	
	 



	 
	
	 



	 
	
	 





	If Y(UK)3 is used with Y(UK)1 the following entry is added to the table for Y(UK)3
	
	term
	
	beneficiary

	
	
	The provisions of Options Y(UK)1
	
	Named Suppliers





Z: Additional conditions of contract

If Option Z is used	The additional conditions of contract are

	 



PART TWO – DATA PROVIDED BY THE CONTRACTOR

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.



1 General

The Contractor is

	Name
	 



	Address for communications
	 



	Address for electronic communications
	 



	The fee percentage is
	 
	 %



	The working areas are
	 



The key persons are

	Name (1)
	 



	Job
	 



	Responsibilities
	 



	Qualifications
	 



	Experience
	 



	Name (2)
	 



	Job
	 



	Responsibilities
	 



	Qualifications
	 



	Experience
	 




The following matters will be included in the Early Warning Register

	 




2 The Contractor’s main responsibilities

	If the Contractor is to provide Scope for its design
	The Scope provided by the Contractor for its design is in 
	 

	
	
	



3 Time

	If a programme is to be identified in the Contract Data
	The programme identified in the Contract Data is
	 

	
	
	




	If the Contractor is to decide the completion date for the whole of the works
	The completion date for the whole of the works is
	 

	
	
	



5 Payment

	The activity schedule is
	 



	The tendered total of the Prices is
	 




Resolving and avoiding disputes

If Option W1 or W2 is used	 The Senior Representatives of the Contractor are

	Name (1)
	 



	Address for communications
	 



	Address for electronic communications
	 



	Name (2)
	 



	Address for communications
	 



	Address for electronic communications
	 




If Option W3 is used and	The Contractor’s nomination for the Dispute Avoidance Board is
the number of members
of the Dispute Avoidance
Board is three
	Name
	 



	Address for communications
	 



	Address for electronic communications
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X10: Information modelling

If Option X10 is used


	If an information execution plan is to be identified in the Contract Data
	The information execution plan identified in the Contract Data is
	 

	
	
	



X29: Climate change

If Option X29 is used


	If a climate change plan is to be identified in the Contract Data
	The climate change plan identified in the Contract Data is
	 

	
	
	



Y(UK)1: Project Bank Account

	If Option Y(UK)1 is used
	The project bank is
	 

	
	
	

	
	named suppliers are
	 

	
	
	


Data for the Short Schedule of Cost Components

The people rates are

category of person	unit 	rate


	 
	
	 
	
	 



	 
	
	 
	
	 



	 
	
	 
	
	 



	 
	
	 
	
	 




	The published list of Equipment is the edition current at the Contract Date of the list published by
	

	
	 



	The percentage for adjustment for Equipment in the published list is
	

	
	 
	 % (state plus or minus)



The rates for other Equipment are
Equipment	rate

	 
	
	 



	 
	
	 



	 
	
	 



	 
	
	 





The rates for Defined Cost of manufacture and fabrication outside the Working Areas by the Contractor are

category of person	rate


	 
	
	 



	 
	
	 



	 
	
	 



	 
	
	 



The rates for Defined Cost of design outside the Working Areas are

category of person	rate

	 
	
	 



	 
	
	 



	 
	
	 



	 
	
	 



The categories of design people whose travelling expenses to and from the Working Areas are included in Defined Cost are
	 



