

**ANNEX F: CORE DELIVERABLES REGISTER**

1. This table of Deliverables contains the deliverables required as a part of the D-JFI Contract.

WP	Deliverable			
<b>WP1 - Demonstrate the system</b>				
WP1a	Interface Control Documents			
WP1c	Verification and Validation Requirements Matrix			
WP1d	Part 2 Safety and Environmental Safety Case Report			
WP1d	Hazard Log			
WP1d	Safety and Environmental Management Plan			
WP1d	Laser Data Form			
WP1d	Manufacturer Data Pack			

**Core Deliverables Register**

**Annex F to Contract ARTYSYS/00260**

<b>WP2 - Deliver the system</b>			
WP2b	Delivery Plan	[REDACTED]	[REDACTED]
WP2b	GFA Plan	[REDACTED]	[REDACTED]
WP2b	Logistic Demonstration Plan	[REDACTED]	[REDACTED]
WP2c	Supportability Test, Evaluation & Verification Plan	[REDACTED]	[REDACTED]
<b>WP3 - Support the system</b>			
WP3a	Integrated Support Plan (ISP)	[REDACTED]	[REDACTED]
WP3a	Supportability Analysis Plan	[REDACTED]	[REDACTED]
WP3a	In-Service Support Proposal	[REDACTED]	[REDACTED]
WP3a	Supportability Case	[REDACTED]	[REDACTED]
WP3a	Supportability Case Report	[REDACTED]	[REDACTED]
WP3a	Facilities Report	[REDACTED]	[REDACTED]
WP3b	Reliability and Maintainability Plan	[REDACTED]	[REDACTED]
WP3b	Criticality Analysis	[REDACTED]	[REDACTED]
WP3b	Reliability and Maintainability (R&M) Case	[REDACTED]	[REDACTED]
WP3b	Reliability and Maintainability (R&M) Case Report	[REDACTED]	[REDACTED]
WP3b	Reliability Centred Maintenance	[REDACTED]	[REDACTED]
WP3b	Reliability Demonstration Plan	[REDACTED]	[REDACTED]

Core Deliverables Register

Annex F to Contract ARTYSYS/00260

WP3b	Data, Recording, Analysis and Corrective Action System Report (DRACAS)	[REDACTED]		
WP3b	Level of Repair Analysis (LORA) Plan	[REDACTED]		
WP3b	Level of Repair Analysis (LORA) Report	[REDACTED]		
WP3b	Maintenance Task Analysis Plan	[REDACTED]		
WP3b	Maintenance Task Analysis Report	[REDACTED]		
WP3c	Software Support Plan	[REDACTED]	[REDACTED]	-
WP3c	Morpheus ECD Integration Plan	[REDACTED]	[REDACTED]	-
WP3c	Morpheus ECD Integration Strategy	[REDACTED]	[REDACTED]	-
WP3d	Training Materials/Publications	[REDACTED]	[REDACTED]	-
WP3d	Training Needs Analysis	[REDACTED]		
WP3d	Train the Trainer packages	[REDACTED]		
WP3e	Obsolescence Management Plan	[REDACTED]	[REDACTED]	-
WP3e	Obsolescence Management Report	[REDACTED]	[REDACTED]	-
WP3e	Obsolescence Monitoring Report (Risks)	[REDACTED]	[REDACTED]	-
WP3e	Obsolescence Monitoring Report (Issues)	[REDACTED]	[REDACTED]	-
WP3f	Supply Support Plan	[REDACTED]		[REDACTED]

**Core Deliverables Register**

**Annex F to Contract ARTYSYS/00260**

WP3f	Spares and Repair forecast	[REDACTED]
WP3f	Packaging, Handling, Storage and Transportation Report	[REDACTED]
WP3f	Initial Provisioning List	[REDACTED]
WP3f	Codification Report	[REDACTED]
WP3f	Priming Equipment Pack Report	[REDACTED]
WP3g	Technical Documentation Management Plan	[REDACTED]
WP3i	Support & Test Equipment Plan	[REDACTED]
WP3i	Support & Test Equipment Report	[REDACTED]
WP3j	Human Factors Integration (HFI) Plan	[REDACTED]
WP3k	Configuration Management Plan	[REDACTED]
WP3k	Master Record Index	[REDACTED]
WP3k	Electronic Bill of Materials	[REDACTED]
WP3l	Logistic Information Repository	[REDACTED]
WP3n	Replenishment and Re-Provisioning of Spares Plan	[REDACTED]
WP3n	Transition Management Plan	[REDACTED]
WP3o	Maintenance Data Pack	[REDACTED]
WP3p	Disposal Plan	[REDACTED]

Core Deliverables Register

Annex F to Contract ARTYSYS/00260

<b>WP4 - Support the Early Line Replacement Units</b>			
WP4a	LoRA	[REDACTED]	[REDACTED]
WP4a	MTA	[REDACTED]	[REDACTED]
WP4b	1 x Train the Trainer (T3) User/Operator package	[REDACTED]	[REDACTED]
WP4b	1 x Train the Trainer (T3) Maintainer package	[REDACTED]	[REDACTED]
WP4c	Packaging, Handling, Storage and Transportation Report	[REDACTED]	[REDACTED]
WP4d	Disposal Plan	[REDACTED]	[REDACTED]
<b>WP5 - Manage the Risks</b>			
WP5a	Project Management Plan	[REDACTED]	[REDACTED]
WP5a	Exit Plan	[REDACTED]	[REDACTED]
WP5b	Earned Value Management Plan	[REDACTED]	[REDACTED]
WP5b	Contract Work Breakdown Structure	[REDACTED]	[REDACTED]
WP5b	Contract Work Breakdown Structure Dictionary	[REDACTED]	[REDACTED]
WP5b	Contractor Master Schedule	[REDACTED]	[REDACTED]
WP5b	Risk Register	[REDACTED]	[REDACTED]
WP5b	Schedule Risk Analysis	[REDACTED]	[REDACTED]
WP5b	Cost Risk Analysis	[REDACTED]	[REDACTED]
WP5b	Risk and Opportunity Management Plan	[REDACTED]	[REDACTED]

**Core Deliverables Register**

**Annex F to Contract ARTYSYS/00260**

WP5b	Earned Value Management Contract Performance Report	[REDACTED]	[REDACTED]	[REDACTED]
WP5c	Quarterly and Annual Project Review Meeting Minutes	[REDACTED]	[REDACTED]	[REDACTED]
WP5c	ILS Progress Report	[REDACTED]	[REDACTED]	[REDACTED]
WP5c	Project Review Meeting Report	[REDACTED]	[REDACTED]	[REDACTED]
WP5e	Quality Management Plan	[REDACTED]	[REDACTED]	[REDACTED]
WP5e	Software Quality Management Plan	[REDACTED]	[REDACTED]	[REDACTED]
WP5f	Assurance of supply chain security clearance	[REDACTED]	[REDACTED]	[REDACTED]
WP5g	Supplier Engineering Management Plan	[REDACTED]	[REDACTED]	[REDACTED]
WP5g	Supplier Technical Proposal	[REDACTED]	[REDACTED]	[REDACTED]
WP5g	Manufacturer technical Proposal	[REDACTED]	[REDACTED]	[REDACTED]
WP5g	Manufacturing Process Definition	[REDACTED]	[REDACTED]	[REDACTED]