

WS-Business Change SATH

Quote Information:

Quote: [REDACTED]

 Version: 1
 Date: 12/10/2021
 Due Date: 03/11/2021

Prepared for:

NHS Midlands and Lancashire

 1 & 2 Imperial Court
 12 Sovereign Road
 King Norton, Business Centre, B30
 3FH
 [REDACTED]

Ship To:

NHS Midlands and Lancashire

 1 & 2 Imperial Court
 12 Sovereign Road
 King Norton, Business Centre, B30
 3FH
 [REDACTED]

Prepared by:

 [REDACTED] **Twin Technology**
 [REDACTED]

Products

Description	Price	Qty	Ext. Price						
Business Change Capability (Shropshire - ICS). Project Capability (Shropshire - ICS). The table below describes the make-up of the required service; including objectives and associated milestones: <table border="1"> <tr> <th colspan="2">Change Analysis – Delivery Definition</th> </tr> <tr> <td>Objectives:</td> <td> Establish initial requirements and articulate via detailed work packages (WP's) Identify target process architecture Establish methodology Establish TOM </td> </tr> <tr> <td>Milestones:</td> <td> WP Development end of QTR 3 2021/22 Process architecture end QTR 3 2021/22 Approved methodology end of QTR 4 2021/22 Establish TOM QTR 4 2021/22 </td> </tr> </table> Period: 18-10-2021 - 31-03-2022 [REDACTED]	Change Analysis – Delivery Definition		Objectives:	Establish initial requirements and articulate via detailed work packages (WP's) Identify target process architecture Establish methodology Establish TOM	Milestones:	WP Development end of QTR 3 2021/22 Process architecture end QTR 3 2021/22 Approved methodology end of QTR 4 2021/22 Establish TOM QTR 4 2021/22	[REDACTED]	[REDACTED]	[REDACTED]
Change Analysis – Delivery Definition									
Objectives:	Establish initial requirements and articulate via detailed work packages (WP's) Identify target process architecture Establish methodology Establish TOM								
Milestones:	WP Development end of QTR 3 2021/22 Process architecture end QTR 3 2021/22 Approved methodology end of QTR 4 2021/22 Establish TOM QTR 4 2021/22								

Subtotal: £44,800.00

Quote Summary

Description	Amount
Products	£44,800.00
Subtotal:	£44,800.00
VAT:	£8,960.00
Total:	£53,760.00


Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors. E&OE.

Terms and conditions apply to all quotes.

Twin Technology

Signature: 
Name: 
Title: 
Date: 12/10/2021

NHS Midlands and Lancashire

Signature: 
Name: 
Date: 