Department
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Bourges Boulevard,
Peterborough PE1 1NG

Tel: 0
Email:
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Spring Lodge
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29t November 2021

COMMERCIAL IN CONFIDENCE
Farm and Land Management Advice Framework (contract ecm_63079)

Farm and Land Management . .
Advice Eramework Theme: Catchment Sensitive Farming

Lot 2 (Yorkshire and the North East) Catchment
Sensitive farming Programme of Advice December 2021
to March 2022

Mini-Contract Title:

Mini-Contract Reference: FaLMACSFYNO0O08

IT IS AGREED as follows:

As per the mini-tender Request for Quotation, the delivery of Catchment Sensitive Farming in the
Yorkshire and North East Lot will commence on 6" December 2021. Activities and payment details are
summarised below.

Table 1
Activity Type Delivery Funding | No. of Unit Total
Deadline Source | Units Cost Cost
(RDPE (£s exc (£s exc
or GiA) VAT) VAT)
WQ1/B: Nutrient Management Plan 31/03/2022 GIA I - -
WQ1/C: Farm Infrastructure Audit 31/03/2022 GIA . - -
WQ1/D: Slurry/Manure/Silage
Handling and Storage 31/03/2022 GiA i ] N
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WQL1/E: Water Pathway Management 31/03/2022 GIA I - -

WQ1/H: Soil Husbandry 31/03/2022 GiA I - -

WQ1/J: Pesticide Filling/Washdown

Facilities & biobed/biofilter design 31/03/2022 |  GiA | N I

WQ1/K: Maximising CS Opportunities

for CSF 31/03/2022 |  GiA | N e

WQ1/L: Water Holding Structure

Design and Management Advice 31/03/2022 GiA | N N

WQ1/U: Assessment and monitoring

of Soil Health 31/03/2022 | GiA | N N

WQ1a/M1: Standard Soil Sampling

with No Interpretation 07/02/2022 |  GiA | [ N

WQ1la/M6: standard soil sampling,

assessment of soil biological .

activity/soil health 07/02/2022 | GiA i H H
Grand Total 46

61,050

The Service Provider shall deliver the Services in accordance with the details specified in the following

documents:

PwbNE

If there is any conflict between the documents referred to above or the terms of the Framework

the mini-tender Request for Quotation dated 3" November 2021

the mini-tender specification issued in support of the Request for Quotation
the mini-tender submission of the Service Provider submitted to Bravo on 17/11/2021
the delivery milestones as set out in Annex A to this Work Order.

Agreement, the conflict shall be resolved in accordance with the following order of precedence:

the Framework Agreement.

s NS

All other terms and conditions are as per the main framework contract.

this Work Order (including Annex A).
the mini-tender specification issued by Natural England as referred to above.

the mini-tender submission of the Service Provider as referred to above.

The final claim should be

submitted by 12/05/2022 (within 4 weeks of the mini-contract delivery end date).

Upon receipt of the signed mini contract award letter, an official purchase order will be raised (for the GiA
funded element of this mini contract) which must be quoted on all invoices prior to claims submission.
To note the terms and conditions attached with the purchase order are not applicable as the terms and

conditions of the main framework contract take precedence.
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The offer comprised in the Award Letter shall be deemed to be accepted by the Contractor on receipt by
the Customer of the Contractor’s notification of acceptance via Bravo within 7 days of the date of the
Award Letter.

Yours sincerely

!ategory !fficer

Defra Group Commercial

T I
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Annex A: Delivery Milestones

Deadline Activity
02/12/2021 ¢ Inception Meeting Held.
06/12/2021 ¢ Initial contacts to be provided by Natural England.
e Delivery to Commence.
10/01/2022 ¢ All remaining contact names to be provided by Natural England
with the exception of WQ1K Activity which is based on demand for
Countryside Stewardship.
07/02/2022 e 100% (7) of all Sampling activity to be completed.
28/02/2022 e 60% (23) of all Technical visits and Reports to be completed
31/03/2022 e 100% (39) of all Technical visits and Reports to be completed.
12/05/2022 ¢ Final claim submitted to Natural England (with all associated claim

supporting documentation as per the FMM).
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Schedule 1: PROCESSING, PERSONAL DATA AND DATA

SUBJECTS

1. This Schedule shall be completed by the Authority, who may take account of the view of the
Contractor, however the final decision as to the content of this Schedule shall be with the Authority at

its absolute discretion.

2. The contact details of the Authority Data Protection Officer are:

_@defra.qsi.qov.uk

3. The contact details of the Contractor Data Protection Officer are:

_@adas.co.uk

4. The Contractor shall comply with any further written instructions with respect to processing by the

Authority.

5. Any such further instructions shall be incorporated into this Schedule.

Data Processing descriptor

Narrative

Identity of the Controller and
Processor

The Parties acknowledge that for the purposes of the Data Protection
Legislation, the Authority is the Controller and the Contractor is the
Processor in accordance with Clause E2.1.

Subject matter of the
processing

The processing is needed in order to ensure that the Processor can
effectively deliver the services required by the contract to provide.

Duration of the processing

Duration of the contract

Nature and purposes of the
processing

The collection, recording, organisation and storage of information for
the purpose of providing advice to named individuals.

Type of Personal Data

Name, address, date of birth, NI number, telephone number, email
address.

Categories of Data Subject

Members of the public in the person of farmers who will be the
recipients of advice.

Data Processing descriptor

Narrative
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