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Tender Specification: Groundworks to proposed new play area
Tender reference: COS CMP-02 
RAF Museum, Cosford
Purpose of the product 
To prepare the identified area for the installation of a new play area and picnic area and prepare site compound for the duration of the works, including the duration of the play area/equipment installation.
COVID-19
[bookmark: _GoBack]Due to the current situation regarding COVID-19, the museum is now closed until 1 May, at least. This will be reviewed and monitored in line with Government advice. Tenderers will be notified of any changes.  
Constraints
· The site will be open to the public throughout construction
· 8:00am - 5:30pm working hours
· 10:00am - 1:00pm peak time for visitors
· 8:00am - 10:00am Ideal time for deliveries
· The site will be visible to the public
· The site is near to a live airfield and a Foreign Object Debris (FOD) prevention programme needs to be in place throughout the build.
Responsibilities

The appointed individual or company will at all times ensure:
· Compliance with the Health & Safety at Work Act (including risk assessments, method statements, and relevant certification) and be able to show proof if required
· Compliance with the Museum’s Safeguarding Policy and Procedures
· The company will be deemed the Principal Contractor for the playground design and construction
· Compliance with site induction processes and rules
· Provision of required insurance details to comply with the induction process.
· Compliance with all Government recommendations related to COVID-19

The appointed individual or company will also:
· Provide all equipment necessary to carry out the agreed contract
· Show actions to reduce impact on the environment.
· Take into consideration site operations when planning and delivering set tasks
· Liaise daily and provide a weekly briefing of outcomes to the site liaison(s)

Location
The project will be delivered at the RAF Museum in Cosford, West Midlands.

Key dates 
Phase 1 – Initial Basework to be completed by 3 July 2020 subject to Government restrictions
· Relocation of picnic area
· Excavation of play area
· Excavation and installation of concrete barriers
· Ground levelling works
Phase 2 – Kompan installation of play equipment 6 July 2020 – 31 July 2020 subject to Government restrictions.
· Fence line and welfare facilities to be retained
Phase 3 – Remedial Works and clearing of site compound 3 August 2020 – 7 August 2020 subject to Government restrictions
· Localised ground levelling works including access to play area gates 
· Remove site compound and fencing
· Seeding where required 
· Relay block paving

Site information 
The RAF Museum is open to the public from 10am – 5pm seven days a week (summer hours), 10am – 4pm (winter hours)
Site access is 8am – 6pm unless a four week’s notice period is provided
All site deliveries must be within site access times avoiding 10am-5pm and 10am-4pm respectively. 
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