

GFX in support of Phase 1 PSS FATS

Contract Award (CA)

Name Of Item	Description	Quantity Requested	GFX	Terms And Limitations	Crypto	ITAR	Hazardous	Security Classification	Remarks	Estimated Timeline (Subject to SoW or changes due to project dynamics, whichever is earliest)
STANAG 5522	All editions including Ed 5	1	GFI	View and Use	No	No	No	No	Available from MoD Defstan (Dii)	Within 3 months post CA
STANAG 5516	All editions including Ed 7	1	GFI	View and Use	No	No	No	No	Available from MoD Defstan (Dii)	Within 3 months post CA
STANAG 5511	All editions including Ed 9	1	GFI	View and Use	No	No	No	No	Available from MoD Defstan (Dii)	Within 3 months post CA
STANAG 5616	All editions	1	GFI	View and Use	No	No	No	No	Available from MoD Defstan (Dii)	Within 3 months post CA
STANAG 5518	All editions including Ed 3 & 4	1	GFI	View and Use	No	No	No	No	Available from MoD Defstan (Dii)	Within 3 months post CA
STANAG 4175	All editions	1	GFI	View and Use	No	No	No	No	Available from MoD Defstan (Dii)	Within 3 months post CA
Engineering Log	Update and report on	1	GFR	View, Use, Edit, Update	No	No	No	Yes	Available on Dii Moss site	Within contract duration
Configuration Management	Configuration Management Plan of the project	1	GFI	View, Use, Edit, Update	No	No	No	No	Available on Dii Moss site	Within 3 months post CA
Delivery Contractor 's Statement of Work (SoW)	SoW of the Link 16 Upgrade Project	1	GFI	View, Use, Edit, Update	No	No	No	Yes	Available on Dii Moss site	Within contract duration
URD		1	GFI	View and Use	No	No	No	Yes	Available on Dii Moss site	Within 30 days post CA
SRD		1	GFI	View and Use	No	No	No	Yes	Available on Dii Moss site	Within 30 days post CA
Stakeholders Register	List of Stakeholders	1	GFI	View and Use	No	No	No	Yes	Available on Dii Moss site	Within 30 days post CA
ITEAP	20150707-(doc) UK RN MULTI-LINK ITEAP Issue 5.0 Master-R.doc	1	GFI	View, Use, Edit, Update	No	No	No	Yes	Available on Dii Moss site	Within 4 months post CA
MIPs for Phases	In support of Item 20 deliverable in the SoW	1	GFF	View, Use, Edit, Update	No	No	No	Yes	Available on Dii Moss site	Within contract duration
Work in progress validation certificate template	In support of Item 26 of SoW	1	GFI	View, Use, Edit, Update	No	No	No	No	Available on Dii Moss Site	Within 30 days post CA
Compliance Assessment Report/Matrix Statement	In support of Item 25 deliverable	1	GFI	View, Use, Edit, Update	No	No	No	Yes	Available on Dii Moss site	Within 30 days post CA