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COntFaCL Ref No: DFERPPUI2O 1 7/O8

1. Interpretation

1.1 In this Contract the following words shall mean:-

the Project” the project to be performed by the Contractor as
described in Schedule One;

“the Project Manager” th Floor, Sanctuary Buildings, Great
Si1U[h Wustminster, SW1P 33T;

“the Contractor’s Project Manager” oupersibson Research, 23 SkyFines
Villagu, Linieharbour. London, E14 9TS;

“the Act and the Regulations” means the Copyright Designs and Patents Act 1988
and the Copyright and Rights in Databases Regulations
1997;

“Affiliate” in relation to a body corporate, any other entity which
directly or indirectly Controls, is Controlled by, or is
under direct or indirect common Control with, that body
corporate from time to time;

“Commercially Sensitive Information” information of a commercially sensitive nature relating
to the Contractor, its IPR or its business or which the
Contractor has indicated to the Department that, if
disclosed by the Department, would cause the
Contractor significant commercial disadvantage or
material financial loss;

“Confidential Information” means all information which has been designated as
confidential by either party in writing or that ought to be
considered as confidential (however it is conveyed or
on whatever media it is stored) including but not limited
to information which relates to the business, affairs,
properties, assets, trading practices, services,
developments, trade secrets, Intellectual Property
Rights, know-how, personnel, customers and suppliers
of either party and commercially sensitive information
which may be regarded as the confidential information
of the disclosing party;

“Contracting Department” any contracting authority as defined in Regulation 5(2)
of the Public Contracts (Works, Services and Supply)
(Amendment) Regulations 2000 other than the
Department;

“Contractor Personnel” all employees, agents, consultants and contractors of
the Contractor and/or of any Sub-contractor;

“Contractor Software” software which is proprietary to the Contractor,
including software which is or will be used by the
Contractor for the purposes of providing the Services;
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Contract Ref No: DFERPPU/20I 71088

“Control” : means that a person possesses, directly or indirectly,
the power to direct or cause the direction of the
management and policies of the other person (whether
through the ownership of voting shares, by contract or
otherwise) and “Controls’ and “Controlled” shall be
interpreted accordingly;

“Copyright” means any and all copyright, design right (as defined
by the Act) and all other rights ota like nature which
may, during the course of this Contract, come into
existence in or in relation to any Work (or any part
thereof);

“Copyright Work” means any Work in which any Copyright subsists;

“Crown Body” any department, office or agency of the Crown;

“Data” means all data, information, text, drawings, diagrams,
images or sound embodied in any electronic or tangible
medium, and which are supplied or in respect of which
access is granted to the Contractor by the Department
pursuant to this Contract, or which the Contractor is
required to generate under this Contract;

“Data Controller” shall have the same meaning as set out in the Data
Protection Act 1998;

“Data Processor” shall have the same meaning as set out in the Data
Protection Act 1998;

“Data Protection Legislation” the Data Protection Act 1998, the EU Data Protection
Directive 95/46/EC, the Regulation of Investigatory
Powers Act 2000, the Telecommunications (Lawful
Business Practice) (Interception of Communications)
Regulations 2000 (SI 2000/2699), the Electronic
Communications Data Protection Directive 2002/58/EC,
the Privacy and Electronic Communications (EC
Directive) Regulations 2003 and all applicable laws and
regulations relating to processing of personal data and
privacy, including where applicable the guidance and
codes of practice issued by the Information
Commissioner;

“Data Subject” shall have the same meaning as set out in the Data
Protection Act 1998;

“Department Confidential Information” all Personal Data and any information, however it is
conveyed, that relates to the business, affairs,
developments, trade secrets, know-how, personnel,
and suppliers of the Department, including all IPRs,
together with all information derived from any of the
above, and any other information clearly designated as
being confidential (whether or not it is marked
“confidential”) or which ought reasonably be considered
to be confidential;
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“Department Data (a) the data, text, drawings, diagrams, images or
sounds (together with any database made up of any of
these) which are embodied in any electronic, magnetic,
optical or tangible media, and which are:

(i) suppiled to the Contractor by or on behalf of the
Department; or

(ii) which the Contractor is required to
‘generate, process, store or transmit pursuant
to this Contract; or

(b) any Personal Data for which the Department is
the Data Controller;

“Effective Date” the date on which this Contract is signed by both
parties;

“Environmental Information the Environmental Information Regulations 2004
Regulations” together with any guidance and/or codes of practice

issues by the Information Commissioner or relevant
Government Department in relation to such
regulations;

“FOIA” the Freedom of Information Act 2000 and any
subordinate legislation made under this Act from time
to time together with any guidance and/or codes of
practice issued by the Information COmmissioner or
relevant Government Department in relation to such
legislation;

information and communications technology;

“ICT Environment” the Department’s System and the Contractor System;

“Information’ has the meaning given under section S4 of the
Freedom of Information Act 2000;

“Intellectual Property Rights” means patents, trade marks, service marks, design
(rights whether registerable or otherwise), applications
for any of the foregoing, know-how, rights protecting
databases, trade or business names and other similar
rights or obligations whether registerable or not in any
country (including but not limited to the United
Kingdom).

“Malicious Software” any software program or code intended to destroy,
interfere with, corrupt, or cause undesired effects on
program flies, data or other information, executable
code or application software macros, whether or not its
operation is immediate or delayed, and whether the
malicious software is introduced wilfully, negligently or
without knowledge of its existence;

“Original Copyright Work” means the first Copyright Work created in whatever
form;

“Personal Data” shall have the same meaning as set out in the Data
Protection Act 1998;
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Contract Ref No; OEERPPU/2017/088

Regulatory Bodies” those government departments and regulatory,
statutory and other entities, committees and bodies
which, whether under statute, rules, regulations, Codes
of practice or otherwise, are entitled to regulate;
investigate, or influence the matters dealt with in this
Contract or any other affairs of the Department and
“Regulatory Body” shall be construed accordingly;

“Request for Information’ a request for information or an apparent request under
the Code of Practice on Access to Government
Information, FOIA or the Environmental Information
Regulations;

“Staff Vetting Procedure&’ the Department’s procedures and departmental policies
for the vetting of personnel whose role will involve the
handling of information of a sensitive or confidential
nature or the handling of information which is subject to
any relevant security measures, including, but not
limited to, the provisions of the Official Secrets Act
1911 to 1989;

“Sub-contractor” the third party with whom the Contractor enters into a
Sub-contract or its servants or agents and any third party
with whom that third party enters into a Sub-contract or
its servants or agents;

“Third Party Software” software which is proprietary to any third party [other
than an Affiliate of the Contractorj which is or will be
used by the Contractor for the purposes of providing
the Services, and

“Work” means any and all works including but not limited to
literary, dramatic, musical or artistic works, sound
recordings, films, broadcasts or cable programmes,
typographical arrangements and designs (as the same
are defined in the Act) which are created from time to
time during the course. of this Contract by the
Contractor or by or together with others at the
Contractor’s request or on its behalf and where such
works directly relate to or are created in respect of the
performance of this;

“Working Day” any day other than a Saturday, Sunday or public
holiday in England and Wales.

1.2 References to “Contract” mean this contract (and include the Schedules).
References to “Clauses” and “Schedules” mean clauses of and schedures to this
Contract. The provisions of the Schedules shall be binding on the parties as if set out
in full in this Contract.

1.3 Reference to the singular include the plural and vice versa and references to any
gender include both genders. References to a person include any individual, firm,
unincorporated association or body corporate.
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SCHEDULE ONE

1. BACKGROUND

Regional Academy Growth Fund (RAGE) funding was awarded to 375 academy trusts
during the 16-17 financial year, and was designed to support the growth of successful trusts
and to increase capacity to raise standards in underperforming schools, especially in areas
of low capacity. The RAGE replaced the previous Sponsor Capacity Fund by extending the
range of ways that the fund could be used to support growing MATs and recruit sponsors.
There were three streams through which the funding could be allocated:

a) Sponsor Capacity — to support and incenUvise strong sponsors to drive school
improvement arid turn around underperforming schools.

b) MAT Growth — to support MATs looking to expand, aimed at the critical growth
phase for MATs with 3-10 schools.

c) New Hubs — to encourage high-performing sponsors to open new bases in areas
of low capacity.

Each RSC region was allocated a minimum of £2m for the RAGF. to cover the three
streams, with up to £6m of additional funding to be used specifically in the first wave
Opportunity Areas (OAs). RSCs had the flexibility to decide the split of their funding between
the three funding streams according to their regional priorities.

2. AIM

The Contractor shall use all reasonable endeavours to achieve the following aims:

• Explore MATs’ experiences of the Regional Academy Growth Fund (RAGF) process.
• Investigate the extent to which MATs in receipt of RAGE funding have been able to

achieve their stated goals.

3. OBJECTIVES

The Contractor shall use all reasonable endeavours to achieve the following objectives:

• Identify and understand the decision-making process within the trust; the source of
funding awareness, the application process, the level and stream of funding applied
for and decisions relating to the proposed allocation of the funds

• Explore any differences in the planned vs actual use of the funds
• Identify evidence of the impact of the funding; including an evaluation the usefulness

of the trust’s KPI’s to measure progress
• Understand perceptions and experience of the RAGE vs other available funding

opportunities
• Identify any challenges, lessons learned and suggested improvements to the RAGE

funding model
• Explore any difference in opinions of types of staff (Chief Executive, Chief Financial

Officer, governors and business managers), types and characterislics of trusts.

4. TASKS & METHODOLOGY

The project shall run from February 2018 to June 2018 and the Contractor shall remain
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flexible in adapting to changing requirements as the project progresses.
The Contractor shall employ a combined telephone and face-to-face depth methodology that
will provide flexibility and convenience for participants whilst minimising burden, limiting
costs, and maximising value and volume of interviews achieved within the timescale
available. In order to obtain rich data, there will be three key phases to the project:

• Phase 1 — Design and preparation
• Phase 2— Fieldwork
• Phase 3—Analysis and reporting.

Phase I — Design and preparation

Project inception: The Contractor shall meet with the Department and Steering Group to
finalise and agree the project brief, timescales, and reporting arrangements. This meeting
will also be used to discuss the sampling strategy and receive any details needed for
approaching the relevant trusts.

Desk review: The Contractor shall conduct a short online scoping exercise to gather any
relevant background information.

Sampling: In total, 29 academy trusts shall be included in the research.
The Contractor will ensure that within the sample, in each RSC region one of the three trusts
will each cover a different stream (Sponsor Capacity, MAT Growth, and New Hubs). The
sample will consist of:

• 24 academy trusts across eight RSC regions (3 trusts within each of the 8 regions)
• An additional 5 trusts who applied for RAGF funding, but were unsuccessful.

The Contractor shall work with the Department to ensure an appropriate and reflective
sample is selected, reflecting the different types of trusts and capturing a range of
characteristics. An indicative sample frame is shown below:

‘Sampling Minimum number of trusts
—

___

variable

I Rgn RSC regn

________-—_________

Stieam 1 8 = Sponsor Capacity
• 8MATGrowth

8= New Hubs
(including a small number awarded under multiple

Htm5L
Sizeafld phase 6 = small academy trusts (single/two academies)

12 = medium (3— 10 schools, priority for MAT Growth
and reflecting national proportions by size)
6 = Large (over 10 schools)

Type 12 = Sponsor-led
12 = Converter
(not weighted to reflect national profile as two streams

U related to spedfically sponsored
Age/experience B = <5 years
of trust B = 5—10 years
—_________ 8>1O years

__________________

Location 10 = Urban /1 0=Rural / 4= coastal
Qppothinjy_j2=within_opportunity area
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areas

____Eiiidi6darài

-_____________

Level of funding J 8 = <150k
received 8f5Ok-EiO0k

_ ____.P__>EiOOkk

The Contractor shall oversample trusts in receipt of RAGE funding, selecting a minimum of
120 trusts, 15 trusts per RSC. The Contractor shall work with the Department and Steering
Group to agree the sampling frame.

The Contractor shall send introductory emails to the Chief Executive or Executive
Headteacher of each trust to request participation in the research.

Design of data collection materials: The Contractor shall conduct semi-structured
qualitative interviews tailored to the specific context of each trust setting, as well as ensuring
that key themes are covered in each interview. The Contractor shall design the topic guides,
taking care to ensure that the following key themes are adequately addressed:

• Trust and respondent demographics, covering: type of role, level of experience, trust
type, location and composftion e.g. single vs MAT

• Respondent involvement in the applicalionldecision-inaking processes
• RASF decision making process - the source of funding awareness, reasons for

applying, experience of the application process, reasons for the level of funding
applied for, decisions relating to the proposed allocation of the funds and the streams
applied for

• Receipt of funding — funding levels received and funding awarded under multiple
streams

* Use of the funding - planned vs actual use of the funds within the trust and areas for
use; e.g. increasing capacity vs school improvement

• Differences by stream; allocation of the funding and differing experiences by stream;
sponsor capacity, MAT growth and new hubs

• Impaci/effectiveness — impact of the funding on the trust and usefulness of the trust’s
KPl’s to measure progress

• Comparison to other sources of funding - perceptions and experience of the RAGE
vs other available funding opportunities e.g. MDIF

• Challenges and solutions - challenges, lessons learned and suggested
improvements to the RAGF funding model.

The Contractor shall remain conscious of other time pressures school staff deal with and
shall seek to be as flexible as possible and minimise the time taken for interviews where
possible. The length of the interviews will vary by individual but will generally last up to 45
minutes. Should time be limited with certain individuals, the Contractor shall use only high
priority questions.

Phase 2— Fieldwork

Initial contact: The Contractor shall send an introductory email to either the trust Chief
Executive or Executive Headteacher (i.e. the main contact with responsibility for the
application), outlining the purpose, aims and approach for the research. This will be followed
by a telephone call and a project brief with further details and including the DfE logo
endorsement. The Contractor’s contact details shall be provided in these emails.

The Contractor shall assign a named researcher to each RSC region to maximise
efficiencies in recruitment and organisation of the depth interviews. The Contractor shall
ensure they have sufficient capacity to conduct simultaneous interviews if necessary and
shall be responsive to the needs of each trust and the participants.
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I Officer I

6. STEERING COMMITTEE

The Project Manager shall set up a Steering Committee for the Project, consisting of
representatives from the Department, the Contractor, and any other key organisations whom
the project will impact on, to be agreed between the parties. The function of the Steering
Committee shall be to review the scope and direction of the Project against its aims and
objectives, monitor progress and efficiency, and assess, manage and review expected
impact and use of the findings from the Project against an agreed Project Communication
Plan, through the standard Department Communication Plan Template. The Committee shall
meet at times and dates agreed by the parfies, or in the absence of agreement, specified by
the Department. The Contractor’s representatives on the Steering Committee shall report
their views on the progress of the Project to the Steering Committee in writing if requested
by the Department. The Contractor’s representatives on the Steering Committee shall attend
all meetings of the Steering Committee unless otherwise agreed by the Department.

7. RISK MANAGEMENT

Countermeasures

___________

• researchers allocated to regions/trusts to build relationship at
start and enable swift response to queries/amendments in
arrangements
• flexibility in approach to staff involvement, e.g. focus group I
interview! telephone discussion, arranging communications
around work schedules
• interviews time-limited to minimise burden
• time built into project plan for chasing responses
• oversampling allowing at least 1 in S response rate
• DfE endorsed teller sent with invitation to participate

• named researcher known from start, building
relationship/confidence
• ethical protocols followed, assurances of anonymity, agreement
of any specific information presented/not including identifying
inform tion
• sample selection by research team and remaining confidential
• skilled professional interviewers to reassure participants

• oversarnpling trusts in each region
• sampling strategy confidential to the research team
• aggregated findings reported
• permission gained to report on specific/identifiable details
• quality checks and peerreviewofreport

• use of highly experienced team members with years of
experience of working with schools and on evaluations of
initiatives, sensitive topics
• schedules and approaches tailored to_targetqfpqps.

Potential risk

Inability to engage
institutions/low
participation rates
Likelihood: Medium
lmpact: High

Sensitivities (e.g.
reluctance to discuss use
of funding)
Likelihood: High
Impact: High

Maintaining anonymity of
trusts
Likelihood: Medium
Impact: High

Low quality/validity of data
Likelihood: Low
Impact: High
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• quality assurance and control measures in place, peer review
of materials

• use of a tight Project Management Framework including project
plan
• regular review against the project plan, identifying & minimising
risks, regular updates with team members, monitoring delivery of
tasks
• maintaining risks register, early identification of risks
• regular internal meetings and communication protocols
• track record of high quality outputs in tight deadlines, quality
senior team

• experienced project team selected and availability confirmed at
the outset1 formal contract agreement put in place
• pool of additional, experienced researchers on standby
• project management procedures ensure knowledge transfer
across team

• all report structures and outlines of other research outputs will
be shared with, and signed off by, the client in advance of use
• quality assurance process, including Project Director review
• final reporting preceded by a client meeting to confirm key
messages and recommendations

TheDepartment seeks to minimise the burdens on Schools, Children’s Services and Local
Authorities (LAs) taking part in surveys. When assessing the relative merits of data collection
methods the following issues should be considered;

• only data essential to the project shall be collected:
• data should be collected electronically where appropriate/preferred;
• questionnaires should be pie-populated wherever possible and appropriate;
• schooFs must be given at least four working weeks to respond to the exercise from

the date they receive the request; and
• LAs should receive at least two weeks, unless they need to approach schools in

which case they too should receive 4 weeks to respond;

The Contractor shall clear any data collection toots with the Department before engaging in
field work.

The Contractor shall check with the Department whether any of the information that they are
requesting can be provided centrally from information already held.

Not meeting timescales
for reporting
Likelihood: Low
Impact: High

Loss of key staff members
Likelihood: Low
Impact: Low

Research outputs are not
fit for purpose
Likelihood: Low
Impact: Medium

Media interest
Likelihood: Low
Impact; Medium

8. DATA COLLECTION

• all media enquiries will be referred to the client to ensure a
consistent line is maintained
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• methodological details
• outputs from the desk review
• analysis of interview findings
• a conclusion

contract Ret No DFERPPU/2017/068

All reports will be available for comment from DIE and the steering group.
The Contractor shall ensure that all reports and outputs related to this project will be quality
assured and proof read before being forwarded to the Department. Reports will follow the
DIE style guide and reporting template.

The Contractor shall produce the final report after collating DIE comments are revising the
draft report accordingly. The Contractor shall also give a presentation, summarising the key
findings, to the DIE team.

SCHEDULE OF WORK

Task Output Date Required

Select sample and develop Sample, Discussion guide 30 March 2018
discussion guide
Conduct fieldwork Notes, weekly updates 11 Maj 2018
Qualitative analysis Draft report 15 June 2018
Produce final report Final report 29 June 2018

5. STAFFING

Assocfate
Researcher

CGR

__________

Researcher
J CGR Associate T

Researcher

Role in project
Project manager

Conducting literature review, conducting
interviews, lead in analysis and report writing.

Designing sampling strategy and selecting
sample, conducting interviews and visits,

and reporting.
Designing materials, conducting interviews and
visits, analysis and reporting.

Conducting interviews and visits, analysis of
interview data
Collating contact details, support in conducting
interviews and fieldwork visits, project and
administrative sqppprt._______

___

Collation and maintenance of contact
details/databases, liaison with trusts,
monitoring and chasing response rates, project
and administrative support.

Job title
Director

Name Pu1satiomi
-

- CGR

I.

___

CGR

CGR

Senior
Associate
Researcher
Associate
Researcher

CGR Project
Support
Office

Senior
Research
Officer

Project manager

Deputy project manager J
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Interview piloting: The Contractor shall use a soft launch’ to trial the topic guide on the first
five interviews. If any issues are identified, the Contractor shaH make recommendations for
changes to the research instruments.

Depth Interviews: The Contractor shall conduct depth interviews, via telephone or video
conference, with 23 trusts; 18 trusts in receipt of RAGF funding, and 5 trusts that were
unsuccessful in their application for RAGF funding.

The Contractor shall conduct interviews with a minimum of two individuals per trust in receipt
of RAGF funding, most likely the Chief Executive and Chief Financial Officer, although the
Contractor shall liaise with trusts to determine the most suitable respondents with which to
engage since the structure of trusts can be variable, particularly with different size MATs.

The Contractor shall conduct interviews with 5 trusts that were unsuccessful in their
application for RAGE funding; one interview per trust.

Where the Contractor believes particularly knowledgeable or engaged staff may offer
additional insight, the Contractor shall also carry out at least 12 additional interviews (for
example with Governors, Business Managers, Academy Heads, and MAT Bursars) across
the trusts.

Fieldwork: The Contractor shall visit 6 of the 24 trusts for face-to-face interviews. This will
allow focus groups and/or group consultation to take place where more than 2 staff can
participate.

RSC interviews: The Contractor shall conduct depth interviews with staff in 3 RSCs, which
will be selected by the Department; one interview per selected RSC. The Department will
identify individuals within RSCs to be interviewed.

Ethical protocols: The Contractor shall ensure that fully informed consent is obtained when
conducting all aspects of the research by providing information about the purpose of the
research in advance. The Contractor shall ensure that participants are informed that they
have a right to withdraw at any time. The Contractor’s research activities shall conform to the
MRS and BERA ethical guidelines.

Maximising engagement with the research: The Contractor shall achieve lull engagement
with the depth interviews via:

• Oversampling: to allow for non-response and attrition,
• Maintaining flexibility to meet the trust and participant needs. The Contractor shall

arrange telephone interviews at the convenience of individuals (including out of
hours) and offer face-to-face contact if preferred,

• Allocating regions and trusts to researchers: each having responsibility for contacting
specific regions, gaining a key liaison, securing participation from all required parties
to maintain contact databases and send out email depth reminders to participants.

• Running a brief pilot to ensure the topic guide is fit for purpose, clear and concise.
• Ensuring anonymity. Trusts shall be assured that no identifying information will be

shared without prior consent.
• Monitor response rates against targets and concentrate staff efforts accordingly.

- The Contractor shall produce a final project report that will include:

• an executive summary
• a brief contextual introduction
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9. CONSENT ARRANGEMENTS

The Department and the contractor shall agree in advance of any survey activity taking place
the consent arrangements that shall apply for each of the participant groups. All participants
should be informed of the purpose of the research, that the Contractor is acting on behalf of
the Department and that they have the option to refuse to participate (opt out). Contact
details should be provided including a contact person at the Department. Children who are
16 or over will usually be able to give their own consent but even where this is so, the
Contractor, in consultation with the Department, should consider whether it is also
appropriate for parents guardians or other appropriate gatekeepers (e.g. schools, Local
Authorities) to be informed when a child has been invited to participate in research.

10. PROJECT COMMUNICATION PLAN

The Contractor shall work with the Project Manager and Steering Group to agree the content
of the Project Communication Plan on the standard Department Communication Plan
Template at the start of the Project, and to review and update at agreed key points in the
Project and at the close of the Project. The Communication Plan shall set out the key
audiences for the Project, all outputs intended for publication from the Project, the likely
impact of each output, and dissemination plans to facilitate effective use by the key
audiences.

End of Schedule One

/
/

--:-.

-

-

.7
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SCHEDULE TWO
1 Eligible expenditure

1.1 The Department shall reimburse the Contractor for expenditure incurred for
the purpose of the Project, provided that:

(a) the expenditure falls within the heading and limits in the Table below;
and

(b) the expenditure is incurred, and claims are made, in accordance with
this Contract.

Table

Ppjct Milestone Payment Amount Payment Date

____

Select sample and develop 30 March 2018
discussion 2uide

______

ConducteIdwork J 11 May2018
[?Lcdce final report. 29 June 2018 -_____

____

Expenditure for the financial year 2017-2018 shall not excee — ixolusive of VAT.

Expenditure for the financial year 2018-2019 shall not exceed exclusive of VAT.

Total Project expenditure shall not exceed £31,540 exclusive of VAT.

2 The allocation of funds in the Table may not be altered except with the prior written
consent of the Department.

3 The Contractor shall maintain full and accurate accounts for the Project against the
expenditure headings in the Table. Such accounts shall be retained for at [east 6
years after the end of the financial year in which the last payment was made under
this Contract. Input and output VAT shall be included as separate items in such
accounts.

4 The Contractor shall permit duly authorised staff or agents of the Department or the
National Audit Office to examine the accounts at any reasonable time and shall
furnish oral or written explanations of the accounts if required. The Department
reserves the right to have such staff or agents carry out examinations into the
economy, efficiency and effectiveness with which the Contractor has used the
Department’s resources in the performance of this Contract.

5 Invoices shall be submitted on the invoice dates specified in the Table) be detailed
against the task headings set out in the Table and must quote the Department’s
Order Number. The Purchase order reference number shall be provided by the
department when both parties have signed the paperwork. The Contractor or his
or her nominated representative or accountant shall certify on the invoice that the
amounts claimed were expended wholly and necessarily by the Contractor on the
Projects in accordance with the Contract and that the invoice does not include any
costs being claimed from any other body or individual or from the Department within
the terms of another contrabt.

6 Invoices shall be sent to the Department for Education) PD Box 407, SSCL, -

Phoenix House, Celtic Springs Business Park, Newport, NPIO 8FZ and/or by
email to APinvoices-DFE-U©sscl.gse.gov.uk. Invoices submitted by email must be
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in PDF format, with one POE file per invoice including any supporting documentation
in the same file. Multiple invoices may be submitted in a single email but each invoice
must be in a separate POP file. The Department undertakes to pay correctly
submitted invoices within 10 days of receipt. The Department is obliged to pay
invoices within 30 days of receipt from the day of physical or electronic arrival at the
nominated address of the Department. Any correctly submitted invoices that are not
paid within 30 days may be subject to the provisions of the Late Payment of
Commercial Debt (Interest) Act 1998. A correct invoice is one that: is delivered in
timing in accordance with the contract; is for the correct sum; in respect of
goods/services supplied or delivered to the required quality (or are expected to be at
the required quality); includes the date, supplier name, contact details and bank
details; quotes the relevant purchase order/contract reference and has been
delivered to the nominated address. If any problems arise, contact the Department’s
Project Manager. The Department aims to reply to complaints within 10 working
days. The Department shall not be responsible for any delay in payment caused by
incomplete or illegible invoices.

7 The Contractor shall have regard to the need for economy in all expenditure. Where
any expenditure in an invoice, in the Department’s reasonable opinion, is excessive
having due regard to the purpose for which it was incurred, the Department shall only
be liable to reimburse so much (if any) of the expenditure disallowed as, in the
Department’s reasonable opinion after consultation with the Contractor, would
reasonably have been required for that purpose.

S If this Contract is terminated by the Department due to the Contractors insolvency or
default at any time before completion of the Projects, the Department shall only be
liable under paragraph ito reimburse eligible payments made by, or due to, the
Contractor before the date of termination.

9 On completion of the Project or on termination of this Contract, the Contractor shall
promptly draw-up a final invoice, which shall cover all outstanding expenditure
incurred for the Project. The final invoice shall be submitted not later than 30 days
after the date of completion of the Projects.

10 The Department shall not be obliged to pay the final invoice until the Contractor has
carried out all the elements of the Projects specified as in Schedule 1.

11 It shall be the responsibility of the Contractor to ensure that the Anal invoice covers
all outstanding expenditure for which reimbursement may be claimed. Provided that
all previous invoices have been duly paid, on due payment of the final invoice by the
Department all amounts due to be reimbursed under this Contract shall be deemed
to have been paid and the Department shall have no further liability to make
reimbursement of any kind.

End of Schedule Two
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SCHEDULE THREE

Contractors Obligations

1.1. The Contractor shall promptly and efficiently complete the Project in
accordance with the provisions set out in SchAdule One,

1.2. The Contractor shall comply with the accounting and information provisions of
Schedule Two.

1.3. The Contractor shall comply with all statutory provisions including all prior and
subsequent enabtnents, amendments and substitutions relating to that
provision and to any regulations made under it.

1.4. The Contractor shall inform the Department immediately Hit is experiencing
any difficulties in meeting its contractual obligations.

2. Department’s Obligations

2.1. The Department will comply with the payment provisions of Schedule Two
provided that the Departthent has received lull and accurate information and
documentation as required by Schedule Two to be submitted by the
Contractor for work completed to the satisfaction of the Department.

3. Changes to the Department’s Requirements

3.1. The Department shall notify the Contractor of any material change to the
Department’s requirement under this Contract.

3.2. The Contractor shall use its best endeavours to accommodate any changes
to the needs and requirements or the Department provided that it shall be
entitled to payment for any additional costs it incurs as a resuFt of any such
changes. The amount of such additional costs to be agreed between the
parties in writing.

4. Management

4.1. The Contractor shall promptly comply with all reasonable requests or
directions of the Project Manager in respect of the Services.

4.2. The Contractor shall address any enquiries about procedural or contractual
mailers in writing to the Project Manager. Any correspondence relating to this
Contract shall quote the reference number set out in the Recitals to this
Contract.

5. Contractors Employees and Sub-Contractors

5.1 Where the Contractor enters into a contract with a supplier or
contractor for the purpose of performing its obligations under the Contract
(the uSubcontractori) it shall ensure prompt payment in accordance with this
clause 5.1. Unless otherwise agreed by the Department in writing, the
Contractor shall ensure that any contract requiring payment to a Sub
contractor shall provide for undisputed sums due to the Sub-contractor to be
made within a specified period from the receipt of a valid invoice not
exceeding:
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5.1.1 10 days, where the Sub-contractor is an SME; or

5.1.2 30 days either, where the sub-contractor is not an SME, or
both the Contractor and the Sub-contractor are SMEs,

The Contractor shall comply with such terms and shall provide, at the
Department’s request, sufficient evidencéto demonstrate compliance.

5.2 The Department shall be entitled to withhold payment due under clause
5.1 for so long as the Contractor, in the Department’s reasonable opinion, has
[ailed to comply with its obligations to pay any Sub-contractors promptly in
accordance with clause 5.1. For the avoidance of doubt the Department shall
not be liable to pay any interest or penalty in withholding such payment.

5.3. The Contractor shall immediately notify the Department if they have any
concerns regarding the propriety of any of its sub-contractors in respect of
work/services rendered in connection with this Contract.

5.4. The Contractor, its employees and sub-contractors (or their employees),
whilst on Departmental promises, shall comply with such rules, regulations
and requirements (including those relating to security arrangements) as may
be in force from time to time.

5.5. The Contractor shall ensure the security of all the Property whilst in its
possession, during the supply of the Project, in accordance with the
Department’s reasonable security requirements as required from time to time.

5.6. If the Department notifies the Contractor that it considers that an employee or
sub-contractor is not appropriately qualified- or trained to perform the Project
or otherwise is not performing the Project in accordance with this Contract,
then the Contractor shall, as soon as is reasonably practicable, take all such
steps as the Department considers necessary to remedy the situation or, if so
required by the Department, shall remove the said employee or sub
contractor from performing the Project and shall provide a suitable
replacement (at no cost to the Department).

5.7. The Contractor shall take all reasonable steps to avoid changes of employees
or sub-contractors assigned to and accepted to perform the Project under the
Contract except whenever changes are unavoidable or of a temporary nature.
The Contractor shall give at least four week’s written notice to the Project
Manager of proposals to change key employees or sub-contractors

6. Ownership of Intellectual Property Rights and Copyright

6.1. Ownership of Intellectual Property Rights including Copyright, in any
guidance, specifications, instructions, toolkits, plans, data, drawings,
databases, patents, patterns, models, designs or other materials prepared by
or for the Contractor on behalf of the Department for use, or intended use, in
relation to the performance by the Contractor of its obligations under the
Contract shall belong to the Contractor

6.2 The Contractor hereby grants to the Department a non-exclusive licence
without payment of royalty or other sum by the Department in the Copyright
to: -

Page 17 of 32



Contract Ref No: DFERPPU/2017!Q88

62.1 do and authorise others to do any and all acts restricted by the Act as
amended from time to time or replaced in whale or part by any statute
or other legal means in respect of any Copyright Work in the United
Kingdom and in all other territories in the world far the full period of
time during which the Copyright subsists; and

6,2.2 exercise all rights of a similar nature as those described in Clause 6.1
above which may be conferred in respect of any Copyright Work by
the laws from time to time in all other parts of the world.

6.3 Each party will at the request and reasonable expense of the other execute all
such documents and do all such acts as may be reasonably necessary in
order to vest in the other the rights granted to the other under this Clause 6.

7. Data Protection Act

7.1 With respect to the parties’ rights and obligations under this Contract, the
parties agree that the Department is the Data Controller and that the
Contractor is the Data Processor. For the purposes of this Clause 7, the
terms “Data Controller”, “Data Processor”, ‘Data Subject”, “Personal Data”,
‘Process” and “Processing shall have the meaning prescribed under the DPA.

7.2 The Contractor shall:

7.2.1 Process the Personal Data only in accordance with instructions from
the Department (which may be specific instructions or instructions of a
general nature as set out in this Contract or as otherwise notified by
the Department to the Contractor during the period of the Contract);

7.2.2 Process the Personal Data only to the extent, and in such manner, as
is necessary for the provision of the Services or as is required by law
or any Regulatory Body;

7.2.3 Implement appropriate technical and organisational measures to
protect the Personal Data against unauthorised or unlawful processing
and against accidental loss, destruction, damage, alteration or
disclosure. These measures shall be appropriate to the harm which
might result from any unauthorised or unlawful Processing, accidental
loss, destruction or damage tQ the Personal Data and having regard to
the nature of the Personal Data which is to be protected;

7.2.4 Take reasonable steps to ensure the reliability of any Contractor
Personnel who have access to the Personal Data;

7.2.5 Obtain prior written consent from the Department in order to transfer
the Personal Data to any Sub-contractors or Affiliates for the provision
of the Services;

7.2.6 Ensure that all Contractor Personnel required to access the Personal
Data are informed of the confidential nature of the Personal Data and
comply with the obligations set out in this Clause 7;

7.2.7 Ensure that none of Contractor Personnel publish, disclose or divulge
any of the Personal Data to any third party unless directed in writing to
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do so by the Department;

7.2.8 Notify the Department within five Working Days if it receives:

7.2.8,1 a request from a Data Subject to have access to that person’s
Personal Data; or

7.2.8.2 a complaint or request relating to the Department’s obligations
under the Data Protection Legislation;

7.2.9 Provide the Department with full cooperation and assistance in
relation to any complaint or request made, including by:

7.2.9.1 providing the Department with full details of the
complaint or request;

7.2.9.2 complying with a data access request within the
relevant timescales set out in the Data Protection
Legislation and in accordance with the Department’s
instructions;

7.2.9.3 providing the Department with any Personal Data it
holds in relation to a Data Subject (within the
timescales required by the Department); and

7.2.9.4 providing the Department with any information
requested by the Department;

7.2.10 Permit the Department or the Departments Representative (subject to
reasonable and appropriate confidentiality undertakings), to inspect
and audit the Contractor’s data processing activities (and/or those of
its agents, subsidiaries and Sub-contractors) and comply with all
reasonable requests or directions by the Department to enable the
Department to verity and/or procure that the Contractor is in full
compliance with its obligations under this Contract;

7.2.11 Provide a written description of the technical and organisational
methods employed by the Contractor for processing Personal Data
(within the timescales required by the Department); and

7.2.12 Not Process or otherwise transfer any Personal Data outside the
European Economic Area. If, after the Commencement Date, the
Contractor (or any Sub-contractor) wishes to Process and/or transfer
any Personal Data outside the European Economic Area, the following
provisions shall apply:

7.2.12.1 the Contractor shall submit a request for change to the
Department which shall be dealt with in accordance
with any Change Control Procedure.

7.2.12.2 the Contractor shall set out in its request for change
details of the following:

(a) the Personal Data Which will be Processed and/or
transferred outside the European Economic Area;
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(b) the country or Countries in which the Personal Data will
be Processed and/or to WhiCh the Personal Data will be
transferred outside the European Economic Area;

(c) any Sub-contractors or other third parties who will be
Processing and/or transferring Personal Data outside
the European Economic Area; and

(d) howthe Contractor will ensure an adequate level of
protection and adequate safeguards (in accordance
with the Data Protection Legislation and in particular so
as to ensure the Department’s compliance with the
Data Protection Legislation) in respect of the Personal
Data that will be Processed and/or transferred outside
the European Economic Area;

7.2.12.3 in providing and evaluating the request for change, the
parties shall ensure that they have regard to and
comply with then-current Department, Government and
Information Commissioner Office policies, procedures,
guidance and codes of practice on and any approvals
processes in connection with, the Processing and/or
transfers of Personal Data outside the European
Economic Area and/or overseas generally; and

7.2.12.4 the dontractor shall comply with such other instructions
and shall carry out such other actions as the
Department may notify in writing, including:

(a) incorporating standard and/or model clauses (which are
approved by the European Commission as offering
adequate safeguards under the Data Protection
Legislation) in this Contract or a separate data
processing agreement between the parties; and

(b) - procuring that any Sub-contractor or other thirØ party
who will be Processing and/or transferring the Personal
Data outside the European Economic Area enters into a
direct data processing agreement with the Authority on
such terms as may be required by the Department,
which the Contractor acknowledges may include the
incorporation of standard and/or model clauses (which
are approved by the European Commission as offering
adequate safeguards under the Data Protection
Legislation).

1.3 The Contractor shall comply at all times with the Data Protection Legislation and shall
not perform its obligations under this Contract in such a way as to cause the
Department to breach any of its applicable obligations under the Data Protection
Legislation.

8. Department’s Data

8.1 The Contractor shall employ appropriate organisational, operational and
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technological processes and procedures to keep the Department’s Data sate
from unauthorisedtise or access, loss, destruction, theft or disclosure. The
organisational, operational and technological processes and procedures
adopted are required to comply with the requirements of lSO/IEC 27001 as
appropriate to the services being provided to the Department.

8.2 The Contractor shall not delete or remove any proprietary notices contained
within or relating to the Department’s Data.

8.3 The Contractor shall not store, copy, disclose, or use the Departments Data
except as necessary for the performance by the Contractor of its obligations
under this Contract or as otherwise expressly authorised in writing by the
Department.

8.4 To the extent that the Department’s Data is held and/or processed by the
Contractor, the Contractor shall supply that the Department’s Data to the
Department as requested by the Department in the format specified by the
Department.

8.5 The Contractor shall take responsibility for preserving the integrity of the
Department’s Data and preventing the corruption or loss of the Department’s
Data.

8.6 The Contractor shall ensure that any files containing the Department’s Data
are stored on the Contractor’s secure servers and/or secured IT equipment.
The Contractor shall ensure that the Department’s Data relating to the project
is segregated from other data on their IT systems.

8.7 The Contractor shall not keep the Department’s Data on any laptop or other
removable drive or device unless that laptop, other removable drive or device
is protected by being fully encrypted and password protected, and the use of
the device or laptop is necessary for the provision of the services set out in
the Contract. Laptops should have full disk encryption using either a CESG
(Communications Electronic Security Group) CAPS approved product or
alternatively a product that complies with the FIPS 140-2 Standard. USS
devices used for transferring the Department’s Data should be encrypted to
the FIPS 140-2 Standard.

8.8 The Contractor shall keep an audit trail of where the Department’s Data is
held, including hardware, laptops, drives and devices.

8.9 The Contractor shall ensure that the Department’s Data is stared in locked
cabinets.

8.10 The Contractor shall ensure that the Department’s Data is securely removed
from their systems and any printed copies securely destroyed at the end of
this work, or on termination of the contract. In complying with this clause,
electronic copies of the Department’s Data shall be securely destroyed by
either physical destruction of the storage media or secure deletion using
appropriate electronic shredding software, using a minimum setting of US
DOD overwriting standard (7 passes). Any hard copy shall be destroyed by
cross-cut shredding and secure re-cycling of the resulting paper waste.

8.11 The Contractor shall perform secure back-ups of all the Department’s Data
and shall ensure that up-to-date back-ups are stored off-site. The Contractor
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shall ensure that such back-ups are available to the Department at all times
upon request. -

8.12 The Contractor shaH ensure that any of the Department’s DaLato be sent
between the Contractor’s offices/staff, and/or the sub-contractors, and/or any
other third party are sent by CD or DVD and are fully encrypted and password
protected. The Contractor shall ensure that the password for files is sent
separately from the data to the named recipient of the data. The
Department’s Data shall be transferred by a secure courier or registered
postal service (special delivery) and not by e-mail or on USS pens.

8.13 If the Department’s Data is corrupted, lost or sufficiently degraded as a result
of the Contractor’s Default so as to be unusable, the Department may:

8.13.1 require the Contractor (at the Contractor’s expense) to restore or
procure the restoration of the Department’s Data shall do so as soon
as practicable and/or

8.13.2 itself restore or procure the restoration of the Department Data, and
shall be repaid by the Contractor any reasonable expenses incurred in
doing so.

8.14 If at any time the Contractor suspects or has reason to believe that the
Department’s Data has or may become corrupted, lost or sufficiently
degraded in any way for any reason, then the Contractor shall notify the
Department immediately and inform the Department of the remedial action
the Contractor proposes to take.

9. Warranty and Indemnity

9.1. The Contractor warrants to the Department that the obligations of the
Contractor under this Contract will be performed by appropriately qualified
and trained personnel with reasonable skill, care and diligence and to such
high standards of quality as it is reasonable for the Department to expect in
all the circumstances. The Department will be relying upon the Contractor’s
skill, expertise and experience in the performance of the Project and also
upon the accuracy of all representations or statements made and the advice
given by the Contractor in connection with the performance of the Project
and the accuracy of any documents conceived, originated, made or
developed by the Contractor as part of this Contract. The Contractor
warrants that any goods supplied by the Contractor forming part of the
Services will be of satisfactory quality and fit for their purpose and will be
free from defects in design, material and workmanship.

9.2. Without prejudice to any other remedy, if any part of the Project is not
performed in accordance with this Contract then the Department shall be
entitled, where appropriate to:

9.2.1. require the Contractor promptly to re-perform or replace the relevant
part of the Project without additional charge to the Department; or

9.2,2. assess the cost of remedying the failure (TMthe assessed cost”) and to
deduct from any sums due to the Contractor the Assessed Cost for
the period that such failure continues.
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9.3. The Contractor shall be liable for and shall indemnify the Department in lull
against any expense, liability, loss, claim or proceedings arising under
statute or at common law in respect of personal injury to or death of any
person whomsoever or loss of or damage to property whether belonging to
the Department or otherwise arising out of or jn the course of or caused by
the performance of the Project.

9.4. Without prejudice to any other exclusion or limitation of liability in this
Contract, the liability of the Contractor for any claim or claims under this
Contract shall be limited to such sums as it would be just and equitable for
the Contractor to pay having regard to the extent of his responsibility for the
loss or damage giving rise to such claim or claims etc.

9.5. All property of the Contractor whilst on the Departmenrs premises shall be
there at the risk of the Contractqr and the Department shall accept no
liability for any loss or damage howsoever occurring to it.

9.6. The Contractor shall ensure that it has adequate insurance cover with an
insurer of good repute to cover claims under this Contract or any other
claims or demands which may be brought or made against it by any person
suffering any injury damage or loss in connection with this Contract. The
Contractor shall upon request produce to the Department, it’s policy or
policies of insurance, together with the receipt for the payment of the last
premium in respect of each policy or produce documentary evidence that
the policy or policies are properly maintained.

10. Termination

10.1. This Contract may be terminated by either party giving to the other party at
least 30 days notice in writing.

10.2. In the event of any breach of this Contract by either party, the other party
may serve a notice on the party in breach requiring the breach tote
remedied within a period specified in the notice which shall be reasonable
in all the circumstances, If the breach has not been remedied by the expiry
of the specified period, the party not in breach may terminate this Contract
with immediate effect by notice in writing.

10.3. In the event of a material breach of this Contract by either party, the other
party may terminate this Contract with immediate effect by notice in writing.

10.4, This Contract may be terminated by the Department with immediate effect
by notice in writing if at any time:

10.4.1 the Contractor passes a resolution that it be wound-up or that an
application be made for an administration order or the Contractor applies to
enter into a voluntary arrangement with its creditors; or

10.4.2 a receiver, liquidator, administrator, supervisor or administrative
receiver be appointed in respect of the Contractor’s property, assets or any
part thereof; or

10.4.3 the court orders that the Contractor be wound-up or a receiver of all or
any part of the Contractor’s assets be appointed; or
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10.4.4 the Contractor is unable to pay its debts in accordance with Section
123 of the Insolvency Act 1986.

10.4.5 there is a change in the legal or beneficial ownership of 50% or more
of the Contractor’s share capital issued at the date of this Contract or there is
a change in the control of the Contractor, unless the Contractor has
previously notified the Department in writing. For the purpose of this Sub-
Clause 10.4.5 “control” means the power of a person to secure that the affairs
of the Contractor are conducted inaccordance with the wishes of that person
by means of the holding of shares or the possession of voting power.

10.4.6 the Contractor is convicted (or being a company, any officers or
representatives of the Contractor are convicted) of a criminal offence related
to the business or professional conduct

10.4.1 the Contractor commits (or being a company, any officers or
representatives of the Contractor commit) an act of grave misconduct in the
course of the business;

10.4.8 the Contractor fails (or being a company, any officers or
representatives of the Contractor fail) to fulfil his/their obligations relating to
the payment of Social Security contributions;

10.4.9 the Contractor fails (or being a company, any officers or
representatives of the Contractor rail) to fulfil his/their obligations relating to
payment of taxes;

10.4.10 the Contractor fails (or being a company, any officers or
representatives of the Contractor faii) to disclose any serious
misrepresentation in supplying information required by the Department in or
pursuant to this Contract.

10.5 Nothing in this Clause 10 shall affect the coming into, or continuance in
force of any provision of this Contract which is expressly or by implication
intended to come into force or continue in force upon termination of this
Contract.

11, Status of Contractor

11.1 In carrying out its obligations under this Contract the Contractor agrees that it
will be acting as principal and not as the agent of the Department.

11.2 The Contractor shall not say or do anything that may lead any other person to
believe that the Contractor is acting as the agent of the Department.

12. Freedom of information

12.1 The Contractor acknowledges that the Department is subject to the
requirements of the FOIA and the Environmental Information Regulations and
shall assist and cooperate with the Department to enable the Department to
comply with its information disclosure obligations.

12.2 The Contractor shall and shall procure that its Sub-contractors shall:

12.2.1 transfer to the Department all Requests for Information that it receives
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as soon as practicable and in any event within two Working Days of
receiving a Request for Information;

12.2.2 provide the Department with a copy of all Information in its
possession, or power in the form that the Department requires within
five Working Days (or such other period as the Department may
specify) of the Department’s request; and

12.2.3 provide all necessary assistance as reasonably requested by the
Department to enable the Department to respond to the Request for
Information within the time for compliance set out in section 10 of the
FQIA or regulation 5 of the Environmental Information Regulations.

12.3 The Department shall be responsible for determining in its absolute discretion
and notwithstanding any other provision in this Contract or any other
agreement whether any Information is exempt from disclosure in accordance
with the provisions of the FOIA or the Environmental Information Regulations.

12.4 In no event shall the Contractor respond directly to a Request for Information
unless expressly authorised to do so by the Department.

12.5 The Contractor acknowledges that (notwithstanding the provisions of Clause
13) the Department may, acting in accordance with the Ministry of Justice’s
Code of Praâtice on the Discharge of the Functions of Public Authorities
under Part 1 of the Freedom of Information Act 2000 (“the Code”), be
obliged under the FOIA, or the Environmental Information Regulations to
disclose information concerning the Contractor or the Project:

12.5.1 in certain chtumstances without consulting the Contractor; or

12.5.2 following consultation with the Contractor and having taken their views
into account;

12.5.3 provided always that where 12.5.1 applies the Department shall, in
accordance with any recommendations of the Code, take reasonable
steps, where appropriate, to give the Contractor advanced notice, or
failing that, to draw the disclosure to the Contractor’s atlention after
any such disclosure.

12.6 The Contractor shall ensure that all Information is retained for disclosure and
shall permit the Department to inspect such records as requested from time to
time.

13. CONFIDENTIALITY

13.1 Except to the extent set out in this clause or where disclosure is expressly
permitted elsewhere in this Contract, each party shalL:

13.1.1 treat the other party’s Confidential Information as confidential and
safeguard it accordingly; and

13.3.2 not disclose the other party’s Confidential Information to any other
person without the owner’s prior written consent.

13.2 Clause 13 shall not apply to the extent that:
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13.2.1 such disclosure is a requirement of Law placed upon the party making
the disclosure, including any requirements for disclosure under the
FOIA, Code of Practice on Access to Government Information or the
Environmental Information Regulations pursuant to clause 12
(Freedom of Information);

13.2.2 such information was in the possession of the party making the
disclosure without obligation of confidentiality prior to its disclosure by the
information owner

13.2.3 such infon-nation was obtained from a third party without obligation of
confidentiality;

13.2.4 such information was already in the public domain at the time of
disclosure otherwise than by a breach of this Contract; or

13.2.5 ii is independently developed without access to the other party’s
Confidential Information.

13.3 The Contractor may only disclose the Department’s Confidential Information
to the Contractor Personnel who are directlyinvolved in the provision of the
Services and who need to know the information, and shall ensure that such
Contractor Personnel are aware of and shall comply with these obligations as
to confidentiality.

13.4 The Contractor shall not, and shall procure that the Contractor Personnel do
not, use any of the Departments Confidential Information received otherwise
than for the purposes of this Contract.

13,5 At the written request of the Department, the Contractor shall procure that
those members of the Contractor Personnel identified in the Department’s
notice signs a confidentiality undertaking prior to commencing any work in
accordance with this Contract.

13.6 Nothing in this Contract shall prevent the Department from disclosing the
Contractor’s Confidential Information:

13.6.1 to any Crown Body or any other Contracting Department. All Crown
Bodies or Contracting Authorities receiving such Confidential
Information shall be entitled to further disclose the Confidential
Information to other Crown Bodies or other Contracting Authorities on
the basis that the information is confidential and is not to be disclosed
to a third party which is not part of any Crown Body or any Contracting
Department;

13.6.2 to any consultant, contractor or other person engaged by the
Department or any person conducting an Office of Government
Commerce gateway review;

13.6.3 for the purpose of the examination and certification of the
Department’s accounts; or

13.6.4 for any examination pursuant to Section 6(1) of the National Audit Act
1983 of the economy, efficiency and effectiveness with which the
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Department has used its resources.

13.7 The Department shall use all reasonable endeavours to ensure that any
government department, Contracting Department, employee, third party or
Sub-contractor to whom the Contractor’s Confidential Information is disclosed
pursuant to clause 13 is made aware of the Department’s obligations of
confidentiality.

13.8 Nothing in this clause 13 shall prevent either party from using any techniques,
ideas or know-how gained during the performance of the Contract in the
course of its norma! business to the extent that this use does not result in a
disclosure of the other party’s Confidential Information or an infringement of
IPR.

13.9 The parties acknowledge that, except for any information which is exempt
from disclosure in accordance with the provisions of the FOIA, the content of
this Contract is not Confidential Information. The Department shall be

5 responsible for determining in its absolute discretion whether any of the
content of the Contract is exempt from disclosure in accordance with the
provisions of the FOIA.

13.10 Subject to Clause 13.9, the Contractor hereby gives his consent for the
Department to publish the Contract in its entirety, including from time to time
agreed changes to the Contract, to the general public.

13.11 The Department may consult with the Contractor to inform its decision
regarding any redactions but the Department shall have the final decision in
its absolute discretion.

13.12 The Contractor shall assist and cooperate with the Department to enable the
Department to publish this Contract.

14. Access and Information

14.1 The Contractor shall provide access at all reasonable times to the
Department’s internal auditors or other duly authorised staff or agents to
inspect such documents as the Department considers necessary in
connection with this Contract and where appropriate speak to the Contractors
employees.

15. Transfer of Responsibility on Expiry or Termination

15.1 The Contractor shall, at no cost to the Department, promptly provide such
assistance and comply with such timetable as the Department may
reasonably require for the purpose of ensuring -an orderly transfer of
responsibility upon the expiry or other termination of this Contract. The
Department shall be entitled to require the provision of such assistance both
prior to and, for a reasonable period of time after the expiry or other
termination of this Contract.

15.2 Such assistance may include (without limitation) the delivery of documents
and data in the possession or control of the Contractor which relate to this
Contract, including the documents and data, if any, referred to in the
Schedule.
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15.3 The Contractor undertakes that it shall not knowingly do or omit to do anything
that may adversely affect the ability of the Department to ensure an orderly
transfer of responsibility.

16. Tax indemnity

16.1 Where the Contractor is liable to be taxedin the UK in respect of
consideration received under this contract, it shall at all times comply with the
Income Tax (Earnings and Pensions) Act 2003 (ITEPA) and all other statutes
and regulations relating to income tax in respect of that consideration.

16.2 Where the Contractor is liable to National Insurance Contributions (NICs) in
respect of consideration received under this contract, it shall at all limes
comply with the Social Security Contributions and Benefits Act 1992 (SSCBA)
and all other statutes and regulations relating to NICs in respect of that
consideration.

16.3 The Department may, at any time during the term of this contract, ask the
Contractor to provide information which demonstrates how the Contractor
complies with Clauses 16.1 and 16.2 above or why those Clauses do not
apply to it.

16.4 A request under Clause 16.3 above may specify the information which the
Contractor must provide and the period within which that information must be
provided.

16.5 The Department may terminate this contract if-

(a) in the case of a request mentioned in Clause 16.3 above if the
Contractor

(I) fails to provide information in response to the request within a
reasonable time, or

(ii) provides information which is inadequate to demonstrate either
how the Contractor complies with Clauses 16.1 and 16.2 above or
why those Clauses do not apply to it;

(b) in the case of a request mentioned in Clause 16.4 above1 the
Contractor fails to provide the specified information within the specified
period, or

(c) it receives information which demonstrates that, at any lime when
Clauses 16.1 and 16.2 apply, the Contractor is not complying with those
Clauses.

16.6 The Department may supply any information which it receives under Clause
16.3 to the Commissioners of Her Majesty’s Revenue and Customs for the
purpose of the collection and management of revenue for which they are
responsible.

16.7 The Contractor warrants and represents to the Department that it is an
independent contractor and, as such, bears sole responsibility for the
payment of tax and national insurance contributions which may be found due
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from it in relation to any payments or arrangements made under this Contract
or in relation to any payments made by the Contractor to its officers or
employees in connection with this Contract.

16.8 The Contractor will account to the appropriate authorities for any income tax,
national insurance, VAT and all other taxes, liabilities, charges and duties
relating to any payments made to the Contractor under this Contract or in
relation to any payments made by the Contractor to its officers or employees
in connection with this Contract.

16.9 The Contractor shall indemnify Department against any liability, assessment
or claim made by the HM Revenue and Customs or any other relevant
authority arising out of the performance by the parties of their obligations
under this Contract (other than in respect of employers secondary national
insurance contributions) and any costs, expenses, penalty fine or interest
incurred or payable by Department in connection with any such assessment
or claim.

16.lOThe Contractor authorises the Department to provide the HM Revenue and
Customs and all other departments or agencies of the Government with any
information which they may request as to fees andior expenses paid or due to
be paid under this Contract whether or not Department is obliged as a matter
of law to comply with such request.

17. Amendment and variation

17.1 No amendment or variation to this Contract shall be effective unless it is in
writing and signed by or on behalf of each of the parties hereto. The
Contractor shall comply with any formal procedures for amending or varying
contracts that the Department may have in place from time to time.

18. Assignment and Sub-contracting

18.1 The benefit and burden of this Contract may not be assigned or sub
contracted in whole or in part by the Contractor without the prior written
consent of the Department. Such consent may be given subject to any
conditions which the Department considers necessary. The Department may
withdraw its consent to any sub-contractor where it no longer has reasonable
grounds to approve of the sub-contractor or the sub-contracting arrangement
and where these grounds have been presented in writing to the Contractor.

19. The Contract (Rights of Third Parties) Act 1999

19.1 This Contract is not intended to create any benefit, claim or rights of any kind
whatsoever enforceable by any person not a party to the Contract.

20. Waiver

20.1 No delay by or omission by either Party in exercising any right, power, privilege
or remedy under this Contract shall operate to impair such right, power,
privilege or remedy or be construed as a waiver thereof. Any single or partial
exercise of any such right, power, privilege or remedy shall not preclude any
other or further exercise thereof or the exercise of any other right, power,
privilege or remedy.
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21. Notices

21.1 Any notices to be given under this Contract shall be delivered personally or
sent by post or by facsimile transmission to the Project Manager (in the case of
the Department) or to the address set out in this Contract (in the case of the
Contractor). Any such notice shall be deemed to be served, if delivered
personafly, at the time of delivery, if sent by post, forty-eight hours after posting
or, if sent by facsimile transmission, twelve hours after proper transmission.

22. Dispute resolution

22.1 The Parties shall use all reasonable endeavours to negotiate in good faith and
settle amicably any dispute that arises during the continuance of this Contract.

22.2 Any dispute not capable of resolution by the parties in accordance with the
terms of Clause 21 shall be settled as far as possible by mediation in
accordance with the Centre for Dispute Resolution (CEDR) Model Mediation
Procedure.

22.3 No party may commence any court proceedings/arbitration in relation to any
dispute arising out of this Contract until they have attempted to settle it by
mediation, but any such mediation may be terminated by either party at any
time of such party wishing to commence court proceedings/arbitration.

23. Law and Jurisdiction

23.1 This Contract shall be governed by and interpreted in accordance with English
Law and the parties submit to the jurisdiction of the English courts.

24. Discrimination

24.1 The Contractor shall not unlawfully discriminate within the meaning and scope
of any law, enactment, order, or regulation relating to discrimination (whether
in race, gender, religion, dIsability, sexual orientation or otherwise) in
employment.

24.2 The Contractor shall take all reasonable steps to secure the observance of
Clause 24.1 by all servants, employees or agents of the Contractor and all
suppliers and sub-contractors employed in the execution of the Contract.

25. Safeguarding children who participate in research

25.1 The Càntractor will put in place safeguards to protect children from a risk of
significant harm which could arise from them taking part in the Project. The
Contractor will agree these safeguards with the Department before
commencing work on the Project.

25.2 In addition, the Contractor will carry out checks with the Disclosure and
Baring Service (DBS checks) on all staff employed on the Project in a
Regulated Activity. Contractors must have a DBS check done every three
years For each relevant member of staff for as long as this contract applies.
The DBS check must be completed before any of the Contractor’s employees
work with children in Regulated Activity. Please see https:I/www.gov.uklcrb
criminal-records-bureau-check for further guidance.
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26. Project outputs

26.1 Unless otherwise agreed between the Contractor and the Project Manager, all
outputs from the Project shall be published by the Department on the
Department’s research website.

26.2 The Contractor shall ensure that all outputs for publication by the Department
adhere to the Department’s Style Guide and MS Word Template, available to
download from: ryj,:i!wwwqovL k16i

26.3 Unless otherwise agreed between the Contractor and Project Manager, the
Contractor shall supply the Project Manager with a draft for comment at least
eight weeks before the intended publication date, for interim reports, and
eight weeks before the contracted end date, forfinal reports.

26.4 The Contractor shall consider revisions to the drafts with the Project Manager
in the light of the Department’s comments. The Contractor shall provide final,
signed off interim reports and other outputs planned within the lifetime of the
Project to the Department by no later than four weeks before the intended
publication date, and final, signed off reports and other outputs at the end of
the Project to the Department, by no later than the contracted end date for the
Project.

26.5 Until the date of publication, findings from all Project outputs shall be treated
as confidential, as set out in the Clause 13 above. The Contractor shall not
release findings to the press or disseminate them in any way or at any time
prior to publication without approval of the Department.

26.6 Where the Contractor wishes to issue a Press Notice or other publicity
material containing findings from the Project, notification of plans, including
timing and drafts of planned releases shall be submitted by the Contractor to
the Project Manager at least three weeks before the intended date of release
and before any agreement is made with press or other external audiences, to
allow the Department time to comment. All Press Notices released by the
Department or the Contractor shall state the full title of the research report,
and include a hyperlink to the Department’s research web pages, and any
other web pages as relevant, to access the publication/s. This clause applies
at all times prior to publication of the final report.

26.7 Where the Contractor wishes to present findings from the Project in the public
domain, for example at conferences, seminars, or in journal articles, the
Contractor shall notify the Project Manager before any agreement is made
with external audiences, to allow the Department time to consider the request.
The Contractor shall only present findings that will already be in the public
domain at the time of presentation, unless otherwise agreed with the
Department. This clause applies at all times prior to publication of the final
report.

End of Schedule Three
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