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Timeline
The target timeline is set out below:
	Documents uploaded to Contract Finder
	5 Mar 20

	Site Visits for Bidders
	TBC#

	Last date for receipt of tenders
	29 May 20

	Tender evaluation completed
	11 Jun 20

	Preferred bidder notified
	12 Jun 20

	Preferred bidder’s site investigation period
	12 Jun 20 to 24 Jul 20

	Preferred bidder’s design development period
	12 Jun 20 to 7 Aug 20

	Contract awarded
	18 Aug 20

	Works completed on site (long-stop date)
	28 February 21



The intention of LS185 is to adopt the following procurement sequence:
· Publish the tender, and seek bids
· Provide a site visit for each bidder that wants it (recommended)
· Receive the tender returns (Design to RIBA Stage 3)
· Evaluate the tender returns
· Select a preferred bidder
· Allow that bidder to undertake physical surveys
· Work with that bidder to develop their design to RIBA Stage 4, and in particular to take account of any new survey data
· Award the contract

# = Date dependant on government advice. Subsequent dates in the table will be amended to suit.



