



<b>Framework:</b>	<b>Collaborative Delivery Framework</b>
<b>Supplier:</b>	<b>Jeremy Benn Associates Ltd</b>
<b>Company Number:</b>	<b>03246693</b>
<b>Geographical Area:</b>	<b>South East</b>
<b>Contract Name:</b>	<b>MEAS Elmley and South Sheppey SOC-OBC</b>
<b>Project Number:</b>	<b>ENVIMSO001088R</b>
<b>Contract Type:</b>	<b>Professional Service Contract</b>
<b>Option:</b>	<b>Option C</b>
<b>Contract Number:</b>	<b>C17069</b>
<b>Stage:</b>	<b>SOC_to_OBC</b>

Revision	Status		Originator		Reviewer		Date



-

==

-

==

	0000

Secondary Options

OPTION X2: Changes in the law

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

OPTION X7: Delay damages

*X7 only* Delay damages for Completion of the whole of the *service* are £343.33 per day

OPTION X10: Information modelling

The period after the Contract Date within which the *Consultant* is to submit a first Information Execution Plan for acceptance is 2 weeks

OPTION X18: Limitation of liability

The *Consultant's* liability to the *Client* for indirect or consequential loss is limited to £1,000,000.00

The *Consultant's* liability to the *Client* for Defects that are not found until after the *defects date* is limited to £1,000,000.00

The *end of liability* date is 6 years after the Completion of the whole of the *service*

OPTION X20: Key Performance Indicators (not used with Option X12)

The *incentive schedule* for Key Performance Indicators is in Schedule 17

A report of performance against each Key Performance Indicator is provided at intervals of 3 months

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 days after the date on which payment becomes due

Y(UK)3: The Contracts ( Rights of Third Parties Act) 1999

term beneficiary

not used not used



Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General

The *Consultant* is

Name

Address for communications

1 Broughton Park Old Lane North  
Broughton  
Skipton  
North Yorkshire  
BD23 3FD

Address for electronic communications

The *fee percentage* is

Option C

The *key persons* are

Name (1)

Job

Responsibilities

Qualifications

Experience

Project Director and Prinicipal Designer  
BEng CEng MICE IMaPS

Name (2)

Job

Responsibilities

Qualifications

Experience

Project Manager  
BSc MSc MPhil PMP GMICE

Name (3)

Job

Responsibilities

Qualifications

Experience

Environment Co-ordinator  
BSc

Name (4)

Job

Responsibilities

Qualifications

Experience

Name (5)

Job

Responsibilities

Qualifications

Experience

Name (6)

Job

Responsibilities

Qualifications

Experience

Name (7)

Job

Responsibilities

Qualifications

Experience

The following matters will be included in the Early Warning Register

- Agreement of the hydraulic modelling scope. The hydraulic modelling scope has not yet been defined.
- Desktop bird study has identified the need for on site surveys October- April.

3 Time

The programme identified in the Contract Data is  
ENVIMSO001088R-JBA-00-XX-PG-Z-0001-S3-P03-G0400-EA0-LOD2-Programme - Dated 22/09/2023

5 Payment

The *activity schedule* is  
ENVIMSO001088R-JBA-00-XX-SC-Z-0001-S3-P04-G0400-EA0-LOD2-Activity\_Schedule

Resolving and avoiding disputes

The *Senior Representatives* of the *Consultant* are

Name (1) [redacted]  
Address for communications  
1 Broughton Park Old Lane North  
Broughton  
Skipton  
North Yorkshire  
BD23 3FD

Address for electronic communications  
[redacted]

Name (2) [redacted]  
Address for communications  
1 Broughton Park Old Lane North  
Broughton  
Skipton  
North Yorkshire  
BD23 3FD

Address for electronic communications  
[redacted]

X10: Information Modelling

The *information execution plan* identified  
in the Contract Data is

# Contract Execution

## Client execution

Signed Underhand by [PRINT NAME]

05-Oct-23

SignatureDate

for and on behalf of the Environment Agency

Project Executive

Role

## Consultant execution

Signed Underhand by [PRINT NAME]

04-Oct-23

SignatureDate

for and on behalf of Jeremy Benn Associates Ltd

Role

