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Please find below all clarifications received by participant relating to the ‘SUBSEA DRILL DESIGN FOR FLOATING WIND’ invitation to tender document. Below each clarification is our official response:


1. We hereby request explanation of the concept of 1/6th of contract value payments. Does this mean that payment is applied for and made @ 16.66% of agreed budget when each milestone in table 3.3 is reached, regardless of subcontractor’s effort/involvement for that particular 1/6th part of the work?

Payment milestones presented at this time are indicative. There will be opportunity to negotiate and conclude payment milestones which may more suitably match expected resource required by tenderer. Regardless of resource expenditure by the successful tenderer the total project payment will be of fixed amount, as such it is expected that tenderers quote costs accordingly. 

2. Regarding IP (Intellectual Property) we would like to query if its assignment was negotiable.?

There may be opportunity to negotiate IP assignment dependent on the background of and specific areas of interest/concern. 
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Please be aware 17th February 2020 was the final deadline for the receival of clarifications. As such any subsequent clarifications will not receive response.  

Please ensure all tenderers are aware of the remaining timeline for this tender opportunity (below) and that all submission requirements are adhered to as highlighted in the ITT document. 

	Milestone
	Date

	Date ITT available on Contracts Finder
	9 February 2021

	Last date for raising queries
	17 February 2021

	Last date for clarifications to queries
	22 February 2021

	Deadline to return ITT
	26 February 2021

	Evaluation of ITT
	1 March 2021

	Award of Contract 
	This is subject to successfully obtaining grant funding and will normally be no later than 90 days from contract evaluation

	Contracts start date 
	4 May 2021

	Contract completion
	30 September 2021




