

Scheme Level Data

1 General	
The <i>scheme</i> is	M6 J19-21A Knutsford to Croft Extra Capacity – PCF Stages 1&2 only
The Responsible Partners are	Lot 1 - Fluor Lot 2 - Jacobs Lot 3 - BMJV, Balfour Beatty As per work allocation identified in section B of the Scheme Scope
The Support Partners are as per Implementation Plan Section 6.6 CI 99 and 100	Lot 2 - WSP
The Scheme Scope is in	Scheme Scope_ M6 J19-21A Knutsford to Croft Extra Capacity – PCF Stages 1&2 only
The <i>boundaries of the sites</i> are	Site boundary drawings are to be produced by the SMA
2 Alliance's Main Responsibilities	
The additional <i>key persons</i> are Name Job Responsibilities Qualifications Experience	To be confirmed by the Alliance within 3 months of the starting date
3 Time	
The <i>starting date</i> is	12 th April 2022
The access date(s) are	12th April 2022
The Responsible Partners issue revised Scheme programmes at intervals no longer than	Monthly
The <i>completion date</i> is	31 st March 2023
The period after the <i>starting date</i> within which the Responsible Partners are to issue a first programme to the Alliance Manager is	Four weeks
4 Quality Management	

The period after the <i>starting date</i> within which the Responsible Partners are to issue a quality plan to the Alliance Manager is	Twelve weeks
The period between Scheme Completion and the <i>defects date</i> is	Twelve months
5 Payment	
The Scheme Budget is	£1,089,423.09
The <i>expenditure profile</i> is N/A as the Scheme Order is based on a non-defined solution and no inflation is applicable to the Order	
<p>The Partner Fee payable to each Responsible Partner is:</p> <ol style="list-style-type: none"> 1. Fluor 2. Jacobs 3. BMJV 4. Balfour Beatty 	<ol style="list-style-type: none"> 1. As per the periodic instruction 2. Stage 1-2 : £198,720.54 on a budget of £667,743.75 (less £333,871.87 budget allocated to support partner) 3. Stage 1-2 : £14,079.40 on a budget of £131,706.30 4. Stage 1-2 : £3,311.93 on a budget of £33,623.70
<p>The Partner Fee payable to each Support Partner is:</p> <p>Lot 2 WSP</p>	£0 on a budget of £333,871.87
X10: Information modelling	
The period after the <i>starting date</i> within which the Alliance Manager is to issue the first Information Execution Plan is	Within Six Months of the <i>starting date</i>
X18: Limitation of Liability for On Site Assembly Partner¹	
The <i>partner's</i> total liability for all matters arising under or in connection with a Scheme (clause X18.4), other than the excluded matters, is limited to	£247,995

The <i>partner's</i> liability for indirect or consequential loss (clause X18.7) is limited to:	£10 million for each and every occurrence		
For any one event, the <i>partner's</i> liability for loss or damage to the <i>Client's</i> property (clause X18.8) is limited to:	£10 million		
The <i>partner's</i> liability for Defects due to its design which are not listed on the Defects Certificate (clause X18.9) is limited to	£10 million for each and every occurrence		
Y(UK)1: Project Bank Account			
The <i>project bank</i> is	[To be provided by the Alliance]		
<i>named suppliers</i> are	[To be provided by the Alliance]		
Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996			
The first <i>invoice date</i> is	11 May 2022		
Data for the Schedule of Cost Components			
The listed items of Equipment purchased for work on the contract, with an on cost charge are	Equipment	Time-related or cost charge	per time period
	[Agreed to be provided by the Alliance within 6 months of the full construction order]	[Agreed to be provided by the Alliance within 6 months of the full construction order]	[Agreed to be provided by the Alliance within 6 months of the full construction order]
The rates for special equipment are	Equipment	rate	
	[Agreed to be provided by the Alliance within 6 months of the full construction order]	[Agreed to be provided by the Alliance within 6 months of the full construction order]	
The rates for Defined Cost of manufacture and fabrication outside of the Working Areas by the <i>partner</i> are	Category of person	Rate	
	[Agreed to be provided by the	[Agreed to be provided by the	

	Alliance within 6 months of the full construction order]	Alliance within 6 months of the full construction order]
--	--	--