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Date Query Response

16/02/24 Can you please provide a scale or dimensions for 

the plans and sections of Gallery 3?

Please see doc GA_Drawings

16/02/24 Is there any information on the supporting 

objects for display?

Objects will be discussed at the launch 

presentation and further information will be 

provided thereafter.

16/02/24 At what stage of development is the 

Interpretation Plan for this exhibition?

There is no existing Interpetation plan.

16/02/24 Re Delivery Model -  Re Page 12 Design 

a.	Is it TAP's intention to appoint the Design 

Team and the Contractor under the same 

contract, i.e. the Contractor being subcontracted 

to the Design Team who will therefore take 

overall responsibility for delivery of the contract. 

Or will they be appointed under separate 

contracts? This will affect how the fees for the 

delivery stage are structured.

b.	Under what form/forms of contact will the 

appointment be made? 

Yes - due to timescales are seeking a design 

team to partner with a contractor for the 

delivery of this.

The appointment will be via a Deed of 

Appointment.

16/02/24 Re Scope  -  

a.	Will the Design Team be responsible for Cost 

Planning in the development stage and Cost 

Management of the delivery stage?  

b.	What is the scope of the Quantity Surveyor? 

a) No, this is appointed seporately.

b) Quantity Surveyor is not included within 

this scope.

16/02/24 Re Form of Tender - 

a.	 Section 1.0 Fee - includes a line for Fit-out 

Contractor fees for Design and Delivery stages. 

As there is not yet a developed design to be 

costed, what are these figures to be base on?

b.	Section 2.0 Day Rates  - includes two tables 

with separate totals for Contractor Staff 

Category Day Rates. What are bidders require to 

include in the second table?  

c.	Section 2.0 Day Rates - Why are there totals 

for the day Rates? How will these totals be 

applied? 

a) Please refer to page 11 of the ITT, under 

Heading 15 Budget.

b) The seccond table is provided for any 

additional catagorys that you believe should 

be included for the works, that are not listed 

in the above table.

C) please provide singular day rates in the 

day rate box, Total column can be left blank. 
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16/02/24 Request for Further Information -

a.	Please provide services drawings for Gallery 

3, so that we can make an assessment of the 

level of services design that will be required for 

calculating the fee

b.	Please provide a scale or dimensions for the 

plans and sections of Gallery 3.

c.	Is there any information on the supporting 

objects for display?

d.	At what stage of development is the 

Interpretation Plan for this exhibition?

a) please see doc GA_Drawings

b) please see doc GA_Drawings

c)

d) There is no existing Interpretation plan
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