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SECTION 1- FORM OF CONTRACT

/'_'N
This Agreementis made onthis Z_(§I  dayof _ EITL,LQL/V 2048 22

PARTIES:

(1) THE CARE QUALITY COMMISSION of 3™ Floor, 151 Buckingham Palace Road, London,
SW1W 9SZ (“the Authority");

AND

(2) Carers UK of 20 Dover Street, London, SE1 4LX (the “Contractor”)

(each a “Party” and together the “Parties”).

WHEREAS
Following a competitive tender process, the Authority wishes to appoint the Contractor to
provide certain services and the Contractor agrees to provide those services in accordance

with these terms and conditions.

NOWIT IS HEREBY AGREED as follows:

1. TERMS OF CONTRACT
1.1 The “Contract’ comprises the following:
Section 1: Form of Contract
Section 2: Terms and Conditions
Schedule 1: Specification
Schedule 2: Tender Response
Schedule 3: Pricing
Schedule 4; Change Control
Schedule 5: Commercially Sensitive Information
Schedule 6: Non-Disclosure Agreement
Schedule 7: Contractor and Third-Party Software
Schedule 8: Security Requirements and Plan
Schedule 9: Guarantee
Schedule 10: Exit Management Strategy
Schedule 11: Key Performance Indicators
Schedule 12: Business Continuity and Disaster Recovery Plan
Schedule 13: Mobilisation Plan
Schedule 14: Processing, Personal Data and Data Subjects

1.2  The Contract starts on 19" December 2019 (the “Commencement Date") and ends on 18"
December 2020 (the "End Date") the “Initial Period” unless it is terminated early or extended
in accordance with the Contract.

1.3 The Authority may extend the term of the Contract until for a period of up to a further 2 years at
12-month intervals (1+1+1) until 18" December 2022 (“Extension”). The Authority may, by
giving written notice to the Contractor not less than the three (3) Months prior to the last day
of the Initial Contract Period, extend the Contract for further 12 month period, and then



(should the Authority subsequently seek a further Extension) will give written notice to the
Contractor not less than three {3) months prior to the last day of the Contract Extension peried
to extend the contract again for a further 12 month period. Any such Extensions shall not
exceed a maximum duration of 24 months. The terms of the Contract will apply throughout
the period of any Extension.



SECTION 2- TERMS AND CONDITIONS

CONTENTS

A1l Definitions and Interpretation
A2 The Authority's Obligations
A3 Contractor's Status

A4 Notices and Communications
A5 Mistakes in Information

AB Conflicts of Interest

B1 Specification

B2 Provision and Removal of Equipment
B3 Manner of Carrying Cut the Service
B4 Key Personnel

BS Contractor's Staff

B6 Inspection of Premises

B7 Licence to Occupy Premises

B8 Property
B9 Offers of Employment
B10 Employment Provisions

C1 Price
Cc2 Payment and VAT
C3 Recovery of Sums Due

C4 Price during Extension

D1 Prevention of Fraud and Bribery

D2 Discrimination

D3 Rights of Third Parties

D4 Environmental Requirements

D5 Business Continuity and Disaster Recovery

D6 Health and Safety

E1 Authority Data

E2 Data Protection and Privacy

E3 Official Secrets Acts and Finance Act
E4 Confidential Information

ES Freedom of Information

E6 Publicity, Media and Official Enquiries
E7 Security

ES8 Intellectual Property Rights

E9 Audit

E10 Tax Compliance

F1 Failure to meet requirements

F2 Monitoring of Contract Performance
F3 Remedies for inadequate performance
F4 Transfer and Sub-Contracting

F5 Waiver

F6 Variation

F7 Severability

F8 Remedies Cumulative
F9 Entire Agreement
F10 Counterparts



G1 Liability, Indemnity and Insurance

G2 Warranties and Representations

G3 Force Majeure

H1 Termination on Insolvency and Change of Control

H2 Termination on Default

H3 Non-Default Termination or Change of Government Policy
H4 Termination under the Regulations

H5 Consequences of Expiry or Termination

H6 Disruption

H7 Recovery upon Termination

H8 Retendering and Handover

H9 Exit Management
H10 Exit Procedures
H11 Knowledge Retention

" Governing Law and Jurisdiction
12 Dispute Resolution

A GENERAL PROVISIONS

A1 Definitions and interpretation

Unless the context otherwise requires the following terms shall have the meanings given to them
below:

“Affected Party” means the Party seeking to claim relief in respect of a Force Majeure Event;
“Affiliate” means in relation to a body corporate, any other entity which directly or indirectly Controls
is Controlled by, or is under direct or indirect common Control with, that body corporate from time to
time,

“Agreement” means this Contract;

“Anti-Slavery and Human Trafficking Laws” means all applicable anti-slavery and human

trafficking laws, statutes, regulations, policies and codes from time to time in force including but not
limited to the Modern Slavery Act 2015

“Approval” and “Approved” means the prior written consent of the Authority;

“Authorised Representative” means the Authority representative named in the CCN as authorised
to approve agreed Variations;

“Authority Data” means:

(a) the data, text, drawings, diagrams, images or sounds (together with any database
made up of any of these) which are embodied in any electronic, magnetic, optical or
tangible media, and which are: (i} supplied to the Contractor by or on behalf of the
Authority; or (ii) which the Contractor is required to generate, process, store or
transmit pursuant to the Contract; or

(b) any Personal Data for which the Authority is the Data Controller;



“‘Authority Premises” means any premises owned, occupied or controlied by the Authority or any
other Crown Body which are made available for use by the Contractor or its Sub-Contractors for
provision of the Services,

“Authority Software” means software which is owned by or licensed to the Authority (other than
under or pursuant to the Contract) and which is or will be used by the Contractor for the purposes of
providing the Services;

“Authority System” means the Authority’s computing environment (consisting of hardware, software
and/or telecommunications networks or equipment) used by the Authority or the Contractor in
connection with the Contract which is owned by or licensed to the Authority by a third party and
which interfaces with the Contractor System or which is necessary for the Authority to receive the
Services;

“BPSS” means the HMG Baseline Personnel Security Standard for Government employees.

“Breach of Security” means any incident that result in unauthorised access of data, applications,
services, networks and/or devices by bypassing their underlying security mechanisms;

“CCN" means a change control notice in the form set out in Schedule 4;
‘Commencement Date” means the date set out in paragraph 1.2 of the Form of Contract;
“Commercially Sensitive Information” means the information listed in Schedule 5:

(a) which is provided by the Contractor to the Authority in confidence for the period set
out in Schedule 5; and/or

(b) that constitutes a trade secret;
‘Confidential Information" means any information which has been designated as confidential by
either Party in writing or that ought to be considered as confidential (however it is conveyed or on
whatever media it is stored) including information the disclosure of which would, or would be likely
to, prejudice the commercial interests of any person or trade secrets or Intellectual Property Rights
of either Party and all personal data and sensitive personal data within the meaning of the DPA.
Confidential Information shall not include information which:

(a) was public knowledge at the time of disclosure otherwise than by breach of clause
E4,

(b) was in the possession of the receiving Party, without restriction as to its disclosure,
before receiving it from the disclosing Party;

(c) is received from a third party (who lawfully acquired it) without restriction as to its
disclosure; or

(d) is independently developed without access to the Confidential Information;

“Contract” means this written agreement between the Authority and the Contractor consisting of its
clauses and any attached Schedules enumerated in paragraph 1.1 of the Form of Contract;

“Contract Period" means the period from the Commencement Date to:
(a) the End Date; or

(b) following an Extension, the end date of the Extension



or such earlier date of termination or partial termination of the Contract in accordance with
the Law or the Contract;

“Contracting Authority” means any contracting authority (other than the Authority) as defined in
regulation 2 of the Regulations;

“Contractor Software” means software which is proprietary to the Contractor, including software
which is or wili be used by the Contractor for the purposes of providing the Services and which is set
out in Schedule 7;

“Contractor System” means the information and communications technology system used by the
Contractor in performing the Services including the Software, the Contractor Equipment and related
cabling (but excluding the Authority System);

“Control” means that a person possesses, directly or indirectly, the power to direct or cause the
direction of the management and policies of the other person (whether through the ownership of
voting shares, by contract or otherwise) and “Controls” and “Controlled" shall be interpreted
accordingly;

“Crown” means the government of the United Kingdom (including the Northern Ireland Executive
Committee and Northern Ireland Departments, the Scottish Executive and the National Assembly for
Wales), including, but not limited to, government ministers, government departments, government
offices and government agencies and “Crown Body” is an emanation of the foregoing;

“Data Controller, Data Processor, Data Subject, Personal Data, Personal Data Breach and
Data Protection Officer” shall each have the same meaning given in the GDPR,;

“Data Loss Event” means any event that results, or may result, in unauthorised access to Personal
Data held by the Contractor under this Agreement and/or actual or potential loss and/or destruction
of Personal Data in breach of this Agreement, including any Personal Data Breach;

“Data Protection Legislation” means (i} the GDPR, the LED and any applicable national
implementing Laws as amended from time to time; (ii) the DPA 2018 to the extent that it relates to
the processing of Personal Data and privacy; {iii) all applicable Law about the processing of Personal
Data and privacy;

“Data Protection Impact Assessment” means an assessment by the Controller of the impact of
the envisaged processing on the protection of Personal Data;

“Data Subject Request” means a request made by or on behalf of, a Data Subject in accordance
with rights granted pursuant to the Data Protection Legislation to access his or her Personal Data;

“Default” means any breach of the obligations of the relevant Party (including abandonment of the
Contract in breach of its terms, repudiatory breach or breach of a fundamental term) or any other
default, act, omission, negligence or statement of the relevant Party or the Staff in connection with
the subject-matter of the Contract and in respect of which such Party is liable to the other;

“Disaster” means an event defined as a disaster in the Business Continuity and Disaster Recovery
Plan;

“DOTAS" means the Disclosure of Tax Avoidance Schemes rules which require a promotor of tax
schemes to tell HMRC of any specified notifiable arrangements or proposals and to provide
prescribed information on those arrangements or proposals within set time limits as contained in Part



7 of the Finance Act 2004 and in secondary legislation made under vires contained in Part 7 of the
Finance Act and as extended to national insurance contributions by the National Insurance
{Application of Part 7 of the Finance Act 2004) regulations 2012, S| 2012/1868 made under section
132A of the Social Security Administration Act 1992;

“DPA” means the Data Protection Act 2018 and any subordinate legislation made under that Act
from time to time together with any guidance and/or codes of practice issued by the information
Commissioner or relevant government department in relation to such legislation,

“EIR" means the Environmental Information Regulations 2004 (S| 2004/3391) and any guidance
andfor codes of practice issued by the Information Commissioner or relevant government
department in relation to such regulations;

“Employment Liabilities” means any Loss including those incurred by or attributed to the Authority
(which shall include any incurred as a result of an indemnity or warranty given, or to be given, by the
Authority to a Replacement Contractor or sub-contractor,

“End Date” means the date set out in paragraph 1.2 of the Form of Contract;

‘Equipment’ means the Contractor's equipment, consumables, plant, materials and such other
items supplied and used by the Contractor in the delivery of the Services;

“Extension” has the meaning given in paragraph 1.3 of the Form of Contract;

“FOIA" means the Freedom of Information Act 2000 and any subordinate legislation made under
that Act from time to time together with any guidance and/or codes of practice issued by the
Information Commissioner or relevant government department in relation to such legislation;

‘Force Majeure Event” means any event outside the reasonable control of either Party affecting its
performance of its obligations under the Contract arising from acts, events, omissions, happenings
or non-happenings beyond its reasonable control and which are not attributable to any wilful act,
neglect or failure to take reasonable preventative action by that Party, including acts of God, riots,
war or armed conflict, acts of terrorism, acts of government, local government or regulatory bodies,
for flood, storm or earthquake, or disaster but excluding any industrial dispute relating to the
Contractor or the Staff or any other failure in the Contractor's supply chain;

‘Form of Contract’” means Section 1 of the Contract;
“GDPR” means the General Data Protection Regulation (Regulation (EU) 2016/679)
“‘General Anti-Abuse Rule” means:

(a) the legislation in Part 5 of the Finance Act 2013; and

(b) any future legislation introduced into parliament to counteract tax advantages arising
from abusive arrangements to avoid national insurance contributions;

“Good Industry Practice” means standards, practices, methods and procedures conforming to the
Law and the degree of skill and care, diligence, prudence and foresight which would reasonably and
ordinarily be expected from a skilled and experienced person or body engaged in a similar type of
undertaking under the same or similar circumstances;

“Halifax Abuse Principle’ means the principle explained in the CJEU Case C-255/02 Halifax and
others;

“HMRC" means HM Revenue & Customs;



“ICT Environment” means the Authority System and the Contractor System;
“Information” has the meaning given under section 84 of the FOIA,;
“Initial Contract Period” means the period from the Commencement Date to the End Date;

“Inteliectual Property Rights” means patents, utility models, inventions, trademarks, service marks,
logos, design rights (whether registrable or otherwise), applications for any of the foregoing,
copyright, database rights, domain names, plant variety rights, Know-How, trade or business names,
moral rights and other similar rights or obligations whether registrable or not in any country (including
but not limited to the United Kingdom) and the right to sue for passing off;

“ITEPA" means the Income Tax (Earnings and Pensions) Act 2003,
“Key Personnel” mean those persons named in the Specification as key personnel;

“Key Performance Indicators” means the key performance indicators listed in the Schedule 11 and
a Key Performance Indicator (“KPI") shall mean any one of them;

“Know-How” means all information not in the public domain held in any form (including without
limitation that comprised in or derived from drawings, data formulae, patterns, specifications, notes,
samples, chemical compounds, biological materials, computer software, component lists,
instructions, manuals, brochures, catalogues and process descriptions and scientific approaches
and methods);

“Law” means any law, statute, subordinate legislation within the meaning of section 21(1) of the
Interpretation Act 1978, bye-law, enforceable right within the meaning of section 2 of the European
Communities Act 1972, regulation, order, regulatory policy, mandatory guidance or code of practice,
judgment of a relevant court of law, or directives or requirements of any Regulatory Body with which
the Contractor is bound to comply;

“LED” means Law Enforcement Directive (Directive (EU) 2016/680),

“Loss” means any losses, costs, charges, expenses, interest, fees (including legal fees on a
solicitor/client basis), disbursements and costs of investigation, litigation, settlements, payments,
demands, liabilities, claims, proceedings, actions, penalties, charges, fines, damages, destruction,

adverse judgments, orders or other sanctions whether arising in contract, tort (including negligence),
breach of statutory duty or otherwise and the term “Losses” shall be construed accordingly;

“Material Breach” means a breach (including an anticipatory breach) that is serious in the widest
sense of having a serious effect on the benefit which the Authority would otherwise derive from:

(a) a substantial portion of the Contract; or

(b) any of the obligations set out in clauses A6, D1, E1, E2, E3, E4, E7, E8 or E10;
“Month” means calendar month;

“NICs” means National Insurance Contributions;

“Occasion of Tax Non-Compliance” means:

(a) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1
October 2012 which is found on or after 1 April 2013 to be incorrect as a result of:



i} a relevant Tax Authority successfully challenging the Contractor under the
General Anti-Abuse Rule or the Halifax Abuse principle or under any tax rules
or legislation that have an effect equivalent or similar to the General Anti-Abuse
Rule or the Halifax Abuse Principle;

ii) the failure of an avoidance scheme which the Contractor was involved in, and
which was, or should have been, notified to the Relevant Tax Authority under
the DOTAS or any equivalent or similar regime; and/or

(b) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1

October 2012 gives rise on or after 1 Aprii 2013 to a criminal conviction in any

jurisdiction for tax related offences which is not spent at the Commencement Date or
to a civil penalty for fraud or evasion;

“Pre-Existing Intellectual Property Rights” shall mean any Intellectual Property Rights vested in
or licensed to the Authority or the Contractor prior to or independently of the performance by the
Authority of the Contractor of their obligations under this Contract;

“Premises” means the location where the Services are to be supplied as set out in the Specification;
‘Price” means the price (excliuding any applicable VAT) payable to the Contractor by the Authority
under the Contract, as set out in Schedule 3 for the full and proper performance by the Contractor
of its obligations under the Contract;

“Pricing Schedule” means Schedule 3 containing details of the Price;

“Processing” has the meaning given to it in the Data Protection Legislation but, for the purposes of
the Contract, it shall include both manual and automatic processing and "Process™ and "Processed"
shall be interpreted accordingly;

“Processor Personnel” means all directors, officers, employees, agents, consultants and
contractors of the Processor and/or of any Sub-Processor engaged in the performance of ifs
obligations under this Agreement;

“Prohibited Act’ means:

(a) to directly or indirectly offer, promise or give any person working for or engaged by
the Authority a financial or other advantage to:

i) induce that person to perform improperly a relevant function or activity; or
ii) reward that person for improper performance of a relevant function or activity;
(b) to directly or indirectly request, agree to receive or accept any financial or other
advantage as an inducement or a reward for improper performance of a relevant
function or activity in connection with the Contract;
(c) an offence:
i) under the Bribery Act 2010 (or any legislation repealed or revoked by such Act;

ii)  under legislation or common law concerning fraudulent acts; or

i)y the defrauding, attempting to defraud or conspiring to defraud the Authority;



(d) any activity, practice or conduct which would constitute one of the offences listed
under (c) above if such activity, practice or conduct has been carried out in the UK;

“Property” means the property, other than real property, issued or made available to the Contractor
by the Authority in connection with the Contract;

“Protective Measures” means appropriate technical and organisational measures which may
include: pseudonymising and encrypting Personal Data, ensuring confidentiality, integrity, availability
and resilience of systems and services, ensuring that availability of and access to Personal Data can
be restored in a timely manner after an incident, and regularly assessing and evaluating the
effectiveness of such measures adopted by it including those outlined in Schedule 8 (Security
Management and Plan;

“Purchase Order” means the document in which the Authority specifies the Services which are to
be supplied by the Contractor under the Contract;

“Quality Standards” means the quality standards published by BSI British Standards, the National
Standards Body of the United Kingdom, the International Organisation for Standardization or other
reputable or equivalent body (and their successor bodies) that a skilled and experienced operator in
the same type of industry or business sector as the Contractor would reasconably and ordinarily be
expected to comply with, and as may be further detailed in Schedule 1;

“Receipt’ means the physical or electronic arrival of the invoice at the address specified in clause
Ad .4 or at any other address given by the Authority to the Contractor for the submission of invoices
from time to time;

“Regulations” means the Public Contract Regulations 2015 (SI 2015/102),

“Regulator Correspondence” means any correspondence from the Information Commissioner's
Office, or any successor body, in relation to the Processing of Personal Data under this Contract;

“Regulatory Body” means a government department and regulatory, statutory and other entities,
committees, ombudsmen and bodies which, whether under statute, rules, regulations, codes of
practice or otherwise, are entitled to regulate, investigate, or influence the matters dealt with in the
Contract or any other affairs of the Authority;

"Relevant Conviction" means a conviction that is relevant to the nature of the Services or as listed
by the Authority and/or relevant to the work of the Authority;

‘Relevant Requirements” means all applicable Law relating to bribery, corruption and fraud,
including the Bribery Act 2010 and any guidance issued by the Secretary of State for Justice pursuant
to section 9 of the Bribery Act 2010;

“Relevant Tax Authority” means HMRC or, if applicable, a tax authority in the jurisdiction in which
the Contractor is established;

“Replacement Contractor’ means any third party supplier appointed by the Authority to supply any
services which are substantially similar to any of the Services in substitution for any of the Services
following the expiry, termination or partial termination of the Contract;

“Request for Information” means a request for information under the FOIA or the EIR;

“Restricted Countries” means
(a) any country outside the European Economic Area; and



(b) any country not deemed adequate by the European Commission pursuant to Article
25(6) of Directive 95/46/EC,;

‘Returning Employees” means those persons agreed by the Parties to be employed by the
Contractor (and/or any Sub-Contractor) wholly or mainly in the supply of the Services immediately
before the end of the Contract Period;

“Services” means the services set out in Schedule 1 including any modified or alternative services;
“Specification” means the description of the Services to be supplied under the Contract as set out
in Schedule 1 including, where appropriate, the Key Personnel, the Premises and the Quality
Standards;

“SSCBA" means the Social Security Contributions and Benefits Act 1992;

“Staff’ means all persons employed by the Contractor to perform its obligations under the Contract
together with the Contractor's servants, agents, suppliers and Sub-Contractors used in the

performance of its obligations under the Contract;

“Staff Vetting Procedure” means the Authority’s procedures for the vetting of personnel and as
advised to the Contractor by the Authority;

“Sub-Contractor” means a third party directly or indirectly contracted to the Contractor (irrespective
of whether such person is an agent or company within the same group of companies as the
Contractor) whose services are used by the Contractor (either directly or indirectly) in connection
with the provision of the Services, and “Sub-Contract” shall be construed accordingly;

“Sub-processor” means any third party appointed to process Personal Data on behalf of the
Processor related to this Agreement;

“Supplier Code of Conduct” means the HM Government Supplier Code of Conduct dated
September 2017

“Tender” means the Authority’s invitation to supply to contractors consisting of the Specification,
these clauses and form of Letter of Engagement;

“Tender Response” means the document submitted by the Contractor to the Authority in response
to the Authority’s invitation to suppliers for formal offers to supply the Services appended hereto in
Schedule 2;

“Termination Notice” means a written notice delivered by the Authority to the Contractor indicating
that it intends to terminate this Contract in accordance with its terms;

“TFEU” means the Treaty on the Functioning of the European Union;

“Third Party IP Claim” has the meaning given te it in clause E8.7 (Intellectual Property Rights);
“Third Party Software” means software which is proprietary to any third party which is or will be
used by the Contractor to provide the Services including the software and which is specified as such
in Schedule 7;

“Treaties” means the Treaty on European Union and the TFEU;

“TUPE” means the Transfer of Undertakings (Protection of Employment) Regulations 2006;



“TUPE Information” means the information set out in clause B10.1;
“Valid Invoice” means an invoice containing the information set out in clause C2.5;

“Variation” means a variation to the Specification, the Price or the terms or conditions of the
Contract;

“VAT" means value added tax charged or regulated in accordance with the provisions of the Value
Added Tax Act 1994,

“Working Day" means a day (other than a Saturday or Sunday) on which banks are open for general
business in the City of London;

in the Contract, unless the context implies otherwise:
{a) the singular includes the plural and vice versa;
(b) words importing the masculine include the feminine and the neuter;

(c) reference to a clause is a reference to the whole of that clause unless stated
otherwise,;

(d) references to a person include an individual, company, body corporate, corporation,
unincorporated association, firm, partnership or other legal entity or central
Government body;

(e) the words “other”, “in particular”, “for example”, “including” and similar words shall not
limit the generality of the preceding words and shall be construed as if they were
immediately followed by the words “without limitation”;

(H  headings are included for ease of reference only and shall not affect the interpretation
or construction of the Contract;

(g) a reference to any Law includes a reference to that Law as amended, extended,
consolidated or re-enacted from time to time; and

(h) references to the Contract are references to the Contract as amended from time to
time.

A2  The Authority’s Obligations

A2.1 Save as otherwise expressly provided, the obligations of the Authority under the Contract
are obligations of the Authority in its capacity as a contracting counterparty and nothing in
the Contract shall operate as an obligation upon, or in any other way fetter or constrain the
Authority in any other capacity, and the exercise by the Authority of its duties and powers
in any other capacity shall not lead to any liability (howsoever arising) on the part of the
Authority to the Contractor.

A3 Contractor’s Status

A3.1  The Contractor shall be an independent contractor and nothing in the Contract shall create
a contract of employment, a relationship of agency or partnership or a joint venture between
the Parties and accordingly neither Party shall be authorised to act in the name of, or on
behalf of, or otherwise bind the other Party save as expressly permitted by the terms of the
Contract.
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A3.2

A4

A4.1

A4.2

A43

Ad.4

A5

A5.1

The Contractor shall not (and shall ensure that any other person engaged in relation to the
Contract shall not) say or do anything that might lead any other person to believe that the
Contractor is acting as the agent or employee of the Authority.

Notices and Communications

Subject to clause A4.3, where the Contract states that a notice or communication between
the Parties must be “written” or “in writing” it is not valid unless it is made by letter (sent by
hand, first class post, recorded delivery or special delivery) or by email.

If it is not returned as undelivered a notice served:

(a) in aletter is deemed to have been received 2 Working Days after the day it was sent;
and

(b) in an email is deemed to have been received 4 hours after the time it was sent
provided it was sent on a Working Day

or when the other Party acknowledges receipt, whichever is the eariier.

Notices pursuant to clauses G3 (Force Majeure), 12 (Dispute Resolution) or to terminate the
Contract or any part of the Services are valid only if served in a letter by hand, recerded
delivery or special delivery.

Notices shall be sent to the addresses set out below or at such other address as the relevant
Party may give notice to the other Party for the purpose of service of notices under the
Contract:

(a8) Forthe Authority: Care Quality Commission (CQC)

Contact Name:_

Address: 151 Buckingham Palace Road
Victoria
London
SW1W 8sz

(b) For the Contractor. Carers UK

Contact Name

Address: 20 Dover Street, London, SE1 4LX

Mistakes in Information

The Contractor is responsible for the accuracy of all drawings, documentation and
information supplied to the Authority by the Contractor in connection with the Services and
shall pay the Authority any extra costs occasioned by any discrepancies, errors or
omissions therein.
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A6

AB.1

A6.2

B1

B1.1

B1.2

B2

B2.1

B2.2

B2.3

B2.4

B2.5

B2.6

B2.7

Conflicts of Interest

The Contractor shall take appropriate steps to ensure that neither the Contractor nor any
Staff is placed in a position where, in the reasonable opinion of the Authority, there is or
may be an actual conflict, or a potential conflict, between the pecuniary or personal interests
of the Contractor and the duties owed to the Authority under the provisions of the Contract.
The Contractor will notify the Authority without delay giving full particulars of any such
conflict of interest which may arise.

The Authority may terminate the Contract immediately by notice and/or take or require the
Contractor to take such other steps it deems necessary if, in the Authority’s reasonable
opinion, there is or may be an actual conflict, or a potential conflict, between the pecuniary
or personal interests of the Contractor and the duties owed to the Authority under the
provisions of the Contract. The actions of the Authority pursuant to this clause A6 shall not
prejudice or affect any right of action or remedy which shall have accrued or shall thereafter
accrue to the Authority.

THE SERVICES

Specification

In consideration of the Contractor supplying the Services the Contractor shall be paid the
Price.

The Contractor shall comply fully with its obligations set out in the Specification and Tender
(to include, without limitation, the KPIs and all obligations in relation to the quality,
performance and provision of the Services).

Provision and Removal of Equipment

The Contractor shall provide all the Equipment and resource necessary for the supply of
the Services.

The Contractor shall not deliver any Equipment to nor begin any work on the Premises
without obtaining Approval.

All Equipment brought onto the Premises shall be at the Contractor's own risk and the
Authority shall have no liability for any loss of or damage to any Equipment unless the
Contractor is able to demonstrate that such loss or damage was caused or contributed to
by the Authority's Default. The Contractor shall provide for the haulage or carriage thereof
to the Premises and the removal of Equipment when no longer required at its sole cost.

Unless otherwise agreed, Equipment brought onto the Premises will remain the property of
the Contractor.

If the cost of any Equipment is reimbursed to the Contractor such Equipment shall be the
property of the Authority and shall on request be delivered to the Authority as directed by
the Authority. The Contractor will keep a full and accurate inventory of such Equipment and
will deliver that inventory to the Authority on request and on completion of the Services.
The Contractor shall maintain all Equipment in a safe, serviceable and clean condition.

The Contractor shall, at the Authority's written request, at its own expense and as soon as
reasonably practicable:
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B2.8

B3

B3.1

B3.2

B3.3

B3.4

B3.5

B3.6

(a) remove immediately from the Premises Equipment which is, in the Authority's opinion,
hazardous, noxious or not supplied in accordance with the Contract; and

(b) replace such item with a suitable substitute item of Equipment.

Within 20 Working Days following the end of the Contract Period, the Contractor shall
remove the Equipment together with any other materials used by the Contractor to supply
the Services and shall leave the Premises in a clean, safe and tidy condition. The Contractor
shall make good any damage to those Premises and any fixtures and fitting in the Premises
which is caused by the Contractor or Staff. For the avoidance of doubt, damage includes
damage to the fabric of the buildings, plant, fixed equipment or fittings therein

Manner of Carrying Out the Services

The Contractor shall at all times comply with the Quality Standards and, where applicable,
shall maintain accreditation with the relevant Quality Standards authorisation body. To the
extent that the standard of the Service has not been specified in the Contract, the Contractor
shall agree the relevant standard of the Services with the Authority prior to the supply of the
Services and, in any event, the Contractor shall perform its obligations under the Contract
in accordance with the Law and Good Industry Practice.

The Contractor shall ensure that all Staff supplying the Services do so with all due skill, care
and diligence and shall possess such qualifications, skills and experience as are necessary
for the proper supply of the Services. The Contractor shall ensure that those Staff are
properly managed and supervised.

If the Specification includes installation of equipment the Contractor shall notify the Authority
in writing when it has completed installation. Following receipt of such notice, the Authority
shall inspect the installation and shall, by giving notice to the Contractor;

(a) accept the installation; or

(b) reject the installation and inform the Contractor why, in the Authority's reasonable
opinion, the installation does not satisfy the Specification.

If the Authority rejects the installation pursuant to clause B3.3(b), the Contractor shall
immediately rectify or remedy any defects and if, in the Authority’s reasonable opinion, the
installation does not, within 2 Working Days or such other period agreed by the Parties,
salisfy the Specification, the Authority may terminate the Contract with immediate effect by
notice.

The installation shall be complete when the Contractor receives a notice issued by the
Authority in accordance with clause B3.3(a). Notwithstanding acceptance of any installation
in accordance with clause B3.3(a), the Contractor shall remain solely responsible for
ensuring that the Services and the installation conform to the Specification. No rights of
estoppel or waiver shall arise as a result of the acceptance by the Authority of the
installation.

During the Contract Period, the Contractor shall:

(a) at all times have all licences, approvals and consents necessary to enable the
Contractor and Staff to carry out the installation;

(b) provide all tools and equipment (or procure the provision of all tools and equipment)
necessary for completion of the installation; and

13



{c) not, in delivering the Services, in any manner endanger the safety or convenience of
the public.

B3.7 The Contractor shall at all times comply with the Supplier Code of Conduct
(https:/iwww.gov.uk/government/publications/supplier-code-of-conduct).

B4 Key Personnel

B4.1 The Contractor acknowledges that the Key Personnel are essential to the proper provision
of the Services.

B4.2 The Contractor shall designate a Key Personnel to act on behalf of the Contract as the
Contract manager to oversee the provision of the Services and liaise and report to the
representatives of the Authority.

B4.3  The Key Personnel shall not be released from supplying the Services without the agreement
of the Authority, except by reason of long-term sickness, maternity leave, patemnity leave or
termination of employment or other similar extenuating circumstances.

B4.3  Any replacements to the Key Personnel shall be subject to Approval. Such replacements
shall be of at least equal status, experience and skills to the Key Personnel being replaced
and be suitable for the responsibilities of that person in relation to the Services.

B4.4  The Authority shall not unreasonably withhold its agreement under clauses B4.2 or B4.3.
Such agreement shall be conditional on appropriate arrangements being made by the
Contractor to minimise any adverse effect on the Services which could be caused by a
change in Key Personnel.

B4.5 The Authority may, by notice to the Contractor, ask it fo remove any Staff whose presence
is, in the Authority’s reasonable opinion, undesirable. The Contractor shall comply with any
such regquest immediately.

B5 Contractor’s Staff

B5.1 The Authority may, by notice to the Contractor, refuse to admit onto, or withdraw permission
to remain on, the Authority's Premises:

(a) any member of the Staff, or

(b) any person employed or engaged by any member of the Staff

whose admission or continued presence would, in the Authority’s reasonable opinion, be
undesirable or if not suitably qualified to carry out the Services.

B5.2 The Contractor shall ensure that all Staff who have access to the Authority's Premises, the
Authority System or the Authority Data have been cleared in accordance with the BPSS.

[B5.3 The Authority may require the Contractor to ensure that any person employed in the
provision of the Services has undertaken a Disclosure and Barring Service check. The
Contractor shall ensure that no person who discloses that he/she has a Relevant Conviction
or is found by the Contractor to have a Relevant Conviction (whether as a result of a police
check or through the Disclosure and Barring Service check or otherwise) is employed or
engaged in the provision of any part of the Services.]
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B5.4

B5.5

B5.6

B5.7

B5.8

B5.9

B6

B6.1

B7

B7.1

B7.2

B7.3

At the Authority's written request, the Contractor shall provide a list of the names and
addresses of all persons who may require admission in to the Authority’s Premises,
specifying the capacities in which they are concerned with the Contract and giving such
other particulars as the Authority may reasonably request.

If the Contractor fails to comply with clause B5.4 within two Months of the date of the
request and in the reasonable opinion of the Authority, such failure may be prejudicial to
the interests of the Authority, then the Authority may terminate the Contract, provided
always that such termination shall not prejudice or affect any right of action or remedy
which shall have accrued or shall thereafier accrue to the Authority.

The decision of the Authority as to whether any person is to be refused access to the
Authority’s Premises and as to whether the Contractor has failed to comply with clause B5.2
shall be final and conclusive.

The Contractor shall provide all necessary training on a continuing basis for all its Staff
employed or engaged in the provision of the Services in compliance with the Specification,
the Security Policy and the Security Plan.

The Contractor shall ensure that:

(a) it does not, whether as employer or as provider of the Services, engage in any act
or omission that would coniravene the Equality Act 2010 (*the Equality
Legislation™); and

(b} it complies with all its obligations as an employer or provider of the Services as set
out in the Equality Legislation and take reasonable endeavours to ensure its Staff
do not unlawfully discriminate within the meaning of the Equality Legislation or the
Human Rights Act 1998 or other relevant or equivalent legislation, or any statutory
maodification or re-enactment thereof.

The Contractor shall ensure that it does not engage in any act or omission that would
contravene Anti-Slavery and Human Trafficking Laws

Inspection of Premises
NOT USED
Licence to Occupy Premises

Any land or Premises made available from time to time to the Contractor by the Authority in
connection with the Contract shall be on a non-exclusive licence basis free of charge and
shall be used by the Contractor solely for the purpose of performing its obligations under
the Contract. The Contractor shall have the use of such land or Premises as licensee and
shall vacate the same on termination of the Contract.

The Contractor shall limit access to the land or Premises to such Staff as is necessary for
it to perform its obligations under the Contract and the Contractor shall co-operate (and
ensure that its Staff co-operate} with such other persons working concurrently on such land
or Premises as the Authority may reasonably request.

Should the Contractor require modifications to the Authority’s Premises, such modifications

shall be subject to Approval and shall be carried out by the Authority at the Contractor's
expense. The Authority shall undertake approved modification work without undue delay.
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B7.4

B7.5

B8.1

B8.2

B8.3

B8.4

B8.5

B9
B9.1

B10

B10.1

The Contractor shall (and shall ensure that any Staff on the Authority's Premises shall)
observe and comply with such rules, regulations and requirements (including those relating
to security arrangements) as may be in force from time to time for the conduct of personnel
when on the Authority's Premises as determined by the Authority

The Contract does not create a tenancy of any nature whatsoever in favour of the Contractor
or its Staff and no such tenancy has or shall come into being and, notwithstanding any rights
granted pursuant to the Contract, the Authority retains the right at any time to use the
Premises owned or occupied by it in any manner it sees fit.

Property

All Property is and shall remain the property of the Authority and the Contractor irrevocably
licenses the Authority and its agents to enter any Premises of the Contractor during normal
business hours on reasonable notice to recover any such Property. The Contractor shall
not in any circumstances have a lien or any other interest on the Property and the Contractor
shall at ali times possess the Property as fiduciary agent and bailee of the Authority. The
Contractor shall take all reasonable steps to ensure that the title of the Authority to the
Property and the exclusion of any such lien or other interest are brought to the notice of all
Sub-Contractors and other appropriate persons and shall, at the Authority's request, store
the Property separately and ensure that it is clearly identifiable as belonging to the Authority.

The Property shall be deemed to be in good condition when received by or on behalf of the
Contractor unless the Contractor notifies the Authority otherwise within 5 Working Days of
receipt.

The Contractor shall maintain the Property in good order and condition (excluding fair wear
and tear), and shall use the Property solely in connection with the Contract and for no other
purpose without Approval.

The Contractor shall ensure the security of all the Property whilst in its possession, either
on the Premises or elsewhere during the supply of the Services, in accordance with the
Authority's reasonable security requirements as required from time to time.

The Contractor shall be liable for all loss of or damage to the Property, unless such loss or
damage was caused by the Authority's negligence. The Contractor shall inform the Authority
immediately of becoming aware of any defects appearing in, or losses or damage occurring
to, the Property.

Offers of Employment

Except in respect of any transfer of Staff under TUPE, for the Contract Period and for 12
Months thereafter neither party shall employ or make an offer employment to the other
party’s staff who have been associated with the Services and/or the Contract without
consent of the other Party.

Employment Provisions

Not later than 12 Months prior to the end of the Contract Period, the Contractor shall fully
and accurately disclose to the Authority all information that the Authority may reasonably
request in relation to the Staff including the following:

(a) the total number of Staff whose employment/engagement shall terminate at the end
of the Contract Period, save for any operation of Law;
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B10.2

B10.3

B10.4

B10.5

(b) the age, gender, salary or other remuneration, future pay settlements and redundancy
and pensions entitlement of the Staff referred to in clause B10.1 (a);

(c) the terms and conditions of employment/engagement of the Staff referred to in clause
B10.1 (a), their job titles and qualifications;

(d) details of any current disciplinary or grievance proceedings ongoing or circumstances
likely to give rise to such proceedings and details of any claims current or threatened;
and

(e) details of all collective agreements with a brief summary of the current state of
negotiations with any such bodies and with details of any current industrial disputes
and claims for recognition by any trade union.

At intervals determined by the Authority (which shall not be more frequent than once every
30 days) the Contractor shall give the Authority updated TUPE Information.

Each time the Contractor supplies TUPE Information to the Authority it shall warrant its
completeness and accuracy and the Authority may assign the benefit of this warranty to any
Replacement Contractor.

The Authority may use TUPE Information it receives from the Contractor for the purposes
of TUPE and/or any retendering process in order to ensure an effective handover of all work
in progress at the end of the Contract Period. The Contractor shall provide the Replacement
Contractor with such assistance as it shall reasonably request.

If TUPE applies to the transfer of the Services on termination of the Contract, the Contractor
shall indemnify and keep indemnified the Authority (both for themselves and any
Replacement Contractor) against all Losses and other liabilities which the Authority or the
Crown or any Replacement Contractor may suffer or incur as a result of or in connection
with:

(a) the provision of TUPE Information;

(b) any claim or demand by any Returning Employee (whether in contract, tort, under
statute, pursuant to EU Law or otherwise) in each case arising directly or indirectly
from any act, fault or omission of the Contractor or any Sub-Contractor in respect of
any Returning Employee on or before the end of the Contract Period;

(c) any failure by the Contractor or any Sub-Contractor to comply with its obligations
under regulations 13 or 14 of TUPE or any award of compensation under regulation
15 of TUPE save where such failure arises from the failure of the Authority or a
Replacement Contractor to comply with its duties under regulation 13 of TUPE;

(d) any claim (including any individual employee entitlement under or consequent on
such a claim) by any trade union or other body or person representing any Returning
Employees arising from or connected with any failure by the Contractor or any Sub-
Contractor to comply with any legal obligation to such trade union, body or person;
and

(e) any claim by any person who is transferred by the Contractor to the Authority and/or

a Replacement Contractor whose name is not included in the list of Returning
Employees.
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B10.6

B10.7

B10.8

B10.9

B10.10

C

Cc1
C1.1
c1.2

C2

C2.1

If the Contractor becomes aware that TUPE Information it provided has become inaccurate
or misleading, it shall notify the Authority and provide the Authority with up to date TUPE
Information.

This clause B10 applies during the Contract Period and indefinitely thereafter.

The Contractor undertakes to the Authority that, during the 12 Months prior to the end of
the Contract Period the Contractor shall not (and shall procure that any Sub-Contractor shall
not) without Approval {such Approval not to be unreasonably withheld or delayed):

(a) amend or vary (or purport to amend or vary) the terms and conditions of employment
or engagement (including, for the avoidance of doubt, pay) of any Staff (other than
where such amendment or variation has previously been agreed between the
Contractor and the Staff in the normal course of business and where any such
amendment or variation is not in any way related to the transfer of the Services);

(b) terminate or give notice to terminate the employment or engagement of any Staff
(other than in circumstances in which the termination is for reasons of misconduct or
lack of capability);

(c) transfer away, remove, reduce or vary the involvement of any other Staff from or in
the provision of the Services (other than where such transfer or removal: (i) was
planned as part of the individual's career development; (ii) takes place in the normal
course of business; and (iii) will not have any adverse impact upon the delivery of the
Services by the Contractor, (provided that any such transfer, removal, reduction or
variation is not in any way related to the transfer of the Services); or

(d) recruit or bring in any new or additional individuals to provide the Services who were
not already involved in providing the Services prior to the relevant period.

The Contractor acknowledges that the Authority has made no assurance about the effect
of the Transfer of Undertakings {Protection of Employment) Regulations 2006 (as amended)
(“TUPE") and has formed its own view on whether TUPE applies before submitting its
Tender Response to supply the Services. The Contractor agrees that the Price shall not be
varied on the grounds that TUPE does or does not apply irrespective of the belief of the
Authority or the Contractor prior to execution of the Contract.

The Authority does not accept any responsibility for and gives no warranty in respect of the
TUPE information that has been supplied to the Authority by the present Contractor.

PAYMENT

Price

In consideration of the Contractor's performance of its obligations under the Contract, the
Authority shall pay the Price in accordance with clause C2 (Payment and VAT) and the
Pricing Schedule.

[The Contract Price is fixed and is not subject to indexation or escalation during the Contract
Period.]

Payment and VAT

Unless otherwise stated in the Contract, payments shall be once a month in arrears.
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c22

c23

Cc2.3

C2.4

C25

C26

Ca7

c2.8

cz29

The Contractor shall submit invoices to the Authority on the dates set out in Schedule 3.
The Authority shall, in addition to the Price and following Receipt of a Valid Invoice, pay the
Contractor a sum equal to the VAT chargeable on the value of the Services supplied in
accordance with the Contract.

The Contractor shall add VAT to the Price at the prevailing rate as applicable and shall
show the amount of VAT payable separately on all invoices as an extra charge. If the
Contractor fails to show VAT on an invoice, the Authority will not, at any later date, be liable
to pay the Contractor any additional VAT.

All Contractor invoices shall be expressed in sterling or such other currency as shall be
permitted by the Authority in writing.

Valid Invoices shall include:

(a) the Contractor’s full name, address and title of the Contract;
(b) the Purchase Order number

and, if requested by the Authority:

(c}) timesheets for Staff engaged in providing the Services signed and dated by the
Authority’s representative on the Premises on the day;

(d} the name of the individuals to whom the timesheet relates and hourly rates for each;

(e} identification of which individuals are Contractor's staff and which are Sub-
Contractors;

(fh  the address of the Premises and the date on which work was underiaken;

(g) the time spent working on the Premises by the individuals concerned;

(h) details of the type of work undertaken by the individuals concerned;

(iy details of plant or materials operated and on standby;

(i) separate identification of time spent travelling and/or meal or rest breaks; and
(k) where appropriate, details of journeys made and distances travelled.

The Authority shall not pay Contractor time spent on meal or rest breaks and the Contractor
shall ensure that all workers take adequate meal or rest breaks.

The Authority shall not pay for plant which is not in use during a meal or rest break.

Meal and rest breaks will include breaks both in or outside an individual's workplace along
with any time taken in travelling to or from the break location and/or any facilities for
cleaning/changing/washing in preparation for or return from a meal or rest break.

Timesheets must include a minimum of 30 minutes break for each shift of 8 hours, a
minimum of 45 minutes break in a shift of between 8 and 12 hours and a minimum of one
hour break will be taken within a shift in excess of 12 hours and the Contractor's rates and
Contract Price must include such breaks.
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C2.10

C2.11
C2.12
C2.13
C2.14

C2.15

C2.16

C2.17

Cc2.18

€219

C2.20

ca2.21

The Authority shall not pay the Contractor's overhead costs unless specifically agreed in
writing by the Authority and overhead costs shall include, without limitation; facilities,
utilities, insurance, tax, head office overheads, indirect staff costs and other costs not
specifically and directly ascribable sclely to the provision of the Services.

Not used
Not used
Not used
Not used

The Contractor may claim expenses only if they are clearly identified, supported by original
receipts and Approved.

If the Authority pays the Contractor prior to the submission of a Valid invoice this payment
shall be on account of and deductible from the next payment to be made.

If any overpayment has been made or the payment or any part is not supported by a Valid
Invoice the Authority may recover this payment against future invoices raised or directly
from the Contractor. All payments made by the Authority to the Contractor shall be on an
interim basis pending final resolution of an account with the Contractor in accordance with
the terms of this clause C2.

The Authority shall pay all sums due to the Contractor within 30 days of Receipt of a Valid
Invoice. Valid Invoices should be submitted for payment to the following address:

CARE QUALITY COMMISSION
T70 PAYABLES F175
PHOENIX HOUSE
TOPCLIFFE LANE
WAKEFIELD

WF3 1WE

If the Contractor enters into a Sub-Contract with a supplier for the purpose of performing its
obligations under the Contract, it shall ensure that a provision is included in the Sub-
Contract which requires payment to be made of all sums due from it to the Sub-Contractor
within 30 days from the receipt of a valid invoice.

The Contractor shall indemnify the Authority on a continuing basis against any liability,
including any interest, penalties or costs incurred, which is levied, demanded or assessed
on the Authority at any time in respect of the Contractor’s failure to account for or to pay
any VAT relating to payments made to the Contractor under the Contract. Any amounts due
under this clause C2.21 shall be paid by the Contractor to the Authority not less than 5
Working Days before the date upon which the tax or other liability is payable by the
Authority.

The Contractor shall not suspend the Services unless the Contractor is entitled to terminate
the Contract under clause H2.3 for failure to pay undisputed sums of money. Interest shall
be payable by the Authority on the late payment of any undisputed sums of money properly
invoiced in accordance with the Late Payment of Commercial Debts (Interest) Act 1998.
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C2.22 Any late payment of undisputed invoices by the Authority will be subject to interest at the

rate of a maximum of 3% above the base rate from time to time of Barclays Bank plc.

€223 The Authority shall not pay an invoice which is not Valid invoice.

C3

C3.1

C32

C33

C3.4

C4

Ca1

C5

C5.1

C5.2

D1

D11

Recovery of Sums Due

If under the Contract any sum of money is recoverable from or payable by the Contractor
to the Authority (including any sum which the Contractor is liable to pay to the Authority in
respect of any breach of the Contract), the Authority may unilaterally deduct that sum from
any sum then due, or which at any later time may become due to the Contractor from the
Authority under the Contract or under any other agreement with the Authority or the Crown.

Any overpayment by either Party, whether of the Price or of VAT or otherwise, shall be a
sum of money recoverable by the Party who made the overpayment from the Party in receipt
of the overpayment.

The Contractor shall make all payments due to the Authority without any deduction whether
by way of set-off, counterclaim, discount, abatement or otherwise unless the Contractor has
a valid court order requiring an amount equal to such deduction to be paid by the Authority
to the Contractor.
All payments due shall be made within a reascnable time unless otherwise specified in the
Contract, in cleared funds, to such bank or building society account as the recipient Party
may from time to time direct.
Price during Extension
Subject to Schedule 3 and clause F6 (Variation), the Price shall apply for the Initial Contract
Period and until the end date of any Extension or such earlier date of termination or partial
termination of the Contract in accordance with the Law or the Contract.
Euro
Any requirement of Law to account for the Services in Euro, (or to prepare for such
accounting} instead of and/or in addition to sterling, shall be implemented by the Contractor
free of charge to the Authority.

The Authority shall provide all reasonable assistance to facilitate compliance with clause
C5.1.

STATUTORY OBLIGATIONS

Prevention of Fraud and Bribery

The Contractor represents and warrants that neither it, nor to the best of its knowledge any
Staff, have at any time prior to the Commencement Date:

21



D1.2

D1.3

D1.4

D15

D1.6

(a) committed a Prohibited Act or been formally notified that it is subject to an
investigation or prosecution which relates to an alleged Prohibited Act; and/or

(b) been listed by any government department or agency as being debarred, suspended,
proposed for suspension or debarment, or otherwise ineligible for participation in
government procurement programmes or contracts on the grounds of a Prohibited
Act.

The Contractor shall not during the Contract Period:
(@) commit a Prohibited Act; and/or

(b) do or suffer anything to be done which would cause the Authority or any of its
employees, consultants, contractors, sub-contractors or agents to contravene any of
the Relevant Requirements or otherwise incur any liability in relation to the Relevant
Requirements.

The Contractor shall, during the Contract Period:

(a) establish, maintain and enforce, and require that its Sub-Contractors establish,
maintain and enforce, policies and procedures which are adequate to ensure
compliance with the Relevant Requirements and prevent the occurrence of a
Prohibited Act; and

(b) keep appropriate records of its compliance with its obligations under clause D1.3(a)
and make such records available to the Authority on request.

The Contractor shall immediately notify the Authority in writing if it becomes aware that any
breach of clauses D1.1 andfor D1.2 has occurred or is likely to occur, or has reason to
believe that it has or any of the Staff have:

(a) been subject to an investigation or prosecution which relates to an alleged Prohibited
Act;

(b) been listed by any government department or agency as being debarred, suspended,
proposed for suspension or debarment, or otherwise ineligible for participation in
government procurement programmes or contracts on the grounds of a Prohibited
Act; and/or

(¢) received a request or demand for any undue financial or other advantage of any kind
in connection with the performance of the Contract or otherwise suspects that any
person directly or indirectly connected with the Contract has committed or attempted
to commit a Prohibited Act.

If the Contractor notifies the Authority pursuant to clause D1.4, the Contractor shall respond
promptly to the Authority’s enquiries, co-operate with any investigation, and allow the
Authority to audit any books, records andfor any other relevant documentation. This
obligation continues for twelve (12) years following expiry or termination of this contract.

If the Contractor is in Default under clauses D1.1 and/or D1.2, the Authority may by notice:

(a) require the Contractor to remove from performance of the Contract any Staff whose
acts or omissions have caused the Default; or

(b) immediately terminate the Contract and recover from the Contractor the amount of
any Loss suffered by the Authority resulting from the termination, including the cost
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D1.7

D1.8

D1.9

D2

D2.1

D3

D3.1

reasonably incurred by the Authority of making other arrangements for the supply of
the Services and any additional expenditure incurred by the Authority throughout the
remainder of the Contract Period; or

(c) recover in full from the Contractor any other Loss sustained by the Authority in
consequence of any breach of those clauses.

Any notice served by the Authority under clause D1.6 shall specify the nature of the
Prohibited Act, the identity of the party who the Authority believes has committed the
Prohibited Act and the action that the Authority has taken (including, where relevant, the
date on which the Contract shall terminate).

The Contractor shall not offer or give, or agree to give, to the Authority or any other public
body or any person employed by or on behalf of the Authority or any other public body any
gift or consideration of any kind as an inducement or reward for doing, refraining from doing,
or for having done or refrained from doing, any act in relation to the obtaining or execution
of the Contract or any other contract with the Authority or any other public body, or for
showing or refraining from showing favour or disfavour to any person in relation to the
Contract or any such contract.

The Contractor warrants that it has not paid commission or agreed to pay commission to
the Authority or any other public body or any person employed by or on behalf of the
Authority or any other public body in connection with the Contract.

Discrimination
The Contractor shall:
(a) perform its obligations under the Contract in accordance with:

i) all applicable equality Law (whether in relation to race, sex, gender
reassignment, age, disability, sexual orientation, religion or belief, pregnancy
maternity or otherwise);

i)  the Authority's equality and diversity policy as given to the Contractor from time
to time;

i) any other requirements and instructions which the Authority reasonably
imposes in connection with any equality obligations imposed on the Authority at
any time under applicable equality Law; and

(b) take all necessary steps and inform the Authority of the steps taken to prevent
unlawful discrimination designated as such by any court or tribunal, or the Equality
and Human Rights Commission (or any successor organisation).

Rights of Third Parties

A person who is not a Party to the Coniract shall have no right to enforce any of its provisions
which, expressly or by implication, confer a benefit on him, without the prior written
agreement of both Parties. This clause does not affect any right or remedy of any person
which exists or is available apart from the Contracts (Rights of Third Parties) Act 1999 and
does not apply to the Crown.
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D4

D4.1

(@)

(b)

(c)

D4.2

D5

D5.1

D5.2

D5.3

D5.4

D5.5

Environmental Requirements

The Contractor shall comply in all material respects with applicable environmental and
social Law requirements in force from time to time in relation to the Services. Where the
provisions of any such Law are implemented by the use of voluntary agreements, the
Contractor shall comply with such agreements as if they were incorporated intc English law
subject to those voluntary agreements being cited in the Specification and Tender. Without
prejudice to the generality of the foregoing, the Contractor shall:

comply with all Policies and/or procedures and requirements set out in the Specification and
Tender in relation to any stated environmental and social requirements, characteristics and
impacts of the Services and the Contractor’s supply chain;

maintain relevant policy statements documenting the Contractor's significant social and
environmental aspects as relevant to the Services being supplied and as proportionate to
the nature and scale of the Contractor’s business operations; and

maintain plans and procedures that support the commitments made as part of the
Contractor’s significant social and environmental policies, as referred to in Clause D4.1 (b).

The Contractor shall meet reasonable requests by the Authority for information evidencing
the Contractor’s compliance with the provisions of this Clause D.

Business Continuity and Disaster Recovery Plan

The Contractor shall comply at all times with the relevant provisions of the Business
Continuity and Disaster Recovery Plan to be appended hereto in Schedule 12.

The Business Continuity and Disaster Recovery Plan shall be compliant with the current
British Standard (1ISO22301) code of practice and specification for business continuity
management or equivalent. In particular the Business Continuity and Disaster Recovery
Plan must show that the Contractor is able to maintain the Services throughout the terms
of the contract as far as practicable in the event of a Disaster, unforeseen business
disruption or emergency event.

The Authority further reserves the right to undertake or commission an independent audit
of the Business Continuity Plan that is put in place by the Contractor in respect of Services
supplied to or on behalf of the Authority.

Following the declaration of a Disaster in respect of any of the Services, the Contractor
shall:

(a) implement the Disaster Recovery Plan

{b) continue to provide the affected Services to the Authority in accordance with
the Disaster Recovery Plan; and

(c) restore the affected Services to normal within the period laid out in the

Disaster Recovery Plan.

To the extent that the Contractor complies fully with the provisions of this clause D5 (and the
reason for the declaration of a Disaster was not a breach of any of the other terms of this
Contract on the part of the Contractor), the KPIs to which the affected Services are to be
provided during the continuation of the Disaster shall not be the KP!s as referred to in
Schedule 11 but shall be the KPIs set out in the Disaster Recovery Plan or (if none) the best
service levels which are reasonably achievable in the circumstances.
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Dé

D6.1

D&.2

Health and Safety

The Contractor shall perform its obligations under the Contract in accordance with:

(a) all applicable Law regarding health and safety (including Health and Safety at Work
etc. Act 1974 and any other acts, orders, regulations and codes of practice relating to
health and safety); and

(b) the Authority's health and safety policy while at the Authority’s Premises.

Each Party shall notify the other as soon as practicable of any health and safety incidents
or material health and safety hazards at the Authority's Premises of which it becomes aware
and which relate to or arise in connection with the performance of the Contract. The
Contractor shall instruct Staff to adopt any necessary associated safety measures in order
to manage any such material health and safety hazards.

E PROTECTION OF INFORMATION

E1

E1.1

E1.2

E1.3

E14

E1.5

E1.6

E1.7

E1.8

Authority Data

The Contractor shall not delete or remove any proprietary notices contained within or
relating to the Authority Data.

The Contractor shall not store, copy, disclose, or use the Authority Data except as
necessary for the performance by the Contractor of its obligations under this Contract or as
otherwise expressly authorised in writing by the Authority.

To the extent that Authority Data is held and/or Processed by the Contractor, the Contractor
shall supply Authority Data to the Authority as requested by the Authority in the format
specified in the Specification.

The Contractor shall preserve the integrity of Authority Data and prevent the corruption or
loss of Authority Data.

The Contractor shall perform secure back-ups of all Authority Data and shall ensure that
up-to-date back-ups are stored securely off-site. The Contractor shall ensure that such
back-ups are made available to the Authority immediately upon request.

The Contractor shall ensure that any system on which the Contractor holds any Authority
Data, including back-up data, is a secure system that complies with the Security Policy
Framework.

If Authority Data is corrupted, lost or sufficiently degraded as a result of the Contractor's
Default so as to be unusable, the Authority may:

(a) require the Contractor (at the Contractor's expense) to restore or procure the
restoration of Authority Data and the Contractor shall do so promptly; and/or

(b) itself restore or procure the restoration of Authority Data, and shall be repaid by the
Contractor any reasonable expenses incurred in doing so.

If at any time the Contractor suspects or has reason to believe that Authority Data has or
may become corrupted, lost or sufficiently degraded in any way for any reason, then the
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Contractor shall notify the Authority immediately and inform the Authority of the remedial
action the Contractor proposes to take.

E2 Data Protection and Privacy

E2.1 The Parties acknowledge that for the purposes of the Data Protection Legislation, the
Authority is the Controller and the Contractor is the Processor. The only processing that the
Contractor is authorised to do is listed in Schedule 14 by the Authority and may not be
determined by the Contractor.

E2.2 The Processor shall notify the Controller immediately if it considers that any of the Controller’s
instructions infringe the Data Protection Legislation.

E2.3 The Processor shall provide all reasonable assistance to the Controller in the preparation of
any Data Protection Impact Assessment prior to commencing any processing. Such
assistance may, at the discretion of the Controller, include:

(a) a systematic description of the envisaged processing operations and the purpose of
the processing;

(b) an assessment of the necessity and proportionality of the processing operations in
relation to the Services;

(c) an assessment of the risks to the rights and freedoms of Data Subjects; and

(d) the measures envisaged to address the risks, including safeguards, security measures
and mechanisms to ensure the protection of Personal Data.

E2.4 The Processor shall, in relation to any Personal Data processed in connection with its
obligations under this Agreement:

(a) process that Personal Data only in accordance with Schedule 14, unless the
Processor is required to do otherwise by Law. If it is so required the Processor shall
promptly notify the Controller before processing the Personal Data unless prohibited
by Law;

{b) ensure that it has in place Protective Measures, which are appropriate to protect
against a Data Loss Event, which the Controller may reasonably reject (but failure to
reject shall not amount to approval by the Controller of the adequacy of the Protective
Measures), having taken account of the:

(i) nature of the data to be protected;

(i} harm that might result from a Data Loss Event;
(ili) state of technological development; and

(iv) cost of implementing any measures;

(c) ensurethat:

(i) the Processor Personnel do not process Personal Data except in accordance
with this Agreement (and in particular Schedule 14);
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(i) it takes all reasonable steps to ensure the reliability and integrity of any
Processor Personnel who have access to the Personal Data and ensure that

they:

(A) are aware of and comply with the Processor’s duties under this clause;
(B) are subject to appropriate confidentiality undertakings with the

Processor or any Sub-processor,

(C) are informed of the confidential nature of the Personal Data and do not

publish, disclose or divulge any of the Personal Data to any third Party
unless directed in writing to do so by the Controller or as otherwise
permitted by this Agreement; and

(D) have undergone adequate training in the use, care, protection and

handling of Personal Data; and

(d) not transfer Personal Data outside of the EU unless the prior written consent of the
Controlier has been obtained and the following conditions are fulfilled:

(i)

(ii)
(iii)

(v)

the Controller or the Processor has provided appropriate safeguards in
relation to the transfer (whether in accordance with GDPR Article 46 or
LED Article 37) as determined by the Controller;

the Data Subject has enforceable rights and effective legal remedies;

the Processor complies with its obligations under the Data Protection
Legislation by providing an adequate level of protection to any
Personal Data that is transferred (or, if it is not so bound, uses its best
endeavours to assist the Controller in meeting its obligations); and

the Processor complies with any reasonable instructions notified to it
in advance by the Controller with respect to the processing of the
Personal Data;

(e) at the written direction of the Controller, delete or return Persconal Data (and any copies
of it) to the Controller on termination of the Agreement unless the Processor is required
by Law to retain the Personal Data.

E2.5 Subject to clause E2.6, the Processor shall notify the Controller immediately if it:

{(a) receives a Data Subject Access Request (or purported Data Subject Access

(b)
(c)

(d)

(e)

Request);

receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either Party's
obligations under the Data Protection Legislation;

receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data processed under this
Agreement;

receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law; or
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() becomes aware of a Data Loss Event.

E2.6 The Processor's obligation to notify under clause E2.5 shall include the provision of further
information to the Controller in phases, as details become available.

E2.7 Taking into account the nature of the processing, the Processor shall provide the Controller
with full assistance in relation to either Party's obligations under Data Protection Legislation
and any complaint, communication or request made under clause E2.5 (and insofar as
possible within the timescales reasonably required by the Controller) including by promptly

providing:

(a)

(b)

(c)

(d)
(e

the Controller with full details and copies of the complaint, communication or
request;

such assistance as is reasonably requested by the Controller to enable the
Controller to comply with a Data Subject Request within the relevant
timescales set out in the Data Protection Legislation;

the Controller, at its request, with any Personal Data it holds in relation fo a
Data Subject;

assistance as requested by the Controller following any Data Loss Event;
assistance as requested by the Controller with respect to any request from the

Information Commissioner's Office, or any consultation by the Controller with
the Information Commissioner's Office.

E2.8 The Processor shall maintain complete and accurate records and information to demonstrate
its compliance with this clause. This requirement does not apply where the Processor
employs fewer than 250 staff, unless:

(a)
(b)

(c)

the Controller determines that the processing is not occasional,

the Controller determines the processing includes special categories of data
as referred to in Article 9(1) of the GDPR or Personal Data relating to criminal
convictions and offences referred to in Article 10 of the GDPR,; or

the Controller determines that the processing is likely to result in a risk to the
rights and freedoms of Data Subjects.

E2.9 The Processor shall allow for audits of its Data Processing activity by the Controller or the
Controller's designated auditor.

E2.10 Each Party shall designate its own data protection officer if required by the Data Protection

Legislation.

E2.11 Before allowing any Sub-processor to process any Personal Data related to this Agreement,
the Processor must:

{a) notify the Controller in writing of the intended Sub-processor and processing;

(b) obtain the written consent of the Controller;

(c) enter into a written agreement with the Sub-processor which give effect to the

terms set out in this clause E2 such that they apply to the Sub-processor; and
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E2.12

E2.13

E2.14

E2.15

E2.16

E2.17

E3

E3.1

E3.2

E3.3

E4

E4.1

E4.2

(d) provide the Controller with such information regarding the Sub-processor as the
Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any of its Sub-processors.

The Controller may, at any time on not less than 30 Working Days' notice, revise this clause
by replacing it with any applicable controller to processor standard clauses or similar terms
forming part of an applicable certification scheme (which shall apply when incorporated by
attachment to this Agreement).

The Parties agree to take account of any guidance issued by the Information
Commissioner's Office. The Controller may on not less than 30 Working Days’ notice to the
Processor amend this agreement to ensure that it complies with any guidance issued by
the Information Commissioner’s Office.

Subject to clause G1.2A, the Processor shall indemnify the Controller on a continuing basis
against any and all Losses incurred by the Controller arising from the Processor's Default
under this Clause E2 and/or any failure by the Processor or any Sub-processor to comply
with their respective obligations under Data Protection Legislation.

Nothing in this clause E2 shall be construed as requiring the Processor or any relevant Sub-
processor to be in breach of any Data Protection Legislation.

The provision of this clause E2 applies during the Contract Period and indefinitely after its
expiry.

Official Secrets Acts and Finance Act

The Contractor shall comply with, and shall ensure that its Staff comply with, the provisions
of:

(a) the Official Secrets Acts 1911 to 1989, and
(b) section 182 of the Finance Act 1989.

The Contractor shall not remove from the Authority's premises any classified or privacy
marked material without the Authority's express agreement. The Contractor must keep any
such material so removed under conditions approved by the Authority for the housing of
such classified or privacy marked material.

In the event that the Contractor or its Staff fails to comply with this clause, the Authority
reserves the right to terminate the Contract by giving notice in writing to the Contractor.

Confidential Information

The Parties acknowledge that, except for any information which is exempt from disclosure
in accordance with the provisions of FOIA, the content of this Contract is Confidential
Information. The Authority shall be responsible for determining in its absolute discretion
whether any of the content of the Contract is exempt from disclosure in accordance with the
provisions of FOIA.

Except to the extent set out in this clause E4 or if disclosure or publication is expressly
permitted elsewhere in the Contract each Party shall treat all Confidential Information
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E4.3

E4.4

E4.5

E4.6

E4.7

E4.8

E4.9

E4.10

E4.11

belonging to the other Party as confidential and shall not disclose any Confidential
Information belonging to the other Party to any other person without the other party's
consent, except to such persons and to such extent as may be necessary for the
performance of the Party's obligations under the Contract.

Notwithstanding any other term of this Contract, the Contractor hereby gives its consent for
the Authority to publish the whole Contract (but with any information which is Confidential
Information belonging to the Authority redacted) including from time to time agreed changes
to the Contract, to the general public.

The Authority may consult with the Contractor to inform its decision regarding any
redactions but the Authority shall have the final decision in its absolute discretion.

The Contractor shall assist and cooperate with the Authority to enable the Authority to
publish this Contract.

If required by the Authority, the Contractor shall ensure that Staff, professional advisors and
consultants sign a non-disclosure agreement prior to commencing any work in connection
with the Contract in substantially the form attached in Schedule 6. The Contractor shall
maintain a list of the non-disclosure agreements completed in accordance with this clause
E4.3.

If requested by the Authority, the Contractor shall give the Authority a copy of the list and,
subsequently upon request by the Authority, copies of such of the listed non-disclosure
agreements as required by the Authority. The Contractor shall ensure that its Staff,
professional advisors and consultants are aware of the Contractor's confidentiality
obligations under the Contract.

The Contractor may only disclose the Authority's Confidential Information to the Staff who
are directly involved in the provision of the Services and who need to know the information,
and shall ensure that such Staff are aware of and shall comply with these obligations as to
confidentiality.

The Contractor shall not, and shall procure that the Staff do not, use any of the Authority's
Confidential Information received otherwise than for the purposes of this Contract.

Clause E4.1 shall not apply to the extent that:

(a) suchdisclosure is a requirement of Law placed upon the Party making the disclosure,
including any requirements for disclosure under the FOIA or the EIR;

(b) such information was in the possession of the Party making the disclosure without
obligation of confidentiality prior to its disclosure by the information owner;

(c) such information was obtained from a third party without obligation of confidentiality;

(d) such information was already in the public domain at the time of disclosure otherwise
than by a breach of the Contract; or

(e) it is independently developed without access to the other Party's Confidential
Information.

Nothing in clause E4.1 shall prevent the Authority disclosing any Confidential Information
obtained from the Contractor:

(a) for the purpose of the examination and certification of the Authority's accounts;
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E4.12

E4.13

E4.14

E4.15

E4.16

E4.17

ES

E5.1

(b) for the purpose of any examination pursuant to section 6(1) of the National Audit Act
1983 of the economy, efficiency and effectiveness with which the Authority has used
its resources;

() to any Crown Body or any Contracting Authority and the Contractor hereby
acknowledges that all government depariments or Contracting Authorities receiving
such Confidential Information may further disclose the Confidential Information to
other government departments or other Contracting Authorities on the basis that the
information is confidential and is not to be disclosed to a third party which is not part
of any government department or any Contracting Authority;

(d) to any consultant, contractor or other person engaged by the Authority

provided that in disclosing information under clauses E4.8 {c) and (d) the Authority discloses
only the information which is necessary for the purpose concerned and requests that the
information is treated in confidence and that a confidentiality undertaking is given where
appropriate.

Nothing in clauses E4.1 to E4.6 shall prevent either Party from using any techniques, ideas
or Know-How gained during the performance of its obligations under the Contract in the
course of its normal business, to the extent that this does not result in a disclosure of the
other Party’s Confidential Information or an infringement of the other Party's Intellectual
Property Rights.

The Authority shall use all reasonable endeavours to ensure that any government
department, Contracting Authority, employee, third party or Sub-Contractor to whom the
Contractor's Confidential Information is disclosed pursuant to clause E4.6 is made aware of
the Authority's obligations of confidentiality.

If the Contractor does not comply with clauses E4.1 to E4.6 the Authority may terminate the
Contract immediately on written notice to the Contractor.

In order to ensure that no unauthorised person gains access to any Confidential Information
or any data obtained in the supply of the Services, the Contractor shall maintain adequate
security arrangements that meet the requirements of professional standards and best
practice.

The Contractor will immediately notify the Authority of any breach of security in relation to
Confidential Information and all data obtained in the supply of the Services and will keep a
record of such breaches. The Contractor will use its best endeavours to recover such
Confidential information or data however it may be recorded. The Contractor will co-operate
with the Authority in any investigation as a result of any breach of security in relation to
Confidential Information or data.

The Contractor shall, at its own expense, alter any security systems at any time during the
Contract Period at the Authority's request if the Authority reasonably believes the Contractor
has failed to comply with clause E4.12.

Freedom of Information

The Contractor acknowledges that the Authority is subject to the requirements of the FOIA

and the EIR and shall assist and cooperate with the Authority to enable the Authority to
comply with its Information disclosure obligations.
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ES.2

E5.3

ES.4

ES.5

E6

E6.1

E6.2

E7
E7.1

E7.2

The Contractor shall transfer to the Authority all Requests for Information that it receives as
soon as practicable and in any event within 2 Working Days of receipt and the Contractor
shall and shall procure that any Sub-Contractors shali:

(a) give the Authority a copy of all Information in connection with the Contract in its
possession or control in the form that the Authority requires within 5 Working Days (or
such other period as the Authority may specify) of the Authority's request;

(b) provide all necessary assistance as reasonably requested by the Authority to enable
the Authority to comply with its obligations under the FOIA and EIR;

(c) not respond to directly to a Request for Information unless authorised to do so in
writing by the Authority.

The Authority shall determine in its absolute discretion and notwithstanding any other
provision in the Contract or any other agreement whether the Commercially Sensitive
Information and any other Information is exempt from disclosure in accordance with the
provisions of the FOIA and/or the EIR,

The Contractor acknowledges that (notwithstanding the provisions of clause E4) the
Authority may, acting in accordance with the Secretary of State for Constitutional Affairs
Code of Practice on the Discharge of the Functions of Public Authorities under Part 1 of the
Freedom of Information Act 2000 (‘Code’), be obliged under the FOIA, or the EIR to disclose
information concerning the Contractor or the Services in certain circumstances:

(a) without consulting the Contractor; or
(b) following consultation with the Contractor and having taken their views into account;

provided always that where E5.4(a) applies the Authority shall, in accordance with any
recommendations of the Code, take reasonable steps, where appropriate, to give the
Contractor advanced notice, or failing that, to draw the disclosure to the Contractor's
attention after any such disclosure.

The Contractor shall ensure that all information is retained for disclosure and shall permit
the Authority to inspect such records as requested from time to time.

Publicity, Media and Official Enquiries

Without prejudice to the Authority's obligations under the FOIA, the EIR or any obligations
under the Regulations, or any policy requirements as to transparency, neither Party shall
make any press announcement or publicise the Contract or any part thereof in any way,
except with the written consent of the other Party.

The Contractor shall use its reasonable endeavours to ensure that its Staff, professional
advisors and consultants comply with clause EG.1.

Security

The Authority shall be responsible for maintaining the security of the Authority’s Premises
in accordance with its standard security requirements. The Contractor shall comply with all
security requirements of the Authority while on the Authority’s Premises, and shall ensure
that all Staff comply with such requirements.

The Contractor shall ensure that the Security Plan produced by the Contractor fully complies
with Schedule 8 (Security Requirements and Plan).
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E7.3

E7.4

E7.5

E7.6

E8
E8.1

E8.2

E8.3

ES.4

The Contractor shall comply, and shall procure compliance of its Staff with Schedule 8
(Security Requirements and Plan).

The Authority shall notify the Contractor of any changes or proposed changes to Schedule
8 (Security Requirements and Plan. Any changes shall be agreed in accordance with the
procedure in clause F6 (Variation).

Until and/or unless a change to the Charges is agreed by the Authority, the Contractor shall
continue to perform the Services in accordance with its existing obligations.

The Contractor shall be liable for, and shall indemnify the Authority against all Losses
suffered or incurred by the Authority and/or any third party arising from and/or in connection
with any breaches of this clause E7 (Security) and Schedule 8 (Security Requirements and
Plan) (to the extent that such Losses were not caused by any act or omission by the
Authority).

Intellectual Property Rights

All Intellectual Property Rights in any guidance, specifications, reports, studies, instructions,
toolkits, plans, data, drawings, databases, patents, patterns, models, designs or other
material which is:

(a) furnished to or made available to the Contractor by or on behalf of the Authority;

(b) prepared by or for the Contractor for use in relation to the performance of its
obligations under the Contract; or

(c) the result of any work done by the Contractor, the Staff or any Sub-Contractor in
refation to the provision of the Services (together with clauses E8.1 (a) and (b) the "IP
Materials")

shall vest in the Authority and the Contractor shall not, and shall ensure that the Staff shall
not, use or disclose any IP Materials without Approval save to the extent necessary for
performance by the Contractor of its obligations under the Contract.

The Contractor hereby assigns to the Authority, with full title guarantee, all Intellectual
Property Rights which may subsist in the IP Materials prepared in accordance with clause
E8.1(b) and (c). This assignment shall take effect on the date of the Contract or (in the case
of rights arising after the date of the Contract) as a present assignment of future rights that
will take effect immediately on the coming into existence of the Intellectual Property Rights
produced by the Contractor. The Contractor shall execute all documentation and do all acts
as are necessary to execute this assignment.

The Contractor shall waive or procure a waiver of any moral rights held by it or any third
party in copyright material arising as a result of the Contract or the performance of its
obligations under the Contract.

The Contractor shall ensure that the third party owner of any Intellectual Property Rights
that are or which may be used to perform the Services grants to the Authority a non-
exclusive licence or, if itself a licensee of those rights, shall grant to the Authority an
authorised sub-licence, to use, reproduce, modify, develop and maintain the Intellectual
Property Rights in the same. Such licence or sub-licence shall be non-exclusive, perpetual,
royalty-free, worldwide and irrevocable and shall include the right for the Authority to sub-
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E8.5

£8.6

E8.7

E8.8

E8.9

E8.10

license, transfer, novate or assign to other Contracting Authorities, the Replacement
Contractor or to any other third party supplying services to the Authority.

The Contractor shall not infringe any Intellectual Property Rights of any third party in
supplying the Services and the Contractor shall, during and after the Contract Period,
indemnify and keep indemnified the Authority and the Crown from and against all Losses
and other liabilities which the Authority or the Crown may suffer or incur as a result of or in
connection with any breach of this clause E8.5, except to the extent that any such claim
resulits directly from:

(a) items or materials based upon designs supplied by the Authority; or

(b) the use of data supplied by the Authority which is not required to be verified by the
Contractor under any provision of the Contract.

The Authority shall notify the Contractor in writing of any claim or demand brought against
the Authority for infringement or alleged infringement of any Intellectual Property Right in
materials supplied and/or licensed by the Contractor to the Authority.

The Contractor shall at its own expense conduct all negotiations and any litigation arising
in connection with any claim, demand or action by any third party for infringement or alleged
infringement of any third party Intellectual Property Rights (whether by the Authority or the
Contractor) arising from the performance of the Contractor’s obligations under the Contract
(“Third Party IP Claim”), provided that the Contractor shall at all times:

(@) consult the Authority on all material issues which arise during the conduct of such
litigation and negotiations;

(b) take due and proper account of the interests of the Authority; and

(c) not settle or compromise any claim without Approval (not to be unreasonably withheld
or delayed).

The Authority shall at the request of the Contractor afford to the Contractor all reasonable
assistance for the purpose of contesting any Third Party IP Claim and the Contractor shall
indemnify the Authority for all costs and expenses (including, but not limited to, legal costs
and disbursements) incurred in doing so. The Contractor shall not be required to indemnify
the Authority under this clause E8.8 in relation to any costs and expenses to the extent that
such arise directly from the matters referred to in clauses E8.5(a) or (b).

The Authority shall not, without the Contractor's consent, make any admissions which may
be prejudicial to the defence or settlement of any Third Party IP Claim.

If any Third Party IP Claim is made or in the reasonable opinion of the Contractor is likely
to be made, the Contractor shall notify the Authority and, at its own expense and subject to
Approval (not to be unreasonably withheld or delayed), shall (without prejudice to the rights
of the Authority under clauses E8.4 and G2.1(g)) use its best endeavours to:

(a) modify any or all of the Services without reducing the performance or functionality of
the same, or substitute alternative services of equivalent performance and
functionality, so as to avoid the infringement or the alleged infringement; or

(b) procure a licence to use the Intellectual Property Rights and supply the Services which

are the subject of the alleged infringement, on terms which are acceptable to the
Authority
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E8.11

and if the Contractor is unable to comply with clauses E8.10(a) or (b) within 20
Working Days of receipt by the Authority of the Contractor’s notification the Authority
may terminate the Contract immediately by notice to the Contractor.

The Contractor grants to the Authority a royalty-free, perpetual, irrevocable, woridwide, non-
exclusive licence (with a right te sub-license) to use any Intellectual Property Rights that the
Contractor owned or developed prior to the Commencement Date which are embedded in
or which are an integral part of the IP Materials and which the Authority reasonably requires
in order to exercise its rights under, and receive the full benefits of the Contract (including,
without limitation, the Services).

EBA Use of Documents and Information

EBA.1

EBA.2

EBA.3

E8A.4

E8BA.5

EBA.6

EBA.7

EBA.8

EBA.S

Except with the consent in writing of the Authority, the Contractor shall not disclose the
Contract or any provision thereof to any person other than a person employed by the
Contractor in the carrying out of the Contract or any other person concerned with the same.
Such disclosure shall be made in confidence and extend so far only as may be necessary
for the purposes of the Contract.

Except with the consent in writing of the Authority the Contractor shall not make use of the
Contract or information issued or furnished by or on behalf of the Authority otherwise than
for the purpose of the Contract.

Any specifications, plans, drawings, or any other documents issued by or on behalf of the
Authority for the purposes of the Contract remain the property of the Authority and must be
returned on completion of the Contract.

The Contractor shall not delete or remove any proprietary notices contained within or
relating to the Authority Data.

The Contractor shall not store, copy, disclose, or use the Authority Data except as
necessary for the performance by the Contractor of its obligations under this Contract or as
otherwise expressly authorised in writing by the Authority.

To the extent that Authority Data is held and/or processed by the Contractor the Contractor
shall supply that Authority Data to the Authority as requested by the Authority in the format
specified in the Specification Schedule [and/or the Exit Management Strategy].

The Contractor shall take responsibility for preserving the integrity of Authority Data and
preventing the corruption or loss of Authority Data.

The Contractor shall perform secure back-ups of all Authority Data and shall ensure that
up-to-date back-ups are stored off-site in accordance with the Business Continuity and
Disaster

Recovery Plan. The Contractor shall ensure that such back-ups are available to the
Authority at all times upon request and are delivered to the Authority at no less than [three]
meonthly intervals.
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E8A.10 The contractor shall ensure that any system on which the Contractor holds any Authority

Data, including back-up data, is a secure system that compiies with the Security Policy.

E8A.11 If the Authority Data is corrupted, lost or sufficiently degraded as a result of the Contractor's

Default so as to be unusable, the Authority may:

(a) require the Contractor (at the Contractor's expense) to restore or procure the
restoration of Authority Data to the extent and in accordance with the requirements
specified in the Business Continuity and Disaster Recovery Plan and the Contractor
shall do so as soon as practicable but not later than [ten calendar days]; and/or

(b) itself restore or procure the restoration of Authority Data, and shall be repaid by the
Contractor any reasonable expenses incurred in doing so to the extent and in
accordance with the requirements specified in the Business Continuity and Disaster
Recovery Plan.

E8A.12 If at any time the Contractor suspects or has reason fo believe that Authority Data has or

ES
E9.1

E9.2

E9.3

E9.4

E10

E10.1

may become corrupted, lost or sufficiently degraded in any way for any reason, then the
Contractor shall notify the Authority immediately and inform the Autherity of the remedial
action the Contractor proposes to take.

Audit

The Contractor shall keep and maintain until 6 years after the end of the Contract Period,
or as long a period as may be agreed between the Parties, full and accurate records of the
Contract including the Services supplied under it, all expenditure reimbursed by the
Authority, and all payments made by the Authority. The Contractor shall on request afford
the Authority or the Authority’s representatives such access to those records and processes
as may be requested by the Authority in connection with the Contract.

The Contractor agrees to make available to the Authority, free of charge, whenever
requested, copies of audit reports obtained by the Contractor in relation to the Services.

The Contractor shall permit duly authorised representatives of the Authority and/or the
National Audit Office to examine the Contractor's records and documents relating to the
Contract and to provide such copies and oral or written explanations as may reasonably be
required.

The Contractor (and its agents) shall permit the Comptroller and Auditor General (and his
appointed representatives) access free of charge during normal business hours on
reasonable notice to all such documents (including computerised documents and data) and
other information as the Comptroller and Auditor General may reasonably require for the
purposes of his financial audit of the Authority and for carrying out examinations into the
economy, efficiency and effectiveness with which the Authority has used its resources. The
Contractor shall provide such explanations as are reasonably required for these purposes.

Tax Compliance
If, during the Contract Period, an Occasion of Tax Non-Compliance occurs, the Contractor
shall:

(a) notify the Authority in writing of such fact within 5 Working Days of its occurrence; and
(b} promptly give the Authority:
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E10.2

i) details of the steps it is taking to address the Occasion of Tax Non-Compliance
and to prevent the same from recurring, together with any mitigating factors it
considers relevant; and

ii)  such other information in relation to the Occasion of Tax Non-Compliance as
the Authority may reasonably require.

If the Contractor or any Staff are liable to be taxed in the UK or to pay NICs in respect of
consideration received under the Contract, the Contractor shall:

(a) atalltimes comply with ITEPA and all other statutes and regulations relating to income
tax, and SSCBA and all other statutes and regulations relating to national insurance
contributions, in respect of that consideration; and

(b) indemnify the Authority against any income tax, national insurance and social security
contributions and any other liability, deduction, contribution, assessment or claim
arising from or made in connection with the provision of the Services by the Contractor
or any Staff.

F. CONTROL OF THE CONTRACT

F1A Monitoring of Contract Performance

F2
F2.1

F2.2

F2.3

F2.4

F2.5

Monitoring of Contract Performance

The Contractor shall immediately inform the Authority if any of the Services are not being
or are unable to be performed, the reasons for non-performance, any corrective action and
the date by which that action will be completed.

At or around 6 Months from the Commencement Date and each anniversary of the
Commencement Date thereafter (each being a "Review Date"), the Authority shall carry
out a review of the performance of the Contractor (“Checkpoint Review"”). Without
prejudice to the generality of the foregoing, the Authority may in respect of the period under
review consider such items as (but not limited to): the Contractor’s delivery of the Services;
the Contractor’s contribution to innovation in the Authority, whether the Services provide the
Authority with best value for money; consideration of any changes which may need to be
made to the Services; a review of future requirements in relation toc the Services and
progress against key milestones.

The Contractor shall provide at its own cost any assistance reasonably required by the
Authority to perform such Checkpoint Review including the provision of data and
information.

The Authority may produce a report (a "Checkpoint Review Report") of the resulits of each
Checkpoint Review stating any areas of exceptional performance and areas for
improvement in the provision of the Services and where there is any shortfall in any aspect
of performance reviewed as against the Authority’s expectations and the Contractor’s
obligations under this Contract.

The Authority shall give the Contractor a copy of the Checkpoint Review Report (if

applicable). The Authority shall consider any Contractor comments and may produce a
revised Checkpoint Review Report.
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F2.6

F2.7

F3

F3.1

F3.2

F3.3

F3.4

The Contractor shall, within 10 Working Days of receipt of the Checkpoint Review Report
(revised as appropriate) provide the Authority with a plan to address resolution of any
shortcomings and implementation of improvements identified by the Checkpoint Review
Report.

Actions required to resolve shortcomings and implement improvements (either as a
consequence of the Contractor’s failure to meet its obligations under this Contract identified
by the Checkpoint Review Report, or those which result from the Contractor’s failure to meet
the Authority's expectations notified to the Contractor or of which the Contractor ought
reasonably to have been aware) shall be implemented at no extra charge to the Authority.

Remedies for inadequate performance

If the Authority reasonably believes the Contractor has committed a Material Breach it may,
without prejudice to its rights under clause H2 (Termination on Default), do any of the
following:

(a) without terminating the Contract, itself supply or procure the supply of all or part of the
Services until such time as the Contractor has demonstrated to the Authority's
reasonable satisfaction that the Contractor will be able to supply the Services in
accordance with the Specification;

(b) without terminating the whole of the Contract, terminate the Contract in respect of part
of the Services only (whereupon a corresponding reduction in the Price shall be made)
and thereafter itself supply or procure a third party to supply such part of the Services;

(a) withhold or reduce payments to the Contractor in such amount as the Authority
reasonably deems appropriate in each particular case; and/or

(a) terminate the Contract in accordance with clause H2.

Without prejudice to its right under clause C3 (Recovery of Sums Due), the Authority may
charge the Contractor for any costs reasonably incurred and any reasonable administration
costs in respect of the supply of any part of the Services by the Authority or a third party to
the extent that such costs exceed the payment which would otherwise have been payable
to the Contractor for such part of the Services.

If the Authority reasonably believes the Contractor has failed to supply all or any part of the
Services in accordance with the Contract, professional or industry practice which could
reasonably be expected of a competent and suitably qualified person, or any legislative or
regulatory requirement, the Authority may give the Contractor notice specifying the way in
which its performance falls short of the requirements of the Contract or is otherwise
unsatisfactory.

If the Contractor has been notified of a failure in accordance with clause F3.3 the Authority
may:

(a) direct the Contractor to identify and remedy the failure within such time as may be
specified by the Authority and to apply all such additional resources as are necessary
to remedy that failure at no additional charge to the Authority within the specified
timescale; and/or

{(b) withhold or reduce payments to the Contractor in such amount as the Authority deems

appropriate in each particular case until such failure has been remedied to the
satisfaction of the Authority.
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F3.5

F3.6

F4

F4.1

F4.2

F4.3

F4.4

F4.5

if the Contractor has been notified of a failure in accordance with clause F3.3, it shall:

(a) use all reasonable endeavours to immediately minimise the impact of such failure to
the Authority and to prevent such failure from recurring; and

(b) immediately give the Authority such information as the Authority may request
regarding what measures are being taken to comply with the obligations in this clause
F3.5 and the progress of those measures until resolved to the satisfaction of the
Authority.

If, having been notified of any failure, the Contractor fails to remedy it in accordance with
clause F3.5 within the time specified by the Authority, the Authority may treat the continuing
failure as a Material Breach and may terminate the Contract immediately on notice to the
Contractor.

Transfer and Sub-Contracting

Except where clauses F4.5 and F4.6 both apply, the Contractor shall not transfer, novate,
charge, assign, sub-contract or in any other way dispose of the Contract or any part of it
without Approval. All such documents shall be evidenced in writing and shown to the
Authority on request. Sub-contracting any part of the Contract shall not relieve the
Contractor of any of its obligations or duties under the Contract.

The Contractor shall be responsible for the acts and/or omissions of its Sub-Contractors as
though they are its own. If it is appropriate, the Contractor shall provide each Sub-Contractor
with a copy of the Contract and obtain written confirmation from them that they will provide
the Services fully in accordance with the Contract.

The Contractor shall ensure that its Sub-Contractors and suppliers retain all records relating
to the Services for at ieast 6 years from the date of their creation and make them available
to the Authority on request in accordance with the provisions of clause E9 (Audit). If any
Sub-Contractor or supplier does not allow the Authority access to the records then the
Authority shall have no obligation to pay any claim or invoice made by the Contractor on
the basis of such documents or work carried out by the Sub-Contractor or supplier.

If the Authority has consented to the placing of Sub-Contracts, the Contractor shall:

(a) impose obligations on its Sub-Contractor on the same terms as those imposed on it
pursuant to this Contract and shall procure that the Sub-Contractor complies with such
terms; and

(b) provide a copy at no charge to the Authority, of any Sub-Contract, on receipt of a request
for such by the Authority.

Notwithstanding clause F4.1, the Contractor may assign to a third party (the “Assignee”)
the right to receive payment of the Price or any part thereof due to the Contractor (including
any interest which the Authority incurs under clause C2 (Payment and VAT)). Any
assignment under this clause F4.5 shall be subject to:

(a) reduction of any sums in respect of which the Authority exercises its right of recovery
under clause C3 (Recovery of Sums Due);
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F4.6

F4.7

F4.8

F4.9

F4.10

F4.11

F4.12

(b) all related rights of the Authority under the Contract in relation to the recovery of sums
due but unpaid; and

(c) the Authority receiving notification under both clauses F4.6 and F4.7.

If the Contractor assigns the right to receive the Price under clause F4.5, the Contractor or
the Assignee shall notify the Authority in writing of the assignment and the date upon which
the assignment becomes effective.

The Contractor shall ensure that the Assignee notifies the Authority of the Assignee’s
contact information and bank account details to which the Authority shall make payment at
least [5] Working Days prior to submission of the relevant invoice.

The provisions of clause C2 shall continue to apply in all other respects after the assignment
and shall not be amended without Approval of the Authority.

Subject to clause F4.10, the Authority may assign, novate or otherwise dispose of its rights
and obligations under the Contract or any part thereof to:

(a) any Contracting Authority;

(b) any other body established by the Crown or under statute in order substantially to
perform any of the functions that had previously been performed by the Authority; or

(c) any private sector body which substantially performs the functions of the Authority

provided that any such assignment, novation or other disposal shall not increase the burden
of the Contractor’s obligations under the Contract.

Any change in the legal status of the Authority such that it ceases to be a Contracting
Authority shall not, subject to clause F4.11, affect the validity of the Contract and the
Contract shall bind and inure to the benefit of any successor body to the Authority.

If the rights and obligations under the Contract are assigned, novated or otherwise
disposed of pursuant to clause F4.9 to a body which is not a Contracting Authority or if there
is a change in the legal status of the Authority such that it ceases to be a Contracting
Authority (in the remainder of this clause both such bodies being referred to as the
“Transferee”):

(a) the rights of termination of the Authority in clauses H1 and H2 shall be available to
the Contractor in respect of the Transferee;

(b) shall be availabie to the Contractor in the event of respectively, the bankruptcy or
insolvency, or Defauit of the Transferee; and

(b) the Transferee shall only be able to assign, novate or otherwise dispose of its rights
and obligations under the Contract or any part thereof with the prior consent in writing
of the Contractor.

The Authority may disclose to any Transferee any Confidential Information of the Contractor
which relates to the performance of the Contractor’s obligations under the Contract. In such
circumstances the Authority shall authorise the Transferee to use such Confidential
Information only for purposes relating to the performance of the Contractor's obligations
under the Contract and for no other purpose and shall take all reasonable steps to ensure
that the Transferee gives a confidentiality undertaking in relation to such Confidential
Information.

40



F4.13

F4.14

F4.15

F5

F5.1

F5.2

F5.3

F6

F6.1

F6.2

F6.3

Each Party shall at its own cost and expense carry out, or use all reasonable endeavours
to ensure the carrying out of, whatever further actions (including the execution of further
documents) the other Party reasonably requires from time to time for the purpose of giving
that other Party the full benefit of the provisions of the Contract.

The Authority shall be entitled to novate the Contract to any other body which substantially
performs any of the functions that previously had been performed by the Authority.

Provided that the Authority has given prior written consent, the Contractor shall be entitled
to novate the Contract where:

(a) the specific change in contractor was provided for in the procurement process for the
award of this Contract;

(b) there has been a universal or partial succession into the position of the Contractor,
following a corporate restructuring, including takeover, merger, acquisition or insolvency, by
another economic operator that meets the criteria for qualitative selection applied in the
procurement process for the award of this Contract.

Waiver

The failure of either Party to insist upon strict performance of any provision of the Contract,
or the failure of either Party to exercise, or any delay in exercising, any right or remedy shall
not constitute a waiver of that right or remedy and shall not cause a diminution of the
obligations established by the Contract.

No waiver shall be effective unless it is expressly stated to be a waiver and communicated
to the other Party in writing in accordance with clause A4 (Notices and Communications).

A waiver of any right or remedy arising from a breach of the Contract shall not constitute a
waiver of any right or remedy arising from any other or subsequent breach of the Contract.

Variation

If, after the Commencement Date, the Authority’s requirements change, the Authority may
request a Variation subject to the terms of this clause F6.

The Authority may request a Variation by notifying the Contractor in writing of the Variation
and giving the Contractor sufficient information to assess the extent of the Variation and
consider whether any change to the Price is required in order to implement the Variation
within a reasonable time limit specified by the Authority. If the Contractor accepts the
Variation it shall confirm it in writing.

If the Contractor is unable to accept the Variation or where the Parties are unable to agree
a change to the Price, the Authority may:

(a) allow the Contractor to fulfil its obligations under the Contract without the Variation to
the Specification; or

(b) terminate the Contract immediately except where the Contractor has already
delivered all or part of the Services or where the Contractor can show evidence of
substantial work being carried out to fulfil the requirements of the Specification; and
in such case the Parties shall attempt to agree upon a resolution to the matter. If a
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F6.4

F6.5

F7
F7.1

F8

F8.1

F9

F9.1

F9.2

F10

F10.1

resolution cannot be reached, the matter shall be dealt with under the Dispute
Resolution procedure detailed in clause 12 (Dispute Resolution).

Any Variation will not take effect unless recorded in a Change of Control Notice as attached
hereto in Schedule 4 and approved in writing by the Authority.

The provisions of clause F6.4 may be varied in an emergency if it is not practicable to obtain
the Authorised Representative's approval within the time necessary to make the Variation
in order to address the emergency. In an emergency, Variations may be approved by a
different representative of the Authority. However, the Authorised Representative shall have
the right to review such a Variation and require a Change of Control Notice to be entered
into on a retrospective basis which may itself vary the emergency Variation.

Severability

If any provision of the Contract which is not of a fundamental nature is held invalid, illegal
or unenforceable for any reason by any court of competent jurisdiction, such provision shall
be severed and the remainder of the provisions of the Contract shall continue in full force
and effect as if the Contract had been executed with the invalid, illegal or unenforceable
provision eliminated.

Remedies Cumulative

Except as expressly provided in the Contract all remedies available to either Party for
breach of the Contract are cumulative and may be exercised concurrently or separately,
and the exercise of any one remedy shall not be deemed an election of such remedy to the
exclusion of other remedies.

Entire Agreement

The Contract constitutes the entire agreement between the Parties in respect of the matters
dealt with therein. The Contract supersedes all prior negotiations between the Parties and
all representations and undertakings made by one Party to the other, whether written or
oral, except that this clause shall not exclude liability in respect of any fraudulent

misrepresentation.

In the event of, and only to the extent of, any conflict between the clauses of the Contract,
any document referred to in those clauses and the Schedules, the conflict shall be resolved
in accordance with the following order of precedence:

(a) the clauses of the Contract;
(b) the Schedules; and
{c) any other document referred to in the clauses of the Contract.

Counterparts
The Contract may be executed in counterparts, each of which when executed and delivered

shall constitute an original but all counterparts together shall constitute one and the same
instrument.
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G1
G1.1

G1.2

G1.2A

G1.3

G1.4

G1.5

LIABILITIES

Liability, Indemnity and Insurance

Neither Party limits its liability for;

(@) death or personal injury caused by its negligence;
{b) fraud or fraudulent misrepresentation;

{c) any breach of any obligations implied by section 2 of the Supply of Goods and
Services Act 1982,

(d) any breach of clause D1; or
(e) any liability to the extent it cannot be limited or excluded by Law.

Subject to clauses G1.3 and G1.4, the Contractor shall indemnify the Authority and keep
the Authority indemnified fully against all claims, proceedings, demands, charges, actions,
damages, costs, breach of statutory duty, expenses and any other liabilities which may arise
out of the supply, or the late or purported supply, of the Services or the performance or non-
performance by the Contractor of its obligations under the Contract or the presence of the
Contractor or any Staff on the Premises, including in respect of any death or personal injury,
ioss of or damage to property, financial loss arising from any advice given or omitted to be
given by the Contractor, or any other loss which is caused directly by any act or omission
of the Contractor.

The Contractor’s liability for all Losses suffered or incurred by the Authority arising from the
Contractor’'s Default resulting in the destruction, corruption, degradation or damage to

Authority Data or Personal Data or any copy of such Authority Data or Personal Data shall

Subject to clause G1.1 and G1.2A the Contractor's aggregate liability in respect of the
Contract shall not exceed 125% of the Charges paid or payable to the Contractor.

The Contractor shall not be responsible for any injury, loss, damage, cost or expense if and
to the extent that it is caused by the negligence or wilful misconduct of the Authority or by
breach by the Authority of its obligations under the Contract.

The Authority may recover from the Contractor the following losses incurred by the Authority
to the extent they arise as a result of a Default by the Contractor:

(a) any additional operational and/or administrative costs and expenses incurred by the
Authority, including costs relating to time spent by or on behalf of the Authority in
dealing with the consequences of the Default;

{b) any wasted expenditure or charges;

(¢) the additional costs of procuring a Replacement Contractor for the remainder of the
Contract Period and or replacement deliverables which shall include any incremental
costs associated with the Replacement Contractor and/or replacement deliverables
above those which would have been payable under the Contract;

(d) any compensation or interest paid to a third party by the Authority; and
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G1.6

G1.7

G1.8
(@

(b)
(c)
(d)

G1.9

G1.10

G1.11

G1.12

G2

(e} any fine or penalty incurred by the Authority pursuant to Law and any costs incurred
by the Authority in defending any proceedings which result in such fine or penalty.

Subject to clauses G1.1 and G1.5, neither Party shall be liable to the other for any:

{a) loss of profits, tumover, business opportunities or damage to goodwill (in each case
whether direct or indirect); or

{b) indirect, special or consequential loss.

Unless otherwise specified by the Authority, the Contractor shall, with effect from the
Commencement Date for such period as necessary to enable the Contractor to comply with
its obligations herein, take out and maintain with a reputable insurance company a policy
or policies of insurance providing an adequate level of cover in respect of all risks which
may be incurred by the Contractor, arising out of the Contractor's performance of its
obligations under the Contract, including death or personal injury, loss of or damage to
property or any other loss. Such policies shall include cover in respect of any financial loss
arising from any advice given or omitted to be given by the Contractor. Such insurance shall
be maintained for the duration of the Contract Period and for a minimum of 6 years following
the end of the Contract.

The Contractor shall hold:
employer’s liability insurance providing an adequate level of cover in respect of all risks
which may be incurred by the Contractor;

public liability with the minimum cover per claim of _
product liability with the minimum cover per claim of _

and

professional indemnity with the minimum cover per claim o_
or any sum as required by Law unless otherwise agreed with the Authority in writing. Such
insurance shall be maintained for the duration of the Contract Period and for a minimum of
6 (six)} years following the expiration or earlier termination of the Contract.

The Contractor shall give the Authority, on request, copies of all insurance policies referred
to in this clause or a broker's verification of insurance to demonstrate that the appropriate
cover is in place, together with receipts or other evidence of payment of the latest premiums
due under those policies.

If the Contractor does not give effect to and maintain the insurances required by the
provisions of the Contract, the Authority may make alternative arrangements to protect its
interests and may recover the costs of such arrangements from the Contractor.

The provisions of any insurance or the amount of cover shall not relieve the Contractor of
any liabilities under the Contract.

The Contractor shall not take any action or fail to take any reasonable action, or (to the
extent that it is reasonably within its power) permit anything to occur in relation to the
Contractor, which would entitle any insurer to refuse to pay any claim under any insurance
policy in which the Contractor is an insured, a co-insured or additional insured person.

Warranties and Representations
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G2.1

The Contractor warrants and represents on the Commencement Date and for the Contract
Period that:

(@

(b)
()

(d)

(e)

(f)

(9)

(h)

()

(k)

it has full capacity and authority and all necessary consents to enter into and perform
the Contract and that the Contract is executed by a duly authorised representative of
the Contractor;

in entering the Contract, it has not committed any fraud;

as at the Commencement Date, all information contained in the Tender Response or
other offer made by the Contractor to the Authority remains true, accurate and not
misleading, save as may have been specifically disclosed in writing to the Authority prior
to execution of the Contract and in addition, that it will advise the Authority of any fact,
matter or circumstance of which it may become aware which would render such
information to be false or misleading;

no claim is being asserted and no litigation, arbitration or administrative proceeding is
presently in progress or, to the best of its knowledge and belief, pending or threatened
against it or any of its assets which will or might have an adverse effect on its ability to
perform its obligations under the Contract;

it is not subject to any contractual obligation, compliance with which is likely to have a
material adverse effect on its ability to perform its obligations under the Contract;

no proceedings or other steps have been taken and not discharged (nor, to the best of
its knowledge, are threatened) for the winding up of the Contractor or for its dissolution
or for the appointment of a receiver, administrative receiver, liquidator, manager,
administrator or similar officer in relation to any of the Contractor's assets or revenue;

it owns, or has obtained or is able to obtain valid licences for, all Intellectual Property
Rights that are necessary for the performance of its obligations under the Contract;

any person engaged by the Contractor shall be engaged on terms which do not entitle
them to any Intellectual Property Right in any IP Materials;

in the 3 years (or period of existence where the Contractor has not been in existence
for 3 years) prior to the date of the Contract:

i) it has conducted all financial accounting and reporting activities in compliance in
all material respects with the generally accepted accounting principles that apply
to it in any country where it files accounts;

ii) it has been in full compliance with all applicable securities and tax laws and
regulations in the jurisdiction in which it is established; and

ili) it has not done or omitted to do anything which could have a material adverse
effect on its assets, financial condition or position as an ongoing business concern
or its ability to fulfil its obligations under the Contract;

it has and will continue to hold all necessary (if any) regulatory approvals from the
Regulatory Bodies necessary fo perform its obligations under the Contract; and

it has notified the Authority in writing of any Occasions of Tax Non-Compliance and

any litigation in which it is involved that is in connection with any Occasion of Tax Non-
Compliance.
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G3.1

G3.2

G3.3

G34

G3.5

G3.6

)] (if an individual) he is regarded by HM Revenue & Customs as self- employed and

accordingly shall indemnify the Authority against tax, national insurance contributions
or similar impost for which the Authority may be liable in respect of the Contractor by
reason of this Contract.

Force Majeure

Subject to the remaining provisions of this clause G3, a Party may claim relief under this
clause G3 from liability for failure to meet its obligations under the Contract for as long as
and only to the extent that the performance of those obligations is directly affected by a
Force Majeure Event. Any failure or delay by the Contractor in performing its obligations
under the Contract which results from a failure or delay by an agent, Sub-Contractor or
supplier shall be regarded as due to a Force Majeure Event only if that agent, Sub-
Contractor or supplier is itself impeded by a Force Majeure Event from complying with an
obligation to the Contractor.

The Affected Party shall as soon as reasonably practicable issue a Force Majeure Notice,
which shall include details of the Force Majeure Event, its effect on the obligations of the
Affected Party and any action the Affected Party proposes to take to mitigate its effect.

If the Contractor is the Affected Party, it shall not be entitled to claim relief under this
clause G3 to the extent that consequences of the relevant Force Majeure Event:

(a) are capable of being mitigated by any of the Services, but the Contractor has failed
to do so; andfor

(b} should have been foreseen and prevented or avoided by a prudent provider of
services similar to the Services, operating to the standards required by the Contract.

Subject to clause G3.5, as soon as practicable after the Affected Party issues the Force
Maijeure Notice, and at regular intervals thereafter, the Parties shall consult in good faith
and use reasonable endeavours to agree any steps to be taken and an appropriate
timetable in which those steps should be taken, to enable continued provision of the
Services affected by the Force Majeure Event.

The Parties shall at all times following the occurrence of a Force Majeure Event and during
its subsistence use their respective reasonable endeavours to continue to perform its
obligations under the contract and prevent and mitigate the effects of the Force Majeure
Event. Where the Contractor is the Affected Party, it shall take all steps in accordance with
Good Industry Practice to overcome or minimise the consequences of the Force Majeure
Event.

if, as a result of a Force Majeure Event:

(a) an Affected Party fails to perform its obligations in accordance with the Contract, then
during the continuance of the Force Majeure Event:

i) the other Party shall not be entitled to exercise its rights to terminate the
Contract in whole or in part as a result of such failure pursuant to clause H2.1
or H2.3; and

ii)  neither Party shall be liable for any Default arising as a result of such failure,

(b) the Contractor fails to perform its obligations in accordance with the Contract it shall
be entitled to receive payment of the Price (or a proportional payment of it) only to the
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G3.7

G3.8

G4

H1

H1.1

(c)

extent that the Services (or part of the Services) continue to be performed in
accordance with the terms of the Contract during the occurrence of the Force Majeure
Event.

either Party is prevented from performing its material obligations under the Contract
for a period in excess of 6 Months, either Party may terminate the Contract with
immediate effect by notice in writing.

The Affected Party shall notify the other Party as soon as practicable after the Force
Majeure Event ceases or no longer causes the Affected Party to be unable to comply with
its obligations under the Contract.

Relief from liability for the Affected Party under this clause G3 shall end as soon as the
Force Majeure Event no longer causes the Affected Party to be unable to comply with its
obligations under the Contract and shall not be dependent on the serving of notice under
clause G3.7.

Guarantee

Within 10 Working Days of receipt of a written request from the Authority, the Contractor shall
provide to the Authority a [bond or] guarantee in terms of the draft contained in Schedule 9
{(or such other terms as the Authority may have approved) executed as a deed and delivered
by a parent company or financial institute approved by the Authority.

DEFAULT, DISRUPTION AND
TERMINATION

Termination on Insolvency and Change of Control

The Authority may terminate the Contract with immediate effect by notice and without
compensation to the Contractor where the Contractor is a company and in respect of the
Contractor:

(@)

(b)

(©)

(d)

(e)

a proposal is made for a voluntary arrangement within Part | of the Insolvency Act
1986 or of any other composition scheme or arrangement with, or assignment for the
benefit of, its creditors;

a shareholders’ meeting is convened for the purpose of considering a resolution that
it be wound up or a resolution for its winding-up is passed (other than as part of, and
exclusively for the purpose of, a bona fide reconstruction or amalgamation);

a petition is presented for its winding up (which is not dismissed within 14 days of its
service) or an application is made for the appointment of a provisional liquidator or a
creditors’ meeting is convened pursuant fo section 98 of the Insolvency Act 1986;

a receiver, administrative receiver or similar officer is appointed over the whole or any
part of its business or assets;

an application order is made either for the appointment of an administrator or for an

administration order, an administrator is appointed, or notice of intention to appoint
an administrator is given;
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H1.2

H1.3

() it is or becomes insolvent within the meaning of section 123 of the Insolvency Act
1986;

(g) being a “small company” within the meaning of section 247(3) of the Companies Act
1985, a moratorium comes into force pursuant to schedule A1 of the Insolvency Act
1986; or

(h) any event similar to those listed in H1.1(a)-(g) occurs under the law of any other
jurisdiction.

The Authority may terminate the Contract with immediate effect by notice and without
compensation to the Contractor where the Contractor is an individual and:

(@) an application for an interim order is made pursuant to sections 252-253 of the
Insolvency Act 1986 or a proposal is made for any composition scheme or
arrangement with, or assignment for the benefit of, the Contractor’s creditors;

(b) a petition is presented and not dismissed within 14 days or order made for the
Contractor's bankruptcy;

(c) areceiver, or similar officer is appointed over the whole or any part of the Contractor’s
assets or a person becomes entitled to appoint a receiver, or similar officer over the
whole or any part of his assets;

(d) the Contractor is unable to pay his debts or has no reasonable prospect of doing so,
in either case within the meaning of section 268 of the Insolvency Act 1986;

(e) a creditor or encumbrancer attaches or takes possession of, or a distress, execution,
sequestration or other such process is levied or enforced on or sued against, the
whole or any part of the Contractor's assets and such attachment or process is not
discharged within 14 days;

(fh he dies or is adjudged incapable of managing his affairs within the meaning of Part
VIl of the Mental Capacity Act 2005;

(g) he suspends or ceases, or threatens to suspend or cease, to carry on all or a
substantial part of his business; or

(h) any event similar to those listed in clauses H1.2{a) to (g) occurs under the law of any
other jurisdiction.

The Contractor shall notify the Authority immediately in writing of any proposal or
negotiations which will or may result in a merger, take-over, change of control, change of
name or status including where the Contractor undergoes a change of control within the
meaning of section 1124 of the Corporation Tax Act 2010 (*Change of Control”). The
Authority may terminate the Contract with immediate effect by notice and without
compensation to the Contractor within 6 Months of:

(a) being notified that a Change of Control has occurred; or

(b) where no notification has been made, the date that the Authority becomes aware of
the Change of Control,

but shall not be permitted to terminate where Approval was granted prior to the Change of
Control.
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H1.4

H1.5

The Authority may terminate the Contract with immediate effect by notice and without
compensation to the Contractor where the Contractor is a partnership and:

(a)

(b)
(c)

(d)
(e)

®

(9)

a proposal is made for a voluntary arrangement within Article 4 of the Insolvent
Partnerships Order 1994 or a proposal is made for any other composition, scheme or
arrangement with, or assignment for the benefit of, its creditors; or

it is for any reason dissolved; or

a petition is presented for its winding up or for the making of any administration order,
or an application is made for the appointment of a provisional liquidator; or

a receiver, or similar officer is appointed over the whole or any part of its assets; or

the partnership is deemed unable to pay its debts within the meaning of section 222

or 223 of the Insolvency Act 1986 as applied and modified by the Insolvent

Partnerships Order 1994; or

any of the following occurs in relation te any of its partners:

(i} an application for an interim order is made pursuant to sections 252-253 of the
Insolvency Act 1986 or a proposal is made for any composition scheme or
arrangement with, or assignment for the benefit of, his creditors;

(i) a petition is presented for his bankruptcy; or

(i) areceiver, or similar officer is appointed over the whole or any part of his assets;

any event similar to those listed in clauses H1.4(a) to (f) occurs under the law of any
other jurisdiction

The Authority may terminate the Contract with immediate effect by notice and without
compensation to the Contractor where the Contractor is a limited liability partnership and:

(@)

(b)
(c)

(d)

(e)

(f)

a proposal is made for a voluntary arrangement within Part | of the Insolvency Act
1986 or a proposal is made for any other composition, scheme or arrangement with,
or assignment for the benefit of, its creditors;

it is for any reason dissolved;

an application is made either for the appointment of an administrator or for an
administration order, an administrator is appointed, or notice of intention to appoint
an administrator is given within Part |i of the Insolvency Act 1986;

any step is taken with a view to it being determined that it be wound up (other than as
part of, and exclusively for the purpose of, a bona fide reconstruction or
amalgamation) within Part IV of the Insolvency Act 1986;

a petition is presented for its winding up (which is not dismissed within 14 days of its
service) or an application is made for the appointment of a provisional liquidator within
Part IV of the Insolvency Act 1986;

a receiver, or similar officer is appointed over the whole or any part of its assets; or
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H1.6

H2
H2.1

H2.2

H2.3

H3

H3.1

H3.2

H4

H4.1

(@) it is or becomes unable to pay its debts within the meaning of section 123 of the
Insolvency Act 1986;

(h) a moratorium comes into force pursuant to schedule A1 of the Insolvency Act 1986;
or

(i) any event similar to those listed in clauses H1.5 (a) to (h) occurs under the law of any
other jurisdiction.

References to the Insolvency Act 1986 in clause H1.5(a) shall be construed as being
references to that Act as applied under the Limited Liability Partnerships Act 2000
subordinate legislation.

Termination on Default

The Authority may terminate the Contract with immediate effect by notice if the Contractor
commits a Default and:

(a) the Contractor has not remedied the Default to the satisfaction of the Authority within
25 Working Days or such other period as may be specified by the Authority, after
issue of a natice specifying the Default and requesting it to be remedied,;

(b) the Default is not, in the opinion of the Authority, capable of remedy; or
(c}) the Default is a Material Breach.

If, through any Default of the Contractor, data transmitted or processed in connection with
the Contract is either lost or sufficiently degraded as to be unusable, the Contractor shall
be liable for the cost of reconstitution of that data and shall reimburse the Authority in
respect of any charge levied for its transmission and any other costs charged in connection
with such Default.

If the Authority fails to pay the Contractor undisputed sums of money when due, the
Contractor shall give notice to the Authority of its failure to pay. If the Authority fails to pay
such undisputed sums within 90 Working Days of the date of such notice, the Contractor
may terminate the Contract in writing with immediate effect, save that such right of
termination shall not apply where the failure to pay is due to the Authority exercising its
rights under clause C3.1 (Recovery of Sums Due) or to a Force Majeure Event.

Non-Default Termination or Change of Government Policy

The Authority may terminate the Contract at any time by giving 30 days' notice to the
Contractor.

The Authority may terminate the Contract by giving to the Contractor at least one Month's
notice in writing where there is a change in government policy or a change in Law which
means that, in the opinion of the Authority acting reasonably, the Services are no longer
required or are no longer affordable to the Authority.

Termination under the Regulations

The Authority may terminate the Contract on written notice to the Contractor if:

(a) the Contract has been subject to a substantial modification which requires a new
procurement procedure pursuant to regulation 72(9) of the Regulations;
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H5

H5.1

H5.2

H5.3

H5.4

H6

HE.1

H6.2

(b) the Contractor was, at the time the Contract was awarded, in one of the situations
specified in regulation 57(1) of the Regulations, including as a result of the application
of regulation 57 (2), and should therefore have been excluded from the procurement
procedure which resulted in its award of the Contract; or

(c) the Contract should not have been awarded to the Contractor in view of a serious
infringement of the obligations under the Treaties and the Regulations that has been
declared by the Court of Justice of the European Union in a procedure under Article
258 of the TFEU.

Consequences of Expiry or Termination

If the Authority terminates the Contract under clauses H2 or H4 and makes other
arrangements for the supply of the Services the Authority may recover from the Contractor
the cost reasonably incurred of making those other arrangements and any additional
expenditure incurred by the Authority throughout the remainder of the Contract Period.

If Contract is terminated under clauses H2 or H4 the Authority shall make no further
payments to the Contractor (for Services supplied by the Contractor prior to termination and
in accordance with the Contract but where the payment has yet toc be made by the
Authority), until the Authority has established the final cost of making the other
arrangements envisaged under this clause.

If the Authority terminates the Contract under clause H3 the Authority shall make no further
payments to the Contractor except for Services supplied by the Contractor prior to
termination and in accordance with the Contract but where the payment has yet to be made
by the Authority.

Save as otherwise expressly provided in the Contract:

(a) termination or expiry of the Contract shall be without prejudice to any rights, remedies
or obligations accrued under the Contract prior to termination or expiration and
nothing in the Contract shall prejudice the right of either Party to recover any amount
outstanding at such termination or expiry; and

{b) termination of the Contract shall not affect the continuing rights, remedies or
obligations of the Authority or the Contractor under clauses C2 (Payment and VAT),
C3 (Recovery of Sums Due), D1 (Prevention of Fraud and Bribery), E2 (Data
Protection Act and Privacy), E3 {Official Secrets Acts 1911 to 1989, Section 182 of
the Finance Act 1989), E4 (Confidential Information), E5 (Freedom of Information),
E7 (Security), E8 (Intellectual Property Rights), E9 (Audit), F9 (Remedies
Cumulative), G1 (Liability, Indemnity and Insurance), H5 (Consequences of Expiry or
Termination), H7 (Recovery upon Termination) and |1 (Governing Law and
Jurisdiction).

Disruption

The Contractor shall take reasonable care to ensure that in the performance of its
obligations under the Contract it does not disrupt the operations of the Authority, its
employees or any other contractor employed by the Authority.

The Contractor shall immediately inform the Authority of any actual or potential industrial

action, whether such action be by its own employees or others, which affects or might affect
its ability at any time to perform its obligations under the Contract.
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H6.3

H6.4

H6.5

H7

H7 1

If there is industrial action by the Staff, the Contractor shall seek Approval to its proposals
to continue to perform its obligations under the Contract.

if the Contractor's proposals referred to in clause H6.3 are considered insufficient or
unacceptable by the Authority acting reasonably, then the Contract may be terminated with
immediate effect by the Authority by notice.

If the Contractor is unable to deliver the Services owing to disruption of the Authority’s
normal business, the Contractor may request a reasonable allowance of time, and, in
addition, the Authority will reimburse any additional expense reasonably incurred by the
Contractor as a direct result of such disruption.

Recovery upon Termination
On termination of the Contract for any reason, the Contractor shall at its cost:

(a) immediately return to the Authority all Confidential Information, Personal Data and IP
Materials in its possession or in the possession or under the control of any permitted
suppliers or Sub-Contractors, which was obtained or produced in the course of
providing the Services;

(b) immediately deliver to the Authority all Property (including materials, documents,
information and access keys) provided to the Contractor in good working order;

(c) immediately vacate any Authority Premises occupied by the Contractor,

(d) assist and co-operate with the Authority to ensure an orderly transition of the provision
of the Services to the Replacement Contractor and/or the completion of any work in
progress; and

(e) promptiy provide all information concerning the provision of the Services which may
reasonably be requested by the Authority for the purposes of adequately
understanding the manner in which the Services have been provided and/or for the
purpose of allowing the Authority and/or the Replacement Contractor to conduct due
diligence.

H7.2 Alternatively, on termination of the Contract for any reason, the Contractor shall at the written

H7.3

H7.4

request of the Authority and at the Contractor’s cost:

(a) carry out the destruction of any of the Confidential Information, Personal Data and
IP Materials ;

(b) using a method of secure destruction to be specified by the Authority and in
accordance with Good Industry Practice; and

(c) provide a certificate of secure destruction to the Authority.

If the Contractor does not comply with clauses H7.1(a) and (b), the Authority may recover
possession thereof and the Contractor grants a licence to the Authority or its appointed
agents to enter (for the purposes of such recovery) any premises of the Contractor or its
permitted suppliers or Sub-Contractors where any such items may be held.

Where the end of the Contract Period arises due to the Contractor’s Default, the Contractor
shall provide all assistance under clause H7.1(d) and (e) free of charge. Otherwise, the
Client shall pay the Contractor's reasonable costs of providing the assistance and the
Contractor shall take all reasonable steps to mitigate such costs.
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H8.1

H8.2

H8.3

H8.4

H8.5

H8.6

H8.7

H8.8

H9
H9.1

H9.2

Retendering and Handover

Within 21 days of being requested by the Authority, the Contractor shall provide, and
thereafter keep updated, in a fully indexed and catalogued format, all the information
necessary to enable the Authority to issue tender documents for the future provision of the
Services.

The Authority shall take all necessary precautions to ensure that the information referred to
in clause H8.1 is given only to potential providers who have qualified to tender for the future
provision of the Services.

The Authority shall require that all potential providers treat the information in confidence;
that they do not communicate it except to such perscns within their organisation and to such
extent as may be necessary for the purpose of preparing a response to an invitation to
tender issued by the Authority; and that they shall not use it for any other purpose.

The Contractor shall indemnify the Authority against any claim made against the Authority
at any time by any person in respect of any liability incurred by the Authority arising from
any deficiency or inaccuracy in information which the Contractor is required to provide under
clause H8.1.

The Contractor shall allow access to the Premises in the presence of the Authorised
Representative, to any person representing any potential provider whom the Authority has
selected to tender for the future provision of the Services.

If access is required to the Contractor's Premises for the purposes of clause H7.5, the
Authority shall give the Contractor 7 days’ notice of a proposed visit together with a list
showing the names of all persons who will be visiting. Their attendance shall be subject to
compliance with the Contractor's security procedures, subject to such compliance not being
in conflict with the objectives of the visit.

The Contractor shall co-operate fully with the Authority during any handover at the end of
the Contract. This co-operation shall include allowing full access to, and providing copies
of, all documents, reports, summaries and any other information necessary in order to
achieve an effective transition without disruption to routine operational requirements.

Within 10 Working Days of being requested by the Authority, the Contractor shall transfer
to the Authority, or any person designated by the Authority, free of charge, all computerised
filing, recording, documentation, planning and drawing held on software and utilised in the
provision of the Services. The transfer shall be made in a fully indexed and catalogued disk
format, to operate on a proprietary software package identical to that used by the Authority.

Exit Management
The Contractor shall use all reasonable endeavours so as to facilitate the smooth transfer of

the provision of the Services to a replacement contractor or to the Authority, as the case may
be, and the Contractor shall take no action at any time which is calculated or intended, directly
or indirectly, to prejudice or frustrate or make more difficult such transfer.

Within ninety (90) days of the Commencement Date, the Contractor shall provide a draft Exit
Management Strategy to (to be appended to Schedule 10} and within ten (10) Business
Days of provision of such Exit Management Strategy, the Parties shall meet and use all
reasonable endeavours to agree the contents of the Exit Management Strategy, which must
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H9.3

HS.4

H9.5

H10

H10.1

H10.2

provide for the orderly transition of the provision of the Services from the Contractor to the
Authority and/or any replacement contractor in the event of any termination (in whole or in
part) or expiry of this Contract and allow for the Contractor to comply with its obligations under
clause H6 and H7. If the Parties are unable to agree the contents of the Exit Management
Strategy within a 20 Business Day period, either Party may refer the dispute for resoiution in
accordance with clause 12. The Exit Management Strategy as agreed or determined shall be
the Exit Management Strategy.

The Contractor shall keep the Exit Management Strategy under continuous review and
include any proposed updates to the Exit Management Strategy in each Monthly Contract
Management Meeting.

In addition, within ten (10) days after service of a Termination Notice by either Party or six
(6) months prior to the end of the expiry of the Contract, the Contractor shall update the Exit
Management Strategy into a final form that could be implemented immediately and provides
for a transition to and is compatible with any mobilisation plan of any replacement contractor
or the Authority (as the case may be) and in doing so, provide as much detail as is appropriate
given the nature of the termination or expiry and the timing of termination, so that such Exit
Management Strategy can be submitted to the Authority for review and approval. The Parties
shall meet and use their respective reasonable endeavours to agree the contents of such
Exit Management Strategy.

During the final six (6) months prior to the expiry of the Contract or following the service of a
Termination Notice, and in either case for a reasonable period thereafter, the Contractor shall
co-operate fully with the transfer of the provision of Services (or any part of the Services) to
the Authority or any replacement contractor, and the Contractor shall:

(a) assist and co-operate with the Authority o ensure an orderly transition of the provision
of the Services to the replacement contractor and/or the completion of any work in
progress;

{b) implement the Exit Management Strategy;

(c) liaise with the Authority and/or any replacement contractor, and provide reasonable
assistance and advice concerning the provision of the Services and their transfer to
the Authority or to such replacement contractor

and in all instances, shall be in accordance with timescales reasonably stipulated by the
Authority.

Exit Procedures

Where the Authority requires a continuation of all or any of the Services on expiry or
termination of this Contract, either by performing them itself or by engaging a third party to
perform them, the Contractor shall co-operate fully with the Authority and any such third
party and shall take all reasonable steps tc ensure the timely and effective transfer of the
Services without disruption to routine operational requirements.

The following commercial approach shall apply to the transfer of the Services if the
Contractor:
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H10.3

H10.4

H11

H11.1

"

1.1

12

12.1

12,2

2.3

(a) does not have to use resources in addition to those normally used to deliver the
Services prior to termination or expiry, there shall be no change to the Price; or

kb) reasonably incurs additional costs, the Parties shall agree a Variation to the Price
based on the Contractor's rates either set out in Schedule 3 or forming the basis for
the Price.

When requested to do so by the Authority, the Contractor shall deliver to the Authority
details of all licences for software used in the provision of the Services including the software
licence agreements.

Within one Month of receiving the software licence information described above, the
Authority shall notify the Contractor of the licences it wishes to be transferred, and the
Contractor shall provide for the approval of the Authority a plan for licence transfer.

Knowledge Retention

The Contractor shall co-operate fully with the Authority in order to enable an efficient and
detailed knowledge transfer from the Contractor to the Authority on the completion or earlier
termination of the Contract and in addition, to minimise any disruption to routine operational
requirements. To facilitate this transfer, the Contractor shall provide the Authority free of
charge with full access to its Staff, and in addition, copies of all documents, reports,
summaries and any other information requested by the Authority. The Contractor shall
comply with the Authority's request for information no later than 15 Working Days from the
date that that request was made.

DISPUTES AND LAW

Governing Law and Jurisdiction

Subject to the provisions of clause 12 the Contract, including any maiters arising out of or in
connection with it, shall be governed by and interpreted in accordance with English Law
and shall be subject to the jurisdiction of the Courts of England and Wales. The submission
to such jurisdiction shall not limit the right of the Authority to take proceedings against the
Contractor in any other court of competent jurisdiction, and the taking of proceedings in any
other court of competent jurisdiction shall not preclude the taking of proceedings in any
other jurisdiction whether concurrently or not.

Dispute Resolution

The Parties shall attempt in good faith to negotiate a settlement to any dispute between
them arising out of or in connection with the Contract within 20 Working Days of either Party
notifying the other of the dispute and such efforts shall involve the escalation of the dispute
to the finance director of the Contractor and the commercial director of the Authority.

Nothing in this dispute resolution procedure shall prevent the Parties from seeking from any
court of competent jurisdiction an interim order restraining the other Party from doing any
act or compelling the other Party to do any act.

If the dispute cannot be resolved by the Parties pursuant to clause 12.1 the Parties shall
refer it to mediation pursuant to the procedure set out in clause 12.5 unless: (a) the Authority
considers that the dispute is not suitable for resolution by mediation; or (b) the Contractor
does not agree to mediation.
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12.4

12.5

12.6

The obligations of the Parties under the Contract shall not cease, or be suspended or
delayed by the reference of a dispute to mediation {or arbitration) and the Contractor and
the Staff shall comply fully with the requirements of the Contract at all times.

The procedure for mediation and consequential provisions relating to mediation are as
follows:

(a)

(b)

(c)

(d)

(e)

(f)

a neutral adviser or mediator (the “Mediator™) shall be chosen by agreement between
the Parties or, if they are unable to agree upon a Mediator within 10 Working Days
after a request by one Party to the other or if the Mediator agreed upon is unable or
unwilling to act, either Party shall within 10 Working Days from the date of the proposal
to appoint a Mediator or within 10 Working Days of notice to either Party that he is
unable or unwilling to act, apply to the Centre for Effective Dispute Resolution to
appoint a Mediator;

the Parties shall within 10 Working Days of the appointment of the Mediator meet with
him in order to agree a programme for the exchange of all relevant information and
the structure to be adopted for negotiations. If appropriate, the Parties may at any
stage seek assistance from the Centre for Effective Dispute Resolution to provide
guidance on a suitable procedure;

unless otherwise agreed, all negotiations connected with the dispute and any
settlement agreement relating to it shall be conducted in confidence and without
prejudice to the rights of the Parties in any future proceedings;

if the Parties reach agreement on the resolution of the dispute, the agreement shall
be recorded in writing and shall be binding on the Parties once it is sighed by their
duly authorised representatives;

failing agreement, either of the Parties may invite the Mediator to provide a non-
binding but informative written opinion. Such an opinion shall be provided on a without
prejudice basis and shall not be used in evidence in any proceedings relating to the
Contract without the prior written consent of both Parties; and

if the Parties fail to reach agreement in the structured negotiations within 60 Working
Days of the Mediator being appointed, or such longer period as may be agreed by the
Parties, then any dispute or difference between them may be referred to the Courts
unless the dispute is referred to arbitration pursuant to the procedures set out in
clause 12.6.

Subject to clause 12.2, the Parties shall not institute court proceedings until the procedures
set out in clauses 12.1 and 12.3 have been completed save that:

(a)

(b)

(c)

The Authority may at any time before court proceedings are commenced, serve a
notice on the Contractor requiring the dispute to be referred to and resolved by
arbitration in accordance with clause 12.7;

if the Contractor intends to commence court proceedings, it shall serve notice on the
Authority of its intentions and the Authority shall have 21 days following receipt of
such notice to serve a reply on the Contractor requiring the dispute to be referred to
and resolved by arbitration in accordance with ciause 12.7; and

the Contractor may request by notice to the Authority that any dispute be referred and

resolved by arbitration in accordance with clause [2.7, to which the Authority may
consent as it sees fit.
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12,7

If any arbitration proceedings are commenced pursuant to clause 12.6,

(a)

(b)

(c)

(d)

(e)

(f)

the arbitration shall be governed by the provisions of the Arbitration Act 1996 and the
Authority shall give a notice of arbitration to the Contractor (the “Arbitration Notice”)
stating:

(i) that the dispute is referred to arbitration; and

(i) providing details of the issues to be resolved;

the London Court of International Arbitration (“LCIA”) procedural rules in force at the
date that the dispute was referred to arbitration in accordance with 12.7(b) shall be
applied and are deemed to be incorporated by reference to the Contract and the
decision of the arbitrator shalt be binding on the Parties in the absence of any material
failure to comply with such rules;

the tribunal shall consist of a sole arbitrator to be agreed by the Parties;

if the Parties fail to agree the appointment of the arbitrator within 10 days of the
Arbitration Notice being issued by the Authority under clause 12.7(a} or if the person
appointed is unable or unwilling to act, the arbitrator shall be appointed by the LCIA;

the arbitration proceedings shall take place in London and in the English language;
and

the arbitration proceedings shall be governed by, and interpreted in accordance with,
English Law.
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IN WITNESS of which this Contract has been duly executed by the parties.

SIGNED for and on behalf of CARE QUALITY COMMISSION

Signature

Name .....

Position ..

SIGNED for and on behalf of [CONTRACTOR]

Signatur

Mame ..

Position
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SCHEDULE 1 - SPECIFICATION

Executive Summary

The Care Quality Commission is the independent regulator of health and adult social care services
in England. We are responsible for monitoring and inspecting services to ensure they are providing
care that is safe, effective, caring, responsive to pecple’s needs and well-led.

Listening to and acting on people’s experiences of care is vital to our work. It helps us to decide
when, where and what to inspect, supports better registration, inspection, judgements and ratings
and results in better information for the public. CQC aims to have an ‘always on’ view of quality
and ongoing access to people’s experiences of care are central to this.

Some national voluntary organisations, through their core business functions are already hearing
from people using services and their loved ones about the quality and safety of named health and
social care services across England on an on-going basis. This is intelligence which could be
extremely valuable to CQC. In addition there are many organisations that have extensive, existing,
trusted ‘reach’ to people using health or social care services, through whom we can increase
positive public awareness and understanding of CQC.

Since 2012 we have established a number of funded partnerships with national voluntary
organisations to increase our access to people’s experiences of care via organisations that are
already working with and hearing from people on an on-going basis. These partnerships are
currently referred to as ‘Tell us about your care’ partnerships. Further information can be found
here - http://www.cgc.org. uk/public/get-involved/tell-us-about-your-care-partnerships

Currently information about people's experiences of care comes into CQC via our ‘Share Your
Experience’ webform. CQC is due to launch a new online webform which will replace the Share
Your Experience form. User research with the public has shown that ‘Give Feedback on Care’ is a
more accurate reflection of what people want to do, so it is likely that the name of our webform will
change.

For further background and context to this invitation to tender please read CQC'’s:

. strategy 2016-21 http://www.cqc.org. uk/public/about-us/our-performance-and-plans/our-

strategy-and-business-plan,
. 19/20 business plan https:/fiwww.cqgc.org. uk/publications/strategies-plans/business-

plan and
. public engagement strategy hitps://www.cqgc.org. uk/publications/public-engagement-

strateqy-2017-21

The Requirement
CQC’s service requirement is detailed below:

. The provision of a continuous supply of agreed volumes of CQC web forms. This is either
to be completed by the supplier on behalf of a member of the public or generated through the
supplier's active engagement and promotion of CQC and the webform. The webforms will provide
information about individual experiences of care at named health and social care services. This is
for the purpose of supporting ongoing monitoring of services to enable effective regulation of the
quality of health and social care services in England.
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. promotion of CQC to the public, the standards of care people have a right to expect, CQC's
role in regulating, monitoring and inspecting services, and encouragement for people to use our
inspection reports to inform choice, and to share experiences to improve care for others in the
future.

. Enhancing CQC'’s ability to raise awareness of its work and hear from people with protected
characteristics and those who are seldom heard / vulnerable due to their circumstances. This
includes:

o Those at increased risk of poor care because of their vulnerable circumstances,
such as people with learning disabilities or dementia, or those whe are detained under the
Mental Health Act.
o People who are more likely to experience poorer health outcomes, such as
homeless people, travelling communities, pecple who misuse alcohol and substances, sex
workers, refugees, and asylum seekers.
o Those with ‘protected characteristics’ under equalities legislation, such as minority
ethnic groups, people whose first language is not English, lesbian, gay, bisexual and
transgender people.

CQC's requirement is based upon the delivery of the following services:

Lot 1: Direct supply of CQC webforms' {(on a continuous basis)

. Ongoing supply of CQC webforms completed by the supplier on behalf of a member of the
public
o Individual relevant experiences to be identified, summarised and converted into a
supply of web-forms by trained helpline staff of organisations already delivering a national
helpline service to peopie who use health and care services and their loved ones/carers.
o The direct supply of CQC webforms on a continuous basis will provide qualitative
information from members of the public about individual experiences of care at named
health and social care services subject to regulation by CQC. The supplier(s) must already
hear from members of the public reporting experiences of care at named health and social
care services acress England as part of existing business functions. The supply should be
existing rather than something that has to be stimulated.

. Ongoing promotion of the CQC feedback webform, of CQC, our role and purpose, and our
narrative about why CQC needs information about people’s experiences of care to prevent poor
care happening to others, to those seeking helpline services.

. Project management of the partnership within the contractor’s organisation, helpline
delivery, helpline supervision, quality assurance and evaluation

Quality Assurance Criteria
. Value of information received. CQC inspectors are asked to pick from a list of structured
options to indicate what regulatory valuefaction an individual CQC webform prompted them to take.
70% of CQC webforms received must be rated by CQC inspectors as faliing into one of the
categories below:

o Bring scheduled inspection forward
Carry out responsive inspection
Contacted another agency
Contacted provider to raise issue/seek a response
Inspection underway (will be used as evidence)
No immediate action — use to inform inspection planning
Raise safeguarding alert with local authority
Positive feedback — no action required — NB. Positive feedback may count towards
no more than 10% of the total for value
o The full list of options a CQC inspector will select from to identify the value of a CQC
webform is listed below:

000 0O0CO0QO0
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Already known, have explanation

Bring scheduled inspection forward

Carry out responsive inspection

Contacted another agency

Contacted provider to raise issue/seek a response
Inspection underway (will be used as evidence)

No immediate action — use to inform inspection planning
Raise safeguarding alert with local authority

No value - outside regulatory remit

No value - too leng ago to action

No value - too vague, not enough info to be of use
Positive feedback — no action required — NB. Positive feedback may count
towards no more than 10% of the total for value

. Recent inspection, areas covered

Lot 2: Indirect supply of CQC webforms via promotion of CQC to the public (on a
continuous basis)

. Ongoing supply of CQC webforms completed by members of the public stimulated via
supplier promotion of CQC and the webform, our role and purpose and the standards of care
people have a right to expect, what ‘Good’ looks like, through contractor's owned channels and
appropriate earned channels (e.g media). Supplier should have reach across England. Plans to be
agreed with CQC and include clear rationale for suggested approach, and evaluation.

. Evaluation reports for activity focusing on outputs and outcomes including reach through
standardised metrics including but not limited to magazine distribution, social media impressions,
open rates and click rates, attendees at events.

Quality Assurance Criteria
. Value of information received. CQC inspectors are asked to pick from a list of structured
options to indicate what regulatory value/action an individual CQC webform prompted them to take.
70% of CQC webforms received must be rated by CQC inspectors as falling into one of the
categories below:

O Bring scheduled inspection forward

o Carry out responsive inspection
o Contacted another agency
o Contacted provider to raise issue/seek a response
o Inspection underway (will be used as evidence)
o No immediate action — use to inform inspection planning
o Raise safeguarding alert with local authorily
o Positive feedback — no action required — NB. Positive feedback may count towards
no more than 10% of the total for value
o The full list of options a CQC inspector will select from to identify the value of a CQC
webform is listed below:
. Already known, have explanation

Bring scheduled inspection forward

Carry out responsive inspection

Contacted another agency

Contacted provider to raise issue/seek a response
Inspection underway (will be used as evidence)

No immediate action — use to inform inspection planning
Raise safeguarding alert with local authority

No value - outside regulatory remit

No value - too long ago to action

No value - toc vague, not enough info to be of use
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. Positive feedback — no action required — NB. Positive feedback may count
towards no more than 10% of the total for value
= Recent inspection, areas covered

The Authority is procuring the services for both the direct (Lot 1) and in-direct (Lot 2) supply of
CQC web forms as follows:
« Contracts will be established based on agreed anticipated webform volumes, evidenced
through supply of facts and figures by the contractor
¢ CQC anticipates establishing multiple contracts, each delivering an agreed supply of CQC
web forms
o CAQC regulates a wide range of health and social care services including all NHS hospitals,
GPs practices, care homes, home-care agencies, dentists, independent health care providers
and others. A full list of the services CQC is responsible for requlating is available from
http://www.cqc.org. uk/content/services-we-reguiate We want to hear the experiences of people
using all of these services, to help us monitor services and make decisions about when, where
and what to inspect.
+ Reflecting where people receiving care may be more vulnerable due to their circumstances,
alongside where CQC has less existing information about the quality of these services from
other intelligence sources, CQC have identified three core areas that it wishes to prioritise for
Tell us about your care partnerships. These are as follows:
o The care experiences of people receiving Adult Social Care
o The care experiences of people receiving care from Mental Health services
o The care experiences of people with Learning Disabilities.

« CQC also welcomes bids from suppliers that cover other CQC regulated services and/or
population groups as all information received on services is vital to CQC's regulatory
responsibility.
» Depending on the level of interest received from the market CQC reserve the right to award
contracts to as many suitable suppliers covering all services including the 3 core areas above.
» All bidders must be able to fulfil a minimum volume of 100 SYE Forms per annum — any
bids which describe a volume of less than 100 SYE Forms per annum being supplied will be
disqualified
« Contracts will be awarded in the following order (for more information please see
commercial response document):

o The 3 core services (Adult social care, Mental Health and Learning Disabilities)

o Then all other suitable suppliers from other service areas

Authority Responsibilities

+ CQC will identify a member or members of the Public Engagement team to act as a point of
contact for the contractor

« CQC will supply a report to the contractor after six months and at the end of the contract
detailing the volume of information received through the partnership and the action taken in
response (against the KPIs). Any publication of statistics from these reports should be agreed
with CQC.

» CQC will offer to provide one training session (approximately 1hr, at a mutually agreed
location) to the contractor's helpline team, or equivalent, to explain the processes for submitting
information to CQC on behalf of individuals as part of the partnership

» CQC will offer a standard public-facing leaflet that encourages people to share their
experiences of care, explains the standards people have a right to expect, the role of the
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regulator and the partnership between CQC and the contractor. The design of this leaflet will be
fixed. CQC will design and print this leaflet for the contractor to distribute.
« Ensure prompt payments are made for all compliant invoices.

Contractor Responsibilities

The contractor shall:

a. Provide a key point of contact who will report on each of the KPIs as CQC requires
to CQC’s Contract Manager (a member of the Public Engagement team);

b. Liaise with CQC as and when required by CQC's Contract Manager,

c. Perform quality assurance on all aspects of the programme;

d. Provide the Commission with timely and ongoing evaluation and quality assurance
information relating to the programme as per each of the KPIs outlined below

e. Ensure all invoices clearly state the purchase order number.

Contract Management Arrangement

An informal track of each of these KPls will be maintained throughout the duration of the
partnership by the CQC Public Engagement Team and where any of the KPlIs looks unlikely
to be met we will alert the contractor, so they can take remedial action.

Milestones

Description Target Date Action to Achieve Review Date

Milestone

Lot 2 suppliers — CQC |From contract start  |Supplier to action
webforms begin to be [date
submitted (either

directly or indirectly)
Lot 2 suppliers - 1 month from contractiSupplier to action
Activity plan submitted [start date
as part of tender,
agreed with CQC

Lot 2 suppliers —six (6 months from CQC to action
monthly report on contract start date

volumes and value

supplied by CQC

[Lot 2 suppliers — 12- 12 months from CQC to action
month report on contract start date

volumes and value

supplied by CQC

Lot 2 suppliers — 11 months from Supplier to action

evaluation reporton  |contract start date
communications
activity — reach etc
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AUTHORISATION

The following person is authorised to act as the Customer's Representative on all matters
relating to the Contract:
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SCHEDULE 2 - TENDER RESPONSE

. Question
Requirement Statements Weighting
Overview
Tenderers must provide a concise summary highlighting the key
aspects of the proposal.
Please note:
« Only submit supporting documents which have been specifically
requested by CQC as part of this tender exercise.
¢ Tenderers must not submit marketing materials or other
unsolicited documents.
(Maximum: 400 words)
Response:
As a carer-led organisation of carers, with broad networks of
professionals, Carers UK has experience of awareness raising and
driving positive behaviour change since we were established 54 years o
riving

ago.

Carers UK has a strong track record of delivering Share Your
Experience responses in areas such as adult social care.

This proposal has several key elements:

* Driving completed webforms where 70% or more are of value to CQC.

* Ensuring that a high percentage of these forms relate to adult social
care.

* Improving knowledge of participation of people caring for others with
learning disabilities and/or mental illness.

* Increasing knowledge of the role and purpose of CQC, the standards
of care people have a right to expect and what “good” looks like.

We have a number of unique networks that reach other sectors e.g. our
Employers for Carers network covering 2 million employees, including
Centrica (British Gas), Barclays, Nationwide, Sainsbury’s, etc.

We run the largest awareness campaigns for carers in England -
Carers Week and Carers UK and have led many other awareness
campaigns.
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Requirement Statements

Question
Weighting

We are the leading national information and advice provider for carers.

We are at the forefront of research and evidence on carers; delivering it
ourselves, shaping others’ work, or promoting good sound evidence
from others. We use this to shape change and drive positive outcomes
and actions.

With this work we will:

» use our owned channels and networks which are the most
extensive relating directly to carers including our newsletters and
communications channels. This includes, our membership of
carers, our caring magazine, our carer peer-fed forum, our local
network of affiliated organisations — mainly carers’ organisations,
our wider partnerships

o target earned channels (e.g. national and local media) with the
core messages that we've set out in our Method Statement

« use our evidence gathered from targeted research to promote
our core messages in a tailored way, ensuring they are
appropriate, useful and engaging.

+ contribute to the overall body of knowledge around improving the
quality of care through our research and evidence gathering.

The outcomes we expect from this work include:
¢ Exceeding our minimum levels of forms retumed to CQC.
¢ Improving awareness of what CQC does
» Improving awareness of the resources that CQC provides

We expect this to strengthen the customer voice and provide valuable
insight to CQC to contribute to improving quality.

387
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Requirement Statements

Question |
Weighting |
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Quality criteria 1:

Question
Weighting

Method Statement

Please describe (with specific reference to the elements of
the requirements and the outcomes expected) how it is
intended to deliver the requirements of the specification.

Your response should include, but not be limited to:

A breakdown by number and percentage of what feedback
can be supplied as per the requirement for Lot 2, namely:

o CQC webforms about adult social care

o CQC webforms about the experiences of people with a

learning disability

o CQC webforms about the experiences of people
experiencing mental ill health

o CQC webforms about all other regulated services
(NHS, GPs, independent healthcare, dentists etc.)

An implementation plan for planned communication
activity running across a 12 month period to deliver
indirect supply of CQC web-forms from across
England. This plan should include a clear description
of the organisation’s owned channels that can be
used for promoting CQC and the CQC webform,
including the reach of those channels

Describe clearly and provide evidence for the
volumes of people the organisation can reach
through owned communications channels. Please
include specific reference to the 3 core areas
detailed in CQC's service requirement - adult social
care experiences, the experiences of people with a
learning disability and the experiences of people
with a mental illness.

Provision of strong rationale and evidence where
possible that indicates the public the organisation
can reach through its owned channels will be
receptive to messages about CQC

Weighting =
40%
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¢ Provide details of the equality groups and seldom
heard population groups that the organisation has
access to

Response Word Limit — No Limit

Supporting Attachments Permitted? - NO

Response:

Carers UK has a number of tried and trusted approaches to
communication. Importantly, we do not run any care services that
are regulated by CQC and our networks/owned channels are broad
and diverse. We do not, therefore, have a conflict of interest.

Our track record and volumes we expect to return:

Carers UK is basing our tender on sound experience and delivery of
the Lot 2 model over a number of years. These Share Your
Experience forms and returns have been generated through our

active engagement and promotion of CQC and the webform:
Web forms and paper submissions to CQC.

Over the last 18 months our returns have totalled 1012 forms. Over
the last calendar 12 months this amounted to 640 returned forms.
Our target per year wa-nd we are delighted that we have
regularly outperformed this target. This is our approach going

forward.

Our new target for this tender _

1. We would return no less than- per annum. We
would continue to seek to outperform this target.

Based on our evidence so far, this would mean -returns per
annum on adult social care.

1. Our estimates are based on strong evidence. 88% of our
returned forms in the last 18 months have related to adult

social care. The split between the two are: 31% of returns
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are regarding community care and 69% are regarding
residential care. We would expect the split to be the same. In
terms of useful information, we expect the resultant outcomes
to be within the 70% margins stipulated. There are a range
of usefulness of outcomes for our reporting information.
However, For the Q4 in the last contract, included 11
safeguarding alerts and 5 inspections brought forward , for
our Q1 report, 30 pieces of information prompted
safeguarding alerts. We feel this is highly valuable
information to CQC.

We have not been able to calculate the proportion of those
relating to learning disabilities or mental health.

The remainder of returns are regarding other regulated
services, largely health services.

Promotion plan over next 12 months:

Our objective is to deliver no less thanj GG

the majority of which will have a focus on adult social care. \We

achieved more than this last year, but want to set a realistic target

that we can exceed.

Our campaign plan is to encourage carers and the workers

supporting them to feedback experiences of loved ones on the

quality of care, in particular social care to:

Improve insight and the quality of care.
Empower carers to feel that they can change poor practice.
Ensure that carers are heard.

Ultimately improve the quality of care and helping carers and
people with disabilities or chronic iliness to lead better, fuller
and longer lives, allowing carers to better juggle work and

care and to reduce poverty and isolation.

We would deliver a four-fold promotion campaign tailored around

CQC core aims and objectives:

70




+ How to raise concerns about the quality of care and that

there is a value in doing so.

e How information from CQC can be used to make care
choices.

 Empowering people to know what “good” looks like and what
to expect from services. This is to encourage a stronger

“consumer” focus in a very disempowered market.

« Raise awareness of key findings/outputs and role of CQC
helping to boost awareness and knowledge.

We have successfully run this model for the last 3 years, delivering
a significant number of Share Your Experience forms that perform

well.

This campaign over the contract year (2019/20) and potential

subsequent years would be delivered as follows:

Carers UK website had 2 million unique views in the last year and
we are the leading UK/England national provider of information and

advice for carers.

 Web-content including the ordering of leaflets from CQC. In
the last 12 months, 1735 ieaflets in batches of 5 to 50 have
been ordered by volunteers, local carers and community
based organisations, local NHS organisations, trainers with
200 care workers as students as a resource for example, as
well as individuals who want to raise a concern. We would
continue to promote this valuable and broad community
based outlet. It is an efficient and effective method, where
paper resources are only used where needed in the

quantities required.

o Web-content encouraging direct feed into CQC through
webforms from individuals.

Own networks numbers and reach:
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Carers: 22,000 unpaid carers email open rate 40%
Active campaigning carers: 7,000, open rate 39%
Professionals: 1,500, open rate 46%

260 organisations in England who subscribe to our
information inciuding carers groups and organisations — the
largest local carers network, who are, in turn, in touch with
millions of carers.

60,000 Twitter (up 28% since 2016 or 13k), 50,000 likes on
Facebook (up 11k since 2016), 20,500 Carers Week Twitter
(up 5.5k since 2016), Facebook 7,600 likes {up 2.1k).

Employers for Carers: an employer led forum with over 130
employers part of the network. Additional subscribers to the
email newsletter include carers. Number of employees in the

members is 2 million.
Volunteers: 500. Open rate 46%

Carers UK’s digital peer-to-peer forum: 250 regular active
peers, with thousands as members of the forum.

Campaign plan:

If Carers UK is successful in this tender, our following

campaign plan would be refreshed and updated for every year

that a contract is issued, repeating all of these core elements.

Regular targeted promotion every 2 weeks with a core
message on at least one channel set out below with some of
following messages: Tell Us, Share Your Experiences,
Standards to Expect, What Good Looks Like, core
communications/research outputs from CQC, Carers UK
evidence that supports CQC core objectives. Channels
include social media, events, publications, with owned
channels and earned channels e.g. media. We have kept

and would keep our messages lively, engaging, tailored,
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relevant and fresh in order to ensure that we hold
engagement and interest.

¢ Review of web-content and leaflet orders to target promotion

in the future.

¢ Leaflet insert into hard copy Caring magazine, often older
and harder to reach members of Carers UK (1 x per year).
Email attachment to digital version of magazine. 22k reach in

total.

e Update Looking After Someone Guide — flagship rights
publication, regarding standards and Tell Us About Your
Care for 2020 (70,000 copies incl. downloads).

» Inclusion into the newsletter for Employers for Carers
members. (1 x per year)

o Leaflet distribution to volunteers (1 x per year).

¢ Forum discussion on what quality means to carers (2 x per

year on targeted topic)

» Link to leaflet a resource to order for groups taking part in

Carers Rights Day (around 800 in 2018). (1 x per year)

o State of Caring research, which includes experiences of
8,000 carers (up 2k since 2016} and is the largest continuous

non-statutory survey of carers in the world.

s Locally driven news release targeted at local print media
(older readership and segment). One year doing this as part
of our ‘Tell Us’ work with CQC we secured 88 pieces of
media coverage reaching 1.8 million people using the
message that experiences can be used to improve services.

As Carers UK does not run any regulated services, we are unbiased
and do not have a conflict of interest.

Added value — our research and evidence:
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We use our contact with carers and our wider networks to add value
to the promotion and messages on this work. This might be through
our State of Caring survey (8k responses in 2019), through a
targeted discussion on our peer-led Forum or Facebook, or through
our network of professionals.

In 2018 we published work on carers’ knowledge and use of CQC
standards https://www.carersuk.org/for-professionals/policy/policy-

library/measuring-up-cqc-2018. This shows that we have an

ongoing challenge to continue to make people aware of the value of
CQC resources and information.

Our research shows that roughly 1.8 million people will be new to
caring in England every year, this will be a new message for all
those new to caring. Understanding our market welf means that we

target our messages appropriately that are useful and valued.
Research and evidence to boost change:

In the coming year we will work with our network of professionals to
provide evidence on the extent to which professionals and local
organisations are aware of CQC’s role and how much they promote

core resources.

At least four comments will be issued to the national media
over the course of the year which relate to quality and core
messages of CQC. In the past we have successfully raised
awareness of CQC's core role in the Daily Mail, on R4’s Woman's
Hour, etc.

Additionally we are happy to provide quotes and evidence, where
appropriate, to CQC which helps support CQC driven campaigns.
Carers UK regularly tracks and provides information and impacts on
our outreach, PR and marketing.

Provision of strong rationale and evidence where possible
that indicates the public the organisation can reach through
its owned channels will be receptive to messages about CQC

Carers UK's campaigns secure a dedicated response. We have
nearly 5 years experience and systematically encourage feedback
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from CQC on key messages. This has a productive and open
dialogue on social media.

In the last 2 years, we have increased our proportion of adult social
care returns from 74% to 88%. It continues to be the case that
many coming through our channels have not made complaints to
local providers. This reflects the trusted nature of Carers UK and
the flow through to CQC.

The steady flow of returned forms {640 in the last 12 months)
through Carers UK's channels are evidence that our networks are
receptive to messages about CQC.

In addition, we know each of our networks very well and tailor
messages accordingly so that they are relevant, useful and add
value.

Equality groups and seldom-heard groups that Carers UK has
access to:

Carers fall into all the different groups of protected characteristics in
the sense that they can be transgender, from different races and
cultures, different faith, sexual orientation, age, etc. Carers are also
protected by s. 13 of the Equality Act 2010 from “discrimination by
association” — a very little understood element of the Equality Act.

Around 7 in 10 of those in contact with us are women, and a slightly
higher proportion of our helpline users. The remainder who are men
are very engaged. The ages of those we reach tend to be older -
45+. Around one quarter of those we engage with through our
research/helpline consider themselves to have a disability. Through
Carers Rights Day and similar activities have strong BAME
engagement locally.

Our network spread across different diversity groups is fairly broad.
We know that people caring for someone with mental illness are
less likely to be assessed and have a good outcome.

32% of our respondents to our State of Caring 2019 survey cared
for someone with a mental health condition.

23% cared for someone with a learning disability and 22% cared for
someone with an autistic spectrum disorder. There will also be
overlaps between each and all of these groups.

The vast majority of people we interact with are caring for an adult
with a disability (16% care for disabled/chronically ill children under
18 and not in scope of this work}).

The most common relationships in our networks where people being
cared for are parents, partners and sons/daughters.

Carers UK also has links with a variety of other national groups,
such as the LGBT partnership, Family Friends and Travellers, Faith
Action.
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Question
Quality criteria 2: Weighting

Experience

Please provide detailed examples of similar work that you
have undertaken in order to provide us with an appreciation
of your abilities to successfully fulfil the service requirements. |

| Your response should include, but not be limited to:

s Examples of national (England wide) partnership
campaigns planned and delivered by the organisation Weighting
aimed at a public audience, of a similar nature to the — 15%
service requirement

o Examples of successful national public campaigns
delivered by the organisation on limited budget using
owned and earned (e.g. media) channels

o Track record of success on reaching and engaging with
seldom heard population groups.

e (Case studies that show outcomes of your work and
evidence of trust and positive reputation amongst the
population groups you work with

Response Word Limit — No Limit

Supporting Attachments Permitted? - NO
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Response:

Carers UK has run a similar partnership campaign with CQC for the
last few years, returning 640 forms in the last 12 months, 88% of which

relate to adult social care.

Examples of successful national awareness-raising or large reach

public campaigns:

Carers UK runs two major national public awareness campaigns:
Carers Week which we set up over 25 years ago and Carers Rights
Day which we set up over 18 years ago. The former involves over
1,000 local events, thousands of organisations, and has over 100
opportunities to view Carers Week in the media. This is based on a
model of social movement and community engagement, cascading
wider than the primary contact. Over 71% of events used volunteers in

delivering their activity.

Carers Rights Day is one day, in November and secures activity from
around 800 organisations, with the primary focus of advice and
information for carers. We produce a guide to rights and entitlements,
Looking After Someone, which is widely distributed and would mention
CQC, standards and Tell Us About Your Care work.

We often work in partnerships to deliver change. We have worked with
others to increase the uptake of the flu vaccination this year for
example. We work consistently with NHS England and the DHSC, for
example, on the roll out of Personal Health Budgets, Carers Passports,
etc. We have worked consistently with CQC in partnership on core

areas such as the annual publication of the State of Care for example.
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Question
Quality criteria 3: Weighting

Resource Plan

Please provide details of the resources available to
deliver the service requirements

Your response should include, but not be limited to:

» Sufficient detail to establish that your organisation has
the level and quality of resources to deliver the scope of
service delivery requirements; i

+ Evidence of sufficient resources to deliver the Method
Statement proposals;

» Identification of appropriate management for these
resources;

o Sufficient detail regarding the assignment of suitably
qualified and experienced resources for service delivery.
This should include arrangements to ensure staff -
absences do not affect service delivery. Weighting

= 5%

Response Word Limit — No Limit
Supporting Attachments Permitted? - No

Response:

Carers UK has a track record of delivery for CQC and in similar work.
It will be made part of overall workplans in terms of delivery. We have
a track record in this delivering Lottery Grants, sponsorship and
partnership bids, as well as contracts with DHSC on specific areas of

work.

Resource Plan:

project, currently in post. The Director reviews forward planning,
progress, monitoring and compliance and has 23 years experience of

running similar projects, with a whole range of partners. As well has
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having carried out 50 research projects, leading on awareness
campaigns for the organisation, she was also the lead Director for
advice and information services for 15 years. Senior level engagement
means that the project works across the organisation, with other teams’
positive engagement. Carers UK has a culture of cross team working

which this project requires.

In terms of assurance, there is also regular reporting to the Board of

Trustees.

Operational delivery is through a senior officer and cross organisational
working with different teams with years of experience of directly
engaging with carers and our respective audiences. All staff are
currently in post, used to this work and able to deliver. For any new
staff, key projects such as this, are a firm part of induction. The
flexibility of team working means that we have the ability to deliver
including during potential staff absences.

Media plans are delivered by our Media and Case Studies Manager

and overseen by the Head of Policy and Public Affairs.

Carers UK has sufficient resources to deliver the Method Statement (as
we have done in the last 3 years with a similar contract).

Cross team working is in place and has been for the past 5 years on
similar issues. This improves the delivery and understanding of our

work.

The public affairs team (which leads this project) and communications
colleagues have built up experience of communicating these issues to
our networks an ensure the appropriate channels and methods of
approach are tailored to the audience. We have assurance processes
in place for copy, review and impact.

79







SCHEDULE 3 - PRICING

The financial evaluation for the Pricing Schedule seeks to establish that the Tenderer has
provided appropriate costings in line with the nature of the service requirement.

The maximum marks available for this part of the overali Commercial Evaluation will be
40 (i.e. 40% allocated to the overall financial evaluation).

The highest mark allocation will be awarded to the Tenderer submitting the overall lowest
range of costs. The remaining Tenderers will receive a pro-rata mark based on the total of
their individual cumulative sub-weighted scores.

The calculation used to determine the Commerciat Evaluation Score is as follows:

Score = L.owest Tender Price divided by Tender Price mulitiplied by the maximum
available marks (per sub-weighting)

For example, if three Tender responses are received and Tenderer A has quoted £10,000
as their total price, Tenderer B has quoted £16,000 as their total price and Tenderer C has
quoted £20,000 as their total price, then the calculation will be as follows:

Tenderer A Score = {£10,000/£10,000) x 40 (maximum marks available) = 40%
Tenderer B Score = (£10,000/£16,000) x 40 (maximum marks available) = 25%
Tenderer C Score = (£10,000/£20,000) x 40 {maximum marks available) = 20%

The highest mark allocation for Pricing Schedule will be awarded to the Tenderer
submitting the overall lowest Total Cost for the Requirement. The remaining Tenderers will
receive a pro-rata mark based on their Total Cost in relation to the overall lowest Total
Cost.

The standard terms and conditions of the Care Quality Commission (*CQC") will apply as a
consequence of this process. For the avoidance of doubt, CQC's standard payment terms
are thirty (30) days from receipt of valid and undisputed invoice:

All submissions must be based upon these terms;

¢ All prices shall be fixed and firm for the duration of the contract;
¢ Include all other charges and overheads associated with the element being priced;
» All costs must be inclusive of VAT,;
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o All costs must be stated in Pounds Sterling;

iltemno | Service Element Unit Cost Volumes per | Total Annu
year cost (inclus
(inclusive of of V.AT)
V.A.T)
1 - £16,200
£16200
TOTAL COST
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SCHEDULE 4 — CONFLICTS OF INTEREST
MANAGEMENT STRATEGY

1.

The Authority is the independent regulator of health and adult social care services in England.
It is responsible for monitoring and inspecting providers providing regulated activities under
the Health and Social Care Act 2008 (Regulated Activities) Regulations 2014 to ensure they
are providing care that is safe, effective, caring, responsive to people's needs and well-led.

The Authority in addition to normal standards of business conduct and as a public service
body is required to operate with a high level of accountability, integrity and openness. This
means that the Authority must not and must not be seen to given special advantage to one
contractor over another. The Authority must also not be seen to fetter its discretion as the
independent regulator. The Authority is required manage risks (including conflicts of interest)
or potential risks by putting in place appropriate safeguards.

The Authority has identified that there is an actual risk or potential risk of a conflict of interest

arising in the circumstance described in paragraph 4 below of this Schedule 4. Conflicts of
Interest Management Strategy. In the event of such a risk arising, it shall be managed in the
manner described in paragraph 4 of this Schedule.

In accordance with clause A6 of the Contract and paragraph 3 above, in the event that the
Contractor being a provider of regulated activities receives qualitative information from
members of the public about individual experiences of care (for the avoidance of doubt, this
includes telephone calis or feedback} relating to its own establishment in respect of, or in
connection with the provision the Services as described in Lot 1: Direct Supply of CQC Share
Your Experience web-forms (on a continuous basis) of the Specification contained in
Schedule 1 of the Contract, the Contractor must:

4.1 immediately refer the information to the Authority; and

42  keep and maintain evidence of the referral by way of a log and provide the
same to the Authority at regular intervals to ensure that the conflict is being
managed in accordance with this Conflicts of Interest Management
Strategy.

In accordance with clause A6.2 of the Contract the Authority may terminate the Contract
immediately by notice if the Contractor fails to comply with this Corflicts of Interest
Management Strategy.
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SCHEDULE 5 - CHANGE CONTROL

Contract Change Note

Contract Change ﬁote Number
Contract Reference Number & Title

Variation Title

Number of Pages

WHEREAS the Contractor and the Authority entered into a Contract for the supply of [project
name] dated [dd/mm/yyyy] (the "Original Contract”) and now wish to amend the Original Contract

IT IS AGREED as follows

1. The Original Contract shall be amended as set out in this Change Control Notice:

Change Requestor / Originator

Summary of Change

Reason for Change

Revised Contract Price Qriginal Contract £
Value
Previous Contract £
Changes

DN: Enter all CCN's
here so that total value
is shown for Audit
purposes

Contract Change Note | £
[x]

New Contract Value £

Revised Payment Schedule
Revised Specification {(See Annex [x] for
Details)

DN: Any change to Specification should
be added as an Annex to the CCN

Revised Contract Period
Change in Contract Manager(s)
Other Changes

2. Save as herein amended all other terms of the Original Contract shall remain effective.

3. This Change Control Notice shall take effect on [ INSERT DATE] or from the date on
which both the Authority and the Contractor have communicated acceptance of its terms.



SIGNED ON BEHALF OF THE SIGNED ON BEHALF OF THE

AUTHORITY: CONTRACTOR:

_Signature: o i _ Signature:
_l_gNaﬁ'le_: - T Normo:
“Positon. T =T T R

Date: Ry | Date:
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SCHEDULE 6 - COMMERCIALLY SENSITIVE
INFORMATION

[insert commercially sensitive information as appropriate and if known the dates that the
information will remain commercially sensitive]

1.1 Without prejudice to the Authority's general obligation of confidentiality, the Parties
acknowledge that the Authority may have to disclose Information in or relating to the
Contract following a Request for Information pursuant to clause E5 (Freedom of
Information).

1.2 In this Schedule the Parties have sought to identify the Contractor's Confidential Information
that is genuinely commercially sensitive and the disclosure of which would be contrary to
the public interest.

1.3 Where possible the Parties have sought to identify when any relevant Information will cease
to fall into the category of information to which this Schedule applies.

1.4 Without prejudice to the Authority’s obligation to disclose Information in accordance with the
FOIA and the EIR, the Authority will, acting reasonably but in its sole discretion, seek to
apply the commercial interests exemption set out in .43 of the FOIA to the Information

listed below.
CONTRACTOR’S
COMMERCIALLY SENSITIVE 5 gﬁlﬁggﬂ]‘ A(E::TY
INFORMATION
Ft &(ANC A IWHFOR AT b.l. 2020 3;129@3.
Su PPLLED vol TEMDER INCL.
PoaLe.
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SCHEDULE 7 - NON DISCLOSURE
AGREEMENT

THIS NON DISCLOSURE AGREEMENT is made the [insert day] day of [insert date] (the
“Commencement Date”

BETWEEN:

and

[Insert full name of contractor] of [insert full address but if registered company please
insert the following - {registered in England and Wales under number [insert company
number]) whose registered office is situated at [ ] {the “Contractor™);

[Insert name and address of the Staff member, professional advisor or consultant of the
Contractor ] (the "Disclosee").

(each a "Party” and together the “Parties”).

WHEREAS:

(a)
(b)

(©

(d)

The Contractor has contracted with the Care Quality Commission (the “Authority") to provide
services to the Authority in an agreement dated [insert date] (the “Contract”).

The Contract places an obligation of confidentiality on the Contractor. The Disclosee is an
[insert employee, professional advisor or consultant] of the Contractor engaged in the
provision of services to the Authority in support of or in connection with the services to be
provided by the Contractor under the Contract.

The Disclosee may therefore, have communicated to it, certain Confidential Information
belonging to the Authority which is proprietary and must be held in confidence. Accordingly,
the Contract requires the Contractor to ensure that the Disclosee enters into a non-
disclosure agreement with the Contractor on the terms set out herein.

Any Confidential Information disclosed by the Authority or the Contractor to the Disclosee,
whether contained in original or copy documents, will at all times remain the property of the
Authority together with all notes, memoranda and drawings that have been made as a result
of access to such Confidential Information.

NOW IT IS AGREED as follows:

Definition and Interpretation

1.

In this Agreement:

a) “Confidential Information” means: any information which has been designated as
confidential by the Authority in writing or that ought to be considered as confidential
{(however it is conveyed or on whatever media it is stored) whether commercial,
financial, technical or otherwise including (without limitation) information belonging
to or in respect of the Authority which relates to research, development, trade
secrets, formulae, processes, designs, specifications, the Authority data, internal
management, information technology and infrastructure and requirements, price
lists and lists of, and information about, customers and employees, all materials
and information belonging to third parties in respect of which the Disclosee owes
obligations of confidence; information the disclosure of which would, or would be
likely to, prejudice the commercial interests of any person, intellectual property
rights or know-how of the Authority and all personal data and sensitive personal
data within the meaning of the Data Protection Act 1998; whether or not that
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information is marked or designated as confidential or proprietary;, whether arising
prior to, on or after the Commencement Date;

b) “Law” means any applicable Act of Parliament, subordinate legislation within the
meaning of Section 21(1) of the Interpretation Act 1978, exercise of the royal
prerogative, enforceable community right within the meaning of Section 2 of the
European Communities Act 1972, regulatory policy, guidance or industry code,
judgment of a relevant court of law, or directives or requirements of any regulatory
body of which the Contractor is bound to comply.

In construing this Agreement the general words introduced or followed by the word
include(s) or including or in particular shall not be given a restrictive meaning because they
are followed or preceded (as the case may be) by particular examples intended to fall within
the meaning of the general words.

Unless the context requires otherwise, the singular shall include the plural and vice versa,
and the masculine shall include the feminine and vice versa.

Reference to any legislative and statutory requirement or similar instrument shall be
deemed to include reference to any subsequent amendment to them.

References to any person shall, as the context may require, be construed as a reference to
any individual, firm, company, corporation, government department, agency, or any
association or partnership {whether or not having a separate legal personality).

CONFIDENTIALITY

6.

10.

1.

12.

The Disclosee undertakes to: keep confidential all Confidential Information and safeguard
it accordingly; and that any Confidential Information supplied will not be used by it for any
purpose other than in connection with the Contractor’s delivery of the services under the
Contract without the prior written permission of the Authority.

The Disclosee will take all necessary precautions to ensure that the Confidential Information
is held in confidence and will provide proper and secure storage for all information and any
papers, drawings or other materials which relate to or are compiled from such information.

The Disclosee shall, with respect to any Confidential Information it receives directly from or
on behalf of the Authority or from the Contractor, comply, with all instructions and/or
guidelines produced and supplied by or on behalf of the Authority from time to time for the
handling and storage of Confidential Information, generally or for specific items.

The Disclosee will not disclose any Confidential Information or any part thereof to any third
party.

Where the Disclosee is an employee, breach of the obligations set out herein in this
Agreement shall be a cause of disciplinary proceedings, and the Contractor shall institute
and enforce such disciplinary proceedings as against the Disclosee in relation to such
breach.

Where the Disclosee is a professional advisor or consultant, breach of the obligation set out
herein shall entitie the Contractor to terminate the contract of engagement with the
Disclosee immediately, and the Contractor shall enforce such right of termination as against
the Disclosee in relation to such breach.

All Confidential Information in tangible form received hereunder together with all copies
thereof shall be destroyed or returned immediately to the Contractor or where so required
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13.

14.

15.

16.

17.

18.

19.

by the Authority and notified to the Disclosee, to the Authority, upon request or upon
completion of the task for the purposes of which such Confidential Information was
released.

The Confidential information will not be used by the Disclosee for any purpose or in any
way other than under this Agreement.

The following circumstances shall not constitute a breach of the obligations of confidentiality
contained in this Agreement:

14.1 Disclosure of Confidential Information by the Disclosee when required to do so by
Law or pursuant to the rules or any order having the force of Law of any court, of
competent jurisdiction;

14.2 Disclosure of Confidential Information by the Disclosee where and to the extent
that the Confidential Information has, except as a result of breach of confidentiality,
become publicly available or generally known to the public at the time of such
disclosure,

14.3 Disclosure authorised in writing by the Authority;

14.4 Disclosure of Confidential Information by the Disclosee where and to the extent
that the Confidential Information is already lawfully in the possession of a recipient
or lawfully known to it prior to such disclosure;

14.5 Possession of Confidential Information by the Disclosee where it has been
acquired from a third party who is not in breach of any obligation of confidence in
providing that Confidential Information;

provided that, in no event shall information relating to the affairs of any identifiable person
be disclosed or released from the obligations herein without the prior written consent of the
Authority.

The Disclosee shall: notify the Contractor and the Authority promptly of the date and
circumstances of the ioss or unauthorised disclosure, if any, of the Confidential Information
or any part of the Confidential Information and in addition, the action being taken to rectify
that loss or unauthorised disclosure.

The obligations contained in this Agreement shall continue until notified in writing by the
Authority or the Confidential Information becomes public knowledge (other than by breach
of the terms of this Agreement).

No licence of any intellectual property rights (including but not limited to patent rights,
copyrights, trademarks and rights in proprietary information and/or know-how and whether
registrable or unregistrable) is granted hereby, beyond that necessary to enable use of the
Confidential Information for the purpose for which the Confidential Information was
released.

Nothing in this Agreement shall be construed as compelling any of the Parties to disclose
any Confidential Information or to enter into any further contractual relationship with any
other party.

No representation or warranties are given regarding the accuracy, completeness or freedom
from defects of the Confidential Information or with respect to infringement of any rights
including intellectual property rights of others.



20.

Without affecting any other rights or remedies that the other Parties may have, the Disclosee
acknowledges and agrees that damages alone would not be an adequate remedy for any
breach of any of the provisions of this Agreement.

GENERAL

21.

22.

23.

24,

25.

26.

No failure or delay by any Party to this Agreement in exercising any of its rights hereunder
shall operate as a waiver of such rights, nor shall any single or partial exercise preclude any
further exercise of such rights. Any waiver by a Party of any breach or non-compliance with
any term of this Agreement shall not constitute a waiver of any subsequent breach of non-
compliance with the same or any other term of this Agreement.

No Party may assign this Agreement or any of its rights and obligations hereunder without
the prior written consent of the Authority.

Any notice under this Agreement shall be in writing and shall be delivered by post, fax or e-
mail to the address of the Party in question set out at the beginning of this Agreement or
such other address (or e-mail address or fax number) as the Parties may notify one another
from time to time.

No term of this Agreement shall be enforceable, by virtue of the Contracts (Rights of Third
Parties) Act 1999, by any person who is not a party to this Agreement other than the
Authority. The Parties shall only with the prior written consent of the Authority be entitled to
vary any of the provisions of this Agreement without notifying or seeking the consent of any
third party and the rights conferred by section 2 of the Contracts (Rights of Third Parties)
Act 1999 are excluded.

This Agreement shall be governed by and shall be interpreted in accordance with the laws
of England.

The courts of England have exclusive jurisdiction to settle any disputes which may arise out
of or in connection with this Agreement and accordingly that any proceedings, suit or action
arising out of or in connection therewith shall be brought in such courts.

This Agreement has been entered into on the date first written above.

SIGNED by the authorised signatory for and on behalf of the Contractor:

N

SIGNED by the Disclosee:
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SCHEDULE 8 - CONTRACTOR AND THIRD
PARTY SOFTWARE

CONTRACTOR SOFTWARE

For the purposes of this Schedule 7, “Contractor Software” means software which is proprietary
to the Contractor, including software which is or will be used by the Contractor for the purposes of
providing the Services. The Contractor Software comprises the following items:

Software | Supplier {if | Purpos No. of Restrictions | No. of | Other| Tobe

Affiliate of e Licences copies deposited
the in
Contractor) escrow?

THIRD PARTY SOFTWARE

For the purposes of this Schedule 7, “Third Party Software” means software which is proprietary to
any third party which is or will be used by the Contractor for the purposes of providing the Services
including the software specified in this Schedule 7. The Third Party Software shall consist of the
following items:

Third | Supplier | Purpose No. of Restrictions | No.of | Other| Tobe

Party Licences copies deposited
Software in
escrow?
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SCHEDULE 9 - SECURITY REQUIREMENTS
AND PLAN

INTERPRETATION AND DEFINITION

For the purposes of this Schedule 8, unless the context otherwise requires the following provisions
shall have the meanings given to them below:

“Breach of Security” means the occurrence of unauthorised access to or use of the Premises, the
Premises, the Services, the Contractor System, or any ICT or data (including Authority Data) used
by the Authority or the Contractor in connection with the Contract.

“Contractor Equipment” means the hardware, computer and telecoms devices and equipment
supplied by the Contractor or its Sub-Contractor (but not hired, leased or loaned from the Authority)
for the provision of the Services;

“Contractor Software” means software which is proprietary to the Contractor, including software
which is or will be used by the Contractor for the purposes of providing the Services and which is
specified as such in Schedule 8.

“ICT” means Information Communications Technology and includes a diverse set of technological
tools and resources used to communicate, and to create, disseminate, store and manage
information, including computers, the Internet, broadcasting technologies (radio and television), and
telephony.

“Protectively Marked” shall have the meaning as set out in HMG Security Policy Framework.

“Security Plan” means the Contractor's security plan prepared pursuant to paragraph 3 an outline
of which is set out in an Appendix to this Schedule 8.

“Software” means Specially Written Software, Contractor Software and Third Party Software.

“Specially Written Software” means any software created by the Contractor (or by a third party on
behalf of the Contractor) specifically for the purposes of this Contract.

“Third Party Software” means software which is proprietary to any third party which is or will be
used by the Contractor for the purposes of providing the Services including the software and which
is specified as such in Schedule 7.

1. INTRODUCTION

This Schedule 8 covers:

1.1 principles of security for the Contractor System, derived from HMG Security Policy
Framework, including without limitation principles of physical and information security;

1.2 wider aspects of security relating to the Services;
1.3 the creation of the Security Plan;
1.4 audit and testing of the Security Plan; and

15 breaches of security.
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2,

2.1

2.2

2.3

3.

31

3.2

3.3

3.4

PRINCIPLES OF SECURITY

The Contractor acknowledges that the Authority places great emphasis on confidentiality,
integrity and availability of information and consequently on the security of the Premises
and the security for the Contractor System. The Contractor also acknowledges the
confidentiality of Authority Data.

The Contractor shall be responsible for the security of the Contractor System and shall at
all times provide a level of security which:

2.2.1 s in accordance with Good Industry Practice and Law;

2.22 complies with HMG Security Policy Framework; and

2.2.3 meets any specific security threats to the Contractor System.

Without limiting paragraph 2.2, the Contractor shall at all times ensure that the level of
security employed in the provision of the Services is appropriate to maintain the following
at acceptable risk levels (to be defined by the Authority):

2.3.1 loss of integrity of Authority Data,

2.3.2 loss of confidentiality of Authority Data;

2.3.3 unauthorised access to, use of, or interference with Authority Data by any person
or organisation;

2.3.4 unauthorised access to network elements, buildings, the Premises, and tools used
by the Contractor in the provision of the Services;

2.3.5 use of the Contractor System or Services by any third party in order to gain
unauthorised access to any computer resource or Authority Data; and

2.3.6 loss of availability of Authority Data due to any failure or compromise of the
Services.

2.3.7 processing and storage of authority data within the UK or by exception within the
EEA. Any processing outside of the UK must be subject to specific approval by
the Authority.

SECURITY PLAN

The Contractor shall develop, implement and maintain a Security Plan to apply during the
Contract Period (and after the end of the term as applicable) which will be approved by the
Authority, tested, periodically updated and audited in accordance with this Schedule 8.

A draft Security Plan provided by the Contractor as part of its bid is set out herein.

Prior to the Commencement Date the Contractor will deliver to the Authority for approval
the final Security Plan which will be based on the draft Security Plan set out herein.

If the Security Plan is approved by the Authority it will be adopted immediately. If the
Security Plan is not approved by the Authority the Contractor shall amend it within 10
Working Days of a notice of non-approval from the Authority and re-submit to the Authority
for approval. The Parties will use all reasonable endeavours to ensure that the approval
process takes as littte time as possible and in any event no longer than 15 Working Days
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3.5

3.6

37

3.8

3.9

{or such other period as the Parties may agree in writing) from the date of its first submission
to the Authority. If the Authority does not approve the Security Plan following its
resubmission, the matter will be resolved in accordance with clause 19 (Dispute
Resolution}. No approval to be given by the Authority pursuant to this paragraph 3.4 may
be unreasonably withheld or delayed. However any failure to approve the Security Plan on
the grounds that it does not comply with the requirements set out in paragraphs 3.1 to 3.4
shall be deemed to be reasonable.

The Security Plan will set out the security measures to be implemented and maintained by
the Contractor in relation to all aspects of the Services and all processes associated with
the delivery of the Services and shall at all times comply with and specify security measures
and procedures which are sufficient to ensure that the Services comply with:

3.5.1 the provisions of this Schedule 8;

3.5.2 the provisions of Schedule 1 relating to security;

3.5.3 the Information Assurance Standards;

3.5.4 the data protection compliance guidance produced by the Authority;

3.5.5 the minimum set of security measures and standards required where the system
will be handling Protectively Marked or sensitive information, as determined by the

Security Policy Framework;

3.5.6 any other extant national information security requirements and guidance, as
provided by the Authority’s IT security officers; and

3.5.7 appropriate ICT standards for technical countermeasures which are included in the
Contractor System.

The references to Quality Standards, guidance and policies set out in this Schedule shall
be deemed to be references to such items as developed and updated and to any successor
fo or replacement for such Quality Standards, guidance and policies, from time to time.

if there is any inconsistency in the provisions of the above standards, guidance and policies,
the Contractor should notify the Authorised Representative of such inconsistency
immediately upon becoming aware of the same, and the Authorised Representative shall,
as soon as practicable, advise the Contractor which provision the Contractor shall be
required to comply with.

The Security Plan will be structured in accordance with ISO/IEC27002 and ISO/IEC27001
or other equivalent policy or procedure, cross-referencing if necessary to other schedules
of the Contract which cover specific areas included within that standard.

The Security Plan shall not reference any other documents which are not either in the
possession of the Authority or otherwise specified in this Schedule 8.

AMENDMENT AND REVISION

The Security Plan will be fully reviewed and updated by the Contractor annually or from time
to time to reflect:

411 emerging changes in Good Industry Practice,
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4.2

4.3

5.1

5.2

53

6.

6.1

6.2

4.1.2 any change or proposed change to the Contractor System, the Services and/or
associated processes;

4.1.3 any new perceived or changed threats to the Contractor System;

414 changes to security policies introduced Government-wide or by the Authority;
and/or

41.5 areasonable request by the Authority.

The Contractor will provide the Authority with the results of such reviews as soon as
reasonably practicable after their completion and amend the Security Plan at no additional
cost to the Authority.

Any change or amendment which the Contractor proposes to make to the Security Plan (as
a result of an Authority request or change to Schedule 1 or otherwise) shall be subject to a
Variation and shall not be implemented until Approved.

AUDIT, TESTING AND PROTECTIVE MONITORING

The Authority shall be entitled to send a representative to witness the conduct of the
Security Tests. The Contractor shall provide the Authority with the results of such tests (in
an Approved form) as soon as practicable after completion of each Security Test.

Without prejudice to any other right of audit or access granted to the Authority pursuant to
the Contract, the Authority shall be entitled at any time and without giving notice to the
Contractor to carry out such tests (including penetration tests) as it may deem necessary in
relation to the Security Plan and the Contractor's compliance with and implementation of
the Security Plan. The Authority may notify the Contractor of the results of such tests after
completion of each such test. Security Tests shall be designed and implemented so as to
minimise the impact on the delivery of the Services.

Where any Security Test carried out pursuant to paragraphs 5.1 or 5.2 reveals any actual
or potential security failure or weaknesses, the Contractor shall promptly notify the Authority
of any changes to the Security Plan (and the implementation thereof} which the Contractor
proposes to make in order to correct such failure or weakness. Subject to Approval in
accordance with paragraph 4.3, the Contractor shall implement such changes to the
Security Plan in accordance with the timetable agreed with the Authority or, otherwise, as
soon as reasonably possible. For the avoidance of doubt, where the change to the Security
Plan to address a non-compliance with HMG Security Policy Framework or security
requirements, the change to the Security Plan shall be at no additional cost to the Authority.
For the purposes of this paragraph, a weakness means a vulnerability in security and a
potential security failure means a possible breach of the Security Plan or security
requirements.

BREACH OF SECURITY
Either Party shall notify the other immediately upon becoming aware of any Breach of
Security including, but not limited to an actual, potential or attempted breach, or threat to,
the Security Plan.

Upon becoming aware of any of the circumstances referred to in paragraph 6.1, the
Contractor shall immediately take all reasonable steps necessary to:
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6.3

6.4

6.2.1 remedy such breach or protect the Contractor System against any such potential
or attempted breach or threat; and

6.2.2 prevent an equivalent breach in the future;

6.2.3 collect, preserve and protect all available audit data relating to the incident and
make it available on request to the Authority;

6.2.4 investigate the incident and produce a detailed report for the Authority within 5
working days of the discovery of the incident.

Such steps shall include any action or changes reasonably required by the Authority. If such
action is taken in response to a breach that is determined by the Authority acting reasonably
not to be covered by the obligations of the Contractor under the Contract, then the
Contractor shall be entitled to refer the matter to the variation procedure set out in the
Contract.

The Contractor shall as soon as reasonably practicable provide to the Authority full details
(using such reporting mechanism as may be specified by the Authority from time to time) of
such actual, potential or attempted breach and of the steps taken in respect thereof.

CONTRACT EXIT - SECURITY REQUIREMENTS

In accordance with clause H7 of the Contract, on termination of the Contract, either via early
termination or completion of the Contract then the Contractor will either return all data to the
Authority or provide a certificate of secure destruction using an industry and Authority
approved method. Destruction or return of the data will be specified by the Authority at the
time of termination of the Contract.

APPENDIX 1- OUTLINE SECURITY PLAN



1.1

2.1

22

3.1

3.2

3.3

ANNEX 1: BASELINE SECURITY REQUIREMENTS
SECURITY CLASSIFICATION OF INFORMATION

If the provision of the Services requires the Contractor to Process Authority Data which is
classified as OFFICIAL, OFFICIAL-SENSITIVE or Personal Data, the Contractor shall
implement such additional measures as agreed with the Authority from time to time in order
to ensure that such  information is safeguarded in accordance with the applicable
legislative and regulatory obligations.

END USER DEVICES

The Contractor shall ensure that any Authority which resides on a mobile, removable or
physically uncontrolled device is stored encrypted using a product or system component
which has been formally assured through a recognised certification process agreed with the
Authority except where the Authority has given its prior written consent to an
alternative arrangement.

The Contractor shall ensure that any device which is used to Process Authority Data meets
all of the security requirements set out in the NCSC End User Devices Platform Security

Guidance, a copy of which can be found at: hitps://www.ncsc.gov.uk/quidance/end-user-
device-security.

TESTING

The Contractor shall at their own cost and expense, procure a CHECK or CREST Certified
Contractor to perform an ITHC or Penetration Test prior to any live Authority data being
transferred into their systems. The ITHC scope must be agreed with the Authority to ensure
it covers all the relevant parts of the system that processes, stores or hosts Authority data.

DATA PROCESSING, STORAGE, MANAGEMENT AND DESTRUCTION

The Contractor and Authority recognise the need for the Authority's information to be
safeguarded under the UK Data Protection regime or a similar regime. To that end, the
Contractor must be able to state to the Authority the physical locations in which data may be
stored, processed and managed from, and what legal and regulatory frameworks Authority
Data will be subject to at all times.

The Contractor shall not, and shall procure that none of its Sub-contractors, process Authority
Data outside the EEA without the prior written consent of the Authority and the Contractor
shall not change where it or any of its Sub-contractors process Authority Data without the
Authority's prior written consent which may be subject to conditions.

The Contractor must be able to demonstrate they can supply a copy of all data on request or
at termination of the service, and must be able to securely erase or destroy all data and media
that the Authority data has been stored and processed on.

The Contractor shali:

3.3.1 provide the Authority with all Authority Data on demand in an agreed
open format;
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4.1

4.2

3.3.2 have documented processes to guarantee availability of Authority
Data in the event of the Contractor ceasing to trade;

3.3.3 securely destroy all media that has held Authority Data at the end of
life of that media in line with Good Industry Practice; and

3.3.4  securely erase any or all Authority Data held by the Contractor when
requested to do so by the Authority.

NETWORKING

The Authority requires that any Authority Data transmitted over any public network (including
the Internet, mobile networks or un-protected enterprise network) or to a mobile device must
be encrypted when transmitted.

The Authority requires that the configuration and use of all networking equipment to provide
the Services, including those that are located in secure physical locations, are at least
compliant with Good Industry Practice.

5. SECURITY ARCHITECTURES

5.1

6.1

Contractors should design the service in accordance with:
o NCSC " Security Design Principles for Digital Services "
o NCSC " Bulk Data Principles "

e NSCS " Cloud Security Principles "

PERSONNEL SECURITY

All Contractor Personnel shall be subject to a pre-employment check before they may
participate in the provision and or management of the Services. Such pre-employment
checks must inciude all pre-employment checks which are required by the HMG Baseline
Personnel Security Standard or equivalent including: verification of the individual's identity;
verification of the individual's nationality and immigration status; and, verification of the
individual's employment history; verification of the individual's criminal record. The Contractor
maybe required implementing additional security vetting for some roles.

7. IDENTITY, AUTHENTICATION AND ACCESS CONTROL

7.1

The Contractor must operate an appropriate access control regime to ensure that users and
administrators of the service are uniquely identified. The Contractor must retain records of
access to the physical sites and tc  the service.

8. AUDIT AND PROTECTIVE MONITORING

8.1 The Contractor shall collect audit records which relate to security events in delivery of the service

or that would support the analysis of potential and actual compromises. In order to facilitate
effective monitoring and forensic readiness such Contractor audit records should (as a
minimum) include:

8.1.1 regular reports and alerts setting out details of access by users of the service,
to enable the identification of (without limitation) changing access trends, any
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8.3

8.2

10.
10.1

unusual patterns of usage and/or accounts accessing higher than average
amounts of Authority Data. The retention periods for audit records and event
logs must be agreed with the Authority and decumented.

The Contractor and the Authority shall work together to establish any additional audit and
monitoring requirements for the ICT Environment.

The Contractor shall retain audit records collected in compliance with this Paragraph 8.3 for
a period of at least 6 months.

VULNERABILITIES AND CORRECTIVE ACTION

Contractors shall procure and implement security patches to vulnerabilities in accordance
with the timescales specified in the NCSC Cloud Security Principle 5.

Contractor must ensure that all COTS Software and Third Party COTS Software be kept up
to date such that all Contractor COTS Software and Third Party COTS Software are always
in mainstream support.

RISK ASSESSMENT

The Contractor should perform a technical information risk assessment on the service
supplied and be able to demonstrate what controls are in place to address those risks.
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ANNEX 2: CONTRACTOR’S SECURITY MANAGEMENT PLAN

[To be completed as applicable]
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SCHEDULE 10 - GUARANTEE

Guarantee

This Deed is made on 201[]

Between
M
(2)

[INSERT DETAILS] (Guarantor); and

Care Quality Commission at [ ] (CQC).

By an agreement (Contract) dated .. i - . and made between
(1)CQC and (2) [ ] (Contractor), the Contractor has agreed to prowde the Services (as such
term is defined under the Contract) in accordance with the terms and conditions of the
Contract.

It is agre
1

1.1

(a)

(b)

1.2

ed
(Guarantee

In consideration of CQC entering into the Contract with the Contractor, as the Guarantor
hereby acknowledges, the Guarantor hereby unconditionally and irrevocably guarantees to
CQC as sole and primary obligor:

the due and punctual payment by the Contractor of all sums and liabilities payable or to be
payable under or pursuant to the Contract to CQC as and when the same fall due (with the
intention that any amount not recoverable for any reason from the Guarantor under this
Deed on the basis of a guarantee shall nevertheless be recoverable on the basis of an
indemnity); and

the due and punctual performance and observance by the Contractor of all other acts,
covenants, warranties, duties, undertakings and obligations to be performed or observed
by the Contractor under or pursuant to the Contract,

and hereby undertakes to keep CQC fully and effectually indemnified against all losses,
damages, costs, claims and expenses whatsoever and howsoever arising out of or in
connection with any failure on the part of the Contractor to effect due and punctual payment
of any sum and/or liability as aforesaid and/or to perform or observe all or any of the other
acts, covenants, warranties, duties, undertakings and obligations as aforesaid for any
reason whatsoever, including the administration, receivership, insolvency, bankruptcy,
winding-up, liquidation, dissolution, reconstruction, re-organisation, amalgamation or
incapacity of the Contractor or the termination of the Contract or the employment of the
Contractor under the Contract and undertakes to pay all sums covered by this indemnity on
CQC's first written demand without set-off or counterclaim and free and clear of, and without
deduction for or on account of, any present or future taxes, duties, charges, fees, deductions
or withholdings of any nature whatsoever provided always that the Guarantor's liability
under or pursuant to this Deed shall not exceed the Contractor’s liability under or pursuant
to the Contract.

The obligations of the Guarantor under or pursuant to this Deed shall not be discharged
except by performance or the procurement of performance by the Guarantor. The
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1.3

(a)
(b)
1.4

2.1

2.2

2.3

24

guarantee given by the Guarantor under this Deed shall be a primary obligation of the
Guarantor and accordingly CQC shall not be obliged before enforcing their rights under this
Deed and the obligations of the Guarantor under or pursuant to this Deed shall not be
subject to CQC taking any steps or action against the Contractor, including, without
limitation, the granting of any time or indulgence to the Contractor, the taking of any legal
proceedings or action or the obtaining of any judgment against the Contractor, the making
or filing of any claim in bankruptcy, liquidation, winding-up or dissolution of the Contractor
or the pursuance or exhaustion of any other right or remedy against the Contractor.

The rights of CQC and the obligations of the Guarantor under or pursuant to this Deed shall
not be prejudiced or affected by any extension of time, indulgence, forbearance or
concession given to the Contractor, or any assertion of or failure to assert any right or
remedy against the Contractor, or by any modification or variation of the provisions of the
Contract, or by the administration, receivership, insolvency, bankruptcy, winding-up,
liquidation, dissolution, reconstruction, re-organisation, amalgamation or incapacity of the
Contractor or any change in the status, function, contro! or ownership of the Contractor, or
by CQC holding or taking any other or further guarantees or securities or by the invalidity of
any such guarantees or securities or by CQC varying, releasing, exchanging, enforcing or
omitting or neglecting to enforce any such guarantees or securities, or by any other thing
which might otherwise wholly or partially discharge the Guarantor from its obligations under
this Deed. Without prejudice to the generality of the foregoing nor shall the Guarantor be
discharged or released (in whole or in part) from its obligations under this Deed by any of
the following (notwithstanding, where relevant that any of the same may be without the
consent of the Guarantor):

an assignment of the Contract or a novation of the Contract; and
any incapacity or lack of power, authority or legal personality of the Contractor.

The guarantee and indemnity contained in this Deed shall be a continuing guarantee and
indemnity and shall remain in full force and effect until all monies payable to CQC by the
Contractor under or pursuant to the Contract shall have been duly paid and all the
Contractor's obligations under or pursuant to the Contract shall have been duly performed.
If any payment received by CQC pursuant to this Deed or the Contract shall on the
subsequent insolvency of the Contractor or of the Guarantor be avoided under any laws
relating to insolvency, such payment shall not be considered as having discharged or
diminished the liability of the Guarantor hereunder; and the liability of the Guarantor
hereunder shall continue to apply as if such payment had at all times remained owing by
the Contractor and the Guarantor shall indemnify CQC in respect thereof.

General provisions

This Deed is in addition to and not in substitution for any other security which CQC may at
any time hold in relation to the Services and may be enforced without first having recourse
to any such security.

Subject to the express provisions of this Deed, the rights and remedies of CQC under, or
pursuant, to this Deed are cumulative, may be exercised as often as CQC considers
appropriate and are in addition to its rights and remedies under general law.

The Guarantor agrees to be bound by decisions made pursuant to the dispute resolution
procedure under the Contract.

Subject to clause 2.3, this Deed and any non-contractual obligations arising out of, or in

connection with it, are governed by, and shall be construed in accordance with the laws of
England and Wales.
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25 The Courts of England and Wales shall have exclusive jurisdiction in respect of all matters
relating to or arising out of this Deed and its performance (including in relation to any non-
contractual obligations arising out of or in relation to this Deed).

26 If a provision of this Deed is or becomes illegal, invalid or unenforceable, such provision
shall not affect the legality, validity or enforceability of any other provision of this Deed, and
the parties shall negotiate in good faith and in a reasonable manner to agree the terms of a
mutually acceptable and satisfactory alternative for that provision.

2.7 Notices hereunder shall be served on the Guarantor at its registered office.

Executed as a deed by the parties or their duly authorised representatives on the date of
this Deed.

Executed as a deed by
[GUARANTOR}
acting by its duly authorised representative(s)

Executed as a deed by
Care Quality Commission
acting by its duly authorised representative(s)
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SCHEDULE 11 - EXIT MANAGEMENT
STRATEGY

Please refer to:

¢ Section 2 Terms and Conditions of Contract (Clauses H8, H9, H10 and H11)
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SCHEDULE 12 - KEY PERFORMANCE
INDICATORS

The KPls are as follows:

Lot 1: Direct supply of CQC webforms (on a continuous basis)

. Volumes of CQC webforms to be no less than the volume agreed within a 10% tolerance,
about the services and/or population groups agreed, measured at quarterly intervals of the
contract.

. 70% of the webforms must be of good quality as stipulated in the Quality Assurance
criteria
. Contractor to respond to queries from CQC within 48 hours

Lot 2: Indirect supply of CQC webforms via promotion of CQC to the public

. Activity plan detailing how the organisation’s owned communication channels will be used
{and their reach), and any suggested earned channel activity to increase public awareness and
understanding of CQC and our role and encourage people to share their care experiences via
CQC's webform. There should be no gap in activity greater than 2 weeks.

. Evaluation reports on the activity at six monthly intervals — detailing outputs and outcomes
— with the ability to make revisions to remaining activity based on these insights about the success
of individuals channels, messages and products.

° Volumes of CQC webforms to be not less than the volume agreed within a 10% tolerance,
about the services and/or population groups agreed, measured at quarterly intervals of the
contract

. 70% of the webforms must be of good quality as stipulated in the Quality Assurance
criteria
. Contractor to respond to queries from CQC within 48 hours
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SCHEDULE 13 - BUSINESS CONTINUITY
AND DISASTER RECOVERY PLAN

[To be completed as applicable]
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SCHEDULE 14 — MOBILISATION PLAN
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SCHEDULE 15 - PROCESSING, PERSONAL
DATA AND DATA SUBJECTS

1. The contact details of the Controller's Data Protection Officer ar_ Care Quality
Commission, 3™ Floor, Buckingham Palace Road, London SW1W 9SZ.

2. The contact details of the Processor’'s Data Protection Officer are:_

3. The Processor shall comply with any further written instructions with respect to processing by the
Controller.

4. Any such further instructions shall be incorporated into this Schedule.

PARTIES are independent controllers

BACKGROUND

A. This Schedule 15 sets out the framework for the sharing of Personal Data as between the
parties as Controllers. It defines the principles and procedures that the parties shall adhere
to and the responsibilities owe to each other as Controllers.

B. The Data Discloser agrees to share the Shared Personal Data (Annex 1 of this Schedule 15
with the Data Receiver in the European Economic Area on the terms set out in this Schedule
15.

C. The Data Receiver agrees to use the Shared Personal Data within the European Economic

Area on the terms set out in this Schedule 15.

OVERRIDING PROVISIONS

A. In the event of any inconsistency the order of precedence of documentation shall be as
follows (in descending order of precedence):

1. the main body of the Contract;
2. the Statement of Requirements - Schedule 1
3. any other Schedule to the Contract (excluding the Tender); and

4, the Tender.

B. The parties acknowledge and accept that the order of prevailing provisions as set out in
paragraph A of this section.
1. PURPOSE
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1.1

1.3

3.1

3.2

3.3

3.4

The parties consider this data sharing initiative necessary for the following purposes:

(a) to enable the Contractor to provide Tell us about Your Care Webforms

(b) The parties agree to only process the data contained in Annex 1 (“Shared
Personal Data”) to this Schedule 15 for the purposes contained in
paragraph 1 of this Schedule 15. The parties shall not process the Share
Personal Data in manner which is incompatible with the purposes
described in paragraph 1.

Each party shall appoint a single point of contact (“SPoC") who will work together to reach
an agreement with regards to any issues arising from the data sharing and to actively improve
the effectiveness of the data sharing initiative. The points for each parties are:

(a) Nimali de Silva, Data Protection Officer, Governance and Legal Services, Care
Quality Commission, 3" Floor, 151 Buckingham Palace Road, London, SW1W 9SZ,
email: information.access@cac.org.uk

{b) [insert Name, Role, Team and Contact Details of Data Receiver's SPoC]

COMPLIANCE WITH DATA PROTECTION LEGISLATION

Each Party must ensure compliance with the Data Protection Legisiation at all times during
the Contract Period of the Contract including having valid registration and paid such fees as
are required by Information Commissioner's Office.

SHARED PERSONA DATA

The Shared Persona Data contained within Annex 1 to this Schedule 15 will be shared
between the parties during the Contract Period of the Contract.

The following types of special categories of Personal Data can be shared between the
Parties during the Contract Period of Contract:

(a) Racial or ethnic origin;
{b) Religicus or philosophical beliefs;
{c} Genetic or biometric data used to uniquely identify a natural person; and

{d) Data concerning a natural person’s physical or mental health or condition.

Further detail on the Shared Personal Data as described in paragraph 3.1 and 3.2 is set out
in Annex 1 of this Schedule 15 together with any access and processing restrictions as
agreed and established by the parties.

The Shared Personal Data must not be irrelevant or excessive with regard to the agreed
purpose contained in paragraph 1.

LAWFUL, FAIR AND TRANSPARENT PROCESSING

Each party shall ensure that it processes the Shared Personal Data fairly and lawfully in
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4.2

4.3

4.4

6.1

6.2

accordance with paragraph 4.2 during the Contract Period of the Contract.

Each party shall ensure that it has legitimate grounds under the Data Protection Legislation
for the processing of Shared Personal Data.

The Data Discloser shall, in respect of Shared Personal Data, ensure that it provides clear
and sufficient information to the Data Subjects, in accordance with the Data Protection
Legislation, of the purposes for which it will process their personal data, the legal basis for
such purposes and such other information as is required by Article 13 of the GDPR
including:

(i) if Shared Personal Data will be transferred to a third party, that fact and sufficient
information about such transfer and the purpose of such transfer to enable the Data
Subject to understand the purpose and risks of such transfer; and

(ii) Shared Personal Data will not be transferred outside the EEA pursuant to paragraph
8 of this Schedule 15, without the agreement of either party and sufficient information
about such transfer, the purpose of such transfer and the safeguards put in place by
the Controller to enable the Data Subject to understand the purpose and risks of such
transfer.

The Data Receiver undertakes to inform the Data Subjects, in accordance with the Data
Protection Legislation, of the purposes for which it will process their personal data, the legal
basis for such purposes and such other information as is required by Article 14 of the GDPR
including:

(i} if Shared Personal Data will be transferred o a third party, that fact and sufficient
information about such transfer and the purpose of such transfer to enable the data
subject to understand the purpose and risks of such transfer; and

(i) Shared Personal Data will be not transferred outside the EEA pursuant to paragraph
8.2 of this Schedule 15 without the agreement of either party and sufficient information
about such transfer, the purpose of such transfer and the safeguards put in place by
the Controller to enable the Data Subject to understand the purpose and risks of such
transfer.

DATA QUALITY

The parties have developed a reliable means of converting Shared Personal Data to ensure
compatibility with each party's respective datasets and to ensure its accuracy.

Shared Personal Data must be limited to the Personal Data described in paragraphs 3.1 and
3.2

DATA SUBJECTS’ RIGHTS

The parties each agree to provide such assistance as is reasonably required to enable the
other party to comply with requests from Data Subjects to exercise their rights under the Data
Protection Legislation within the time limits imposed by the Data Protection Legislation.

The SPoC for each party is responsible for maintaining a record of individual requests for
information, the decisions made and any information that was exchanged. Records must
include copies of the request for information, details of the data accessed and shared and
where relevant, notes of any meeting, correspondence or phone calls relating to the request.
The SPoC for each party are detailed in paragraph 1.3.
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7.1

7.2

7.3

7.4

8.1

8.2

83

9.1

9.2

DATA RETENTION

The Data Receiver shall not retain or process Shared Personal Data for longer than is
necessary to carry out the purposes agreed in paragraph 1.

Notwithstanding 7.1, the parties shall continue to retain Shared Personal Data in accordance
with any statutory or professional retention periods applicable in their respective industries.

The Data Receiver shall ensure that any Shared Personal Data are returned to the Data
Discloser or destroyed in accordance with the agreed Deletion Procedure set out in Schedule
15 of the Contract in the following circumstances:

(a) on termination of the Contract;
(b) on expiry of the Contract Period of the Contract;

(c) once processing of the Shared Personal Data is no longer necessary for the purposes
it were originaily shared for, as set out in paragraph 1.

Following the deletion of Shared Personal Data in accordance with paragraph 7.3, the Data
Receiver shall notify the Data Discloser that the Shared Personal Data in question has been
deleted in accordance with the Deletion Procedure in Schedule 15 to the Contract.

TRANSFERS

For the purposes of this clause, transfers of personal data shall mean any sharing of personal
data by the Data Receiver with a third party, and shall include, but is not limited to, the
following:

subcontracting the processing of Shared Personal Data; and/or
granting a third party controller access to the Shared Personal Data.

If the Data Receiver appoints a third party processor to process the Shared Personal Data it
shall comply with Article 28 and Article 30 of the GDPR and shall remain liable to the Data
Discloser for the acts and/or omissions of the processor.

The Data Receiver shall not disclose or transfer Shared Personal Data outside the EEA
without the agreement of the Data Discloser and pursuant to the requirements of paragraph
44,

SECURITY AND TRAINING

The Data Discloser shall only provide the Shared Personal Data to the Data Receiver by
using secure methods as agreed and set out in Schedule 15 of the Contract.

The parties undertake to have in place throughout the Contract Period appropriate technical
and organisational security measures to:
{(a) prevent;

(i) unauthorised or unlawful processing of the Shared Personal Data; and
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9.3

9.4

10.

10.1

10.2

1.

11.1

11.2

11.3

11.4

(i) the accidental loss or destruction of, or damage to, the Shared Perscnal
Data;

(b} ensure a level of security appropriate to:

(i) the harm that might result from such unauthorised or unlawful processing or
accidental loss, destruction or damage; and

(i) the nature of the Shared Personal Data to be protected.

It is the responsibility of each party to ensure that its staff members are appropriately trained
to handle and process the Shared Personal Data in accordance with the technical and
organisational security measures set out in Schedule 15 of the Contract.

The level, content and regulanty of training referred to in clause 9.3 shall be proportionate to
the staff members' role, responsibility and frequency with respect to their handling and
processing of the Shared Personal Data.

PERSONAL DATA BREACHES AND REPORTING PROCEDURES

The parties shall each comply with its obligation to report a Personal Data Breach to the
Information Commissioner's Office and (where applicable) Data Subjects under Article 33 of
the GDPR and shall each inform the other party of any Personal Data Breach irrespective of
whether there is a requirement to notify any Information Commissioner's Office or Data
Subject(s).

The parties agree to provide reasonable assistance as is necessary to each other to facilitate
the handling of any Personal Data Breach in an expeditious and compliant manner.

REVIEW AND TERMINATION OF AGREEMENT

No additional Data Receiver shall be part of this data sharing initiative and Schedule 15
without the written consent of every party to this Schedule 15.

In the event that a party terminates this Schedule15 or a new Data Receiver joins the
agreement in accordance with paragraph 11.1, an amended and updated version of this
Schedule 15 will be drafted as soon as practicable and circulated to all other parties.

The parties shall review the effectiveness of this data sharing initiative every 12 months and
on the addition and removal of a party, having consideration to the aims and purposes set
out in paragraphs 1.1 and 1.2. The parties shall continue, amend or terminate this Schedule
15 depending on the outcome of this review.

The review of the effectiveness of the data sharing initiative will involve:

(a) assessing whether the purposes for which the Shared Personal Data is being
processed are still the ones listed in paragraph 1 of this Schedule 15;

(b) assessing whether the Shared Personal Data is still as listed in Annex 1 of this
Schedule 15;
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11.5

12.

12.1

12.2

12.3

13.

13.1

13.2

(c) assessing whether the legal framework governing data quality, retention, and data
subjects’ rights are being complied with; and

{d) assessing whether personal data breaches involving the Shared Personal Data have
been handled in accordance with this Schedule 15 and the applicable legal
framework.

Each party reserves its rights to inspect the other party's arrangements for the processing of
Shared Personal Data and to terminate this Schedule 15 where it considers that the other
party is not processing the Shared Personal Data in accordance with this Schedule 15.

RESOLUTION OF DISPUTES WITH DATA SUBJECTS OR THE INFORMATION
COMMISSIONER’S OFFICE

In the event of a dispute or claim brought by a Data Subject or the Information Rights
Commissioner’'s concerning the processing of Shared Personal Data against either or both
parties, the parties will inform each other about any such disputes or claims, and will
cooperate with a view to settling them amicably in a timely fashion.

The parties agree to respond to any generally available non-binding mediation procedure
initiated by a Data Subject or by the Information Commissioner’s Office. If they do participate
in the proceedings, the parties may elect to do so remotely (such as by telephone or other
electronic means). The parties also agree to consider participating in any other arbitration,
mediation or other dispute resolution proceedings developed for data protection disputes.

Each party shall abide by a decision of a competent court or of the Information
Commissioner’s Office.

WARRANTIES

Each party warrants and undertakes that it will:

(a) process the Shared Personal Data in compliance with all applicable laws,
enactments, regulations, orders, standards and other similar instruments that apply
to its personal data processing operations;

(b) respond without undue delay to enquiries from the Information Commissioner’s Office
in relation to the Shared Personal Data;

(c) respond to Data Subject Requests in accordance with the Data Protection Legislation;
and

(d) take all appropriate steps to ensure compliance with the security measures set ocut in
Schedule 15 of the Contract.

The Data Discloser warrants and undertakes that it is entitled to provide the Shared Personal '
Data to the Data Receiver and it will ensure that the Shared Personal Data are accurate.
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13.3 The Data Receiver warrants and undertakes that it will not disclose or transfer the Shared

13.4

14.

14.1

14.2

15,

16.

17.

17.1

17.2

18.

Personal Data to a third party Controller located outside the EEA unless it complies with the
obligations set out in paragraph 8.3 above.

Except as expressly stated in this Schedule 15 all warranties, conditions and terms, whether
express or implied by statute, common law or otherwise are hereby excluded to the extent
permitted by law.

INDEMNITY

Save for the provisions of clause G1 of the Contract, the Data Discloser and Data Receiver
undertake to indemnify each other and hold each other harmless from any cost, charge,
damages, expense or loss which they cause each other as a result of their breach of any of
the provisions of this Schedule 15, except to the extent that any such liability is excluded
under paragraph 14.2.

Indemnification hereunder is contingent upon:

(a) the party(ies) to be indemnified (the indemnified party(ies)) promptly notifying the
other party{ies) (the indemnifying party(ies)) of a claim;

(b} the indemnifying party(ies) will consult with each other in relation to the defence and
settlement of any such claim, and

(c) indemnified party(ies) providing reascnable co-operation and assistance to the
indemnifying party(ies) in defence of such claim.

ALLOCATION OF COST

Each party shall perform its obligations under this Schedule 15 at its own cost.

LIMITATION OF LIABILITY

Save for paragraph 14 of this Schedule 15, the provisions of clause G1 of the Contract
(Liabilities, Indemnity and Insurance) shail apply.

THIRD PARTY RIGHTS

Except as expressly provided in paragraph 6 of this Schedule 15 (Data Subjects Rights) and,
a person who is not a party to this Agreement shall not have any rights under the Contracts
(Rights of Third Parties) Act 1999 to enforce any term of this Agreement.

No one other than a party to this Schedule 15 (and the Contract) their successors and
permitied assignees, shall have any right to enforce any of its terms.

WAIVER

The waiver provisions of this Schedule 15 shall be in accordance with clause F5 of the
Contract.
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19.

20.

21.

22.

23.

24,

Variation
Any variation of this Schedule 15 shall be in accordance with clause F6 of the Contract.
SEVERANCE

The severance provisions of this Schedule 15 shall be in accordance with clause F7 of the
Contract.

CHANGES TO THE APPLICABLE LAW

If during the Contract Period the Data Protection Legislation change in a way that this
Schedule 15 is no longer adequate for the purpose of governing lawful data sharing
exercises, the parties agree that the SPoCs will negotiate in good faith to review this
Schedule 15 in the light of the new legislation.

NOTICES

A notice given under this Schedule 15 is not valid if sent by email. All notices must comply
with clause A5 of the Contract.

GOVERNING LAW

This Schedule 15 and any dispute or claim (including non-contractual disputes or claims)
arising out of or in connection with it or its subject matter or formation shall be governed by
and construed in accordance with the law of England and Wales.

JURISDICTION
Each party irrevocably agrees that the courts of England and Wales shall have exclusive

jurisdiction to settle any dispute or claim (including non-contractual disputes or claims),
arising out of or in connection with this Schedule 15 or its subject matter or formation.

Annex 1 — Shared Personal Data

Description Details

Identities of the parties The parties acknowledge that they are

Independent Controllers in their own right, for
the purposes of Data Protection Legislation in
respect of the Shared Personal Data referred
to in this Schedule 15

Subject matter of the processing This contract involves the supplier, where

| relevant, taking people who call its helpline

115



through CQC'’s Share your experience
webform which captures experiences of care
from respondents. Demographic data is
collected as part of the webform.

Duration of the processing 19/12/2019 to expiry of contract

Nature and purposes of the processing CQC’s Share your experience webform, is one
of the primary mechanisms through which
CQC encourage people to share their
experiences of care. The Tell us partner
completes webforms on behalf of callers to
their helpline.

The webform asks a series of optional
questions intended to help CQC understand
| the demographic of those sharing their
experiences.

This info helps CQC measure effectiveness of
engagement with the different population
groups we are hearing from, the channels that
have been most effective to encourage people
to share, and where there are gaps.

Approximately 20% of people complete one or
all of these optional questions. Respondents
can choose to remain anonymous.

Name, address, telephone number, ethnicity,
sex, age, date of raised concern, refugee
status, health conditions, carers status,
pregnancy status, housing status, household
income, physical disability, learning disability,
dates of treatment, how the respondent heard
about the form. and mental health status.

‘e Health or Other Professional
+ Employee of Care Provider
» Person receiving care
e Carer for a person receiving care
Other member of public

Plan for. return and destruction of the dats Contract for the Provision of Services Tell us
once the processing is compiete UN Partnerships — Direct and Indirect Supply of
requirement under union or member statelaw = CQC Share Your Experience Web-forms

to preserve that type of data
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The Contractor shall not store, copy, disclose,
or use the Authority Data except as necessary
for the performance by the Contractor of its
obligations under this Contract or as otherwise
expressly authorised in writing by the Authority.

The Contractor shall (and shall ensure that all
its Staff) comply with any notification
requirements under the DPA and both Parties
will duly observe all their obligations under the
DPA which arise in connection with the
Contract.

Any personal data retained by the controller
will be returned to CQC.
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