Joint Schedule 10 (Rectification Plan)
Crown Copyright 2020

Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan

Details of the Default: [Guidance: Explain the Default, with clear schedule
and clause references as appropriate]

Deadline for receiving the | [add date (minimum 10 days from request)]
[Revised] Rectification

Plan:

Signed by [CCS/Buyer] : Date:
Supplier [Revised] Rectification Plan

Cause of the Default [add cause]

Anticipated impact [add impact]

assessment:

Actual effect of Default: [add effect]

Steps to be taken to Steps Timescale
rectification: 1 (date]

2. [date]

3. [date]

4, [date]

[...] [date]

Timescale for complete [X] Working Days
Rectification of Default

Steps taken to prevent Steps Timescale
recurrence of Default
1. [date]
2 [date]
3. [date]
4 [date]
[...] [date]
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Signed by the Supplier: Date:

Review of Rectification Plan [CCS/Buyer]

Outcome of review [Plan Accepted] [Plan Rejected] [Revised Plan
Requested]

Reasons for Rejection (if | [add reasons]

applicable)

Signed by [CCS/Buyer] Date:
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