




TASK ORDER

CLIENT OR CONTRACTING AUTHORITY (CA):	DEFRA
CONSULTANT:	WSP
TASK ORDER TITLE:	Exeter Feasibility Support
DATE:	05/06/25

Unless otherwise stated, capitalised terms used in this Task Order shall have the meaning given to such terms in the contract as identified above (the "**Contract**"). Any attachments referenced in this Task Order form part of the Task Order. The Parties acknowledge and agree that this Task Order is issued pursuant to, forms part of and shall be subject to the terms and conditions of the Contract.

SECTION 1 – KEY INFORMATION	
Task Order number (ATAMIS PROJECT NUMBER):	C29248
Form of Contract – e.g. NEC4 PSC / PSSC	NEC4 PSC
Consultant's representative:	
Client or CA's representative:	
BIM Coordinator:	NA
NEC Supervisor	NA
The Consultant [is] OR [is not] the 'principal designer' under the CDM regulations.	The Consultant is not the 'principal designer' under the CDM regulations.

SECTION 2 – SCOPE	
Task-specific Scope:	
Project Site(s):	Clyst Honiton Depot, Westcott Road, Clyst Honiton, Exeter, EX5 2LL Manley House, Kestrel Way, Sowton Industrial Estate, Exeter, EX2 7LQ
Expected Project Outputs – 'Standard' or 'Light'	Standard
Project Status - e.g. 'New', 'Novated', RIBA stages complete	Follow on from C24551 feasibility work

to date – <i>i.e. does the project require a handover / validation period</i>	
Security requirements:	Standard
Task Activity Schedule (Ref:) attached:	<div style="background-color: black; width: 100px; height: 100px; display: flex; align-items: center; justify-content: center;"> D A </div>

SECTION 3 – START DATE, COMPLETION DATE & MILESTONES

Task Start Date:	2 nd June 2025
Task Completion Date:	2 nd August 2025
Key dates – N/A, or 'As set out in the Task Schedule'	As set out in the Task Schedule

SECTION 4 – PAYMENT

Basis of payment:	Fixed price in accordance with Task Activity Schedule
Total of the Prices for the Task: £[●] (excluding VAT)	£32'000
Agreed Time Charge rates:	As set out in the Task Schedule


SECTION 5 – OTHER


Key Persons:	
KPIs – N/A, or 'As set out in the Task Schedule'	As set out in the Task Schedule'
Additional information:	

SECTION 6 – TASK ORDER ACCEPTANCE

This Task Order is accepted by the *Client* acting by its authorised representative and the *Consultant* acting by its authorised representative by means of electronic signature on the Authority eTendering system

Contractors_Signature


DocuSigned by:

0C9DB73DFD3C4A2...

Full Name: 
Job Title/Role: Commercial Director
Date Signed: 05/06/25

Authorities_Signature

Signed by:

0E03C0D95B8649A...

Full Name: 
Job Title/Role: SEO
Date Signed: 05/06/25