



DESCRIPTION OF WORK

Contract No: 23700

Description: Corby International Swimming Pool Mechanical & Electrical replacement works.

Corby International Pool,
Parkland Gateway, George St, Corby
NN17 1QB

This project is covered under the Construction (Design and Management Regulations) 2015. The successful contractor will be appointed as principal contractor and contract administrator duties include providing a detailed Construction Phase Health and Safety plan, maintaining this on site and producing the Health & Safety File on completion. To include "as built" drawing (in AutoCAD format) at the completion of the works and to produce detailed O&M Manual.

	<u>Contents</u>	Page No
SECTION A	Preliminaries	Included within Section E
SECTION B	Building Workmanship- N/A	Included within Section E
SECTION C	Building Works- N/A	N/A
SECTION D	Mechanical Workmanship	Included in Section E
SECTION E	Mechanical Works and Preliminaries	E/1 – E/81
SECTION F	Electrical Workmanship-	Included in Section G
SECTION G	Electrical Works	G/1 – G/48
SECTION H	Provisional Sums	H/1
SECTION I	Summary / Pricing Schedule (To Be Costed)	I/1
SECTION J	Corby Council Form of Quotation Document	J/1
SECTION K	Pre Construction Information Pack	K/1
SECTION L	Minor Works Contract Amendments	L/1
APPENDIX A	Hazard Elimination Schedule	
APPENDIX B	Corby International Swimming Pool M&E Replacement Works Draft contract	

APPENDIX C Drawings list:

23700-KBS-01-00-DR-M-6201	Existing & Proposed Ventilation Layout Undercroft	D2 P01
23700-KBS-01-GF-DR-M-6202	Existing & Proposed Ventilation Layout Ground Floor First Air & Poolside	D2 P01
23700-KBS-01-GF-DR-M-6203	Existing & Proposed Ventilation Layout Ground Floor	D2 P01
23700-KBS-01-00-DR-M-6601	Existing Ventilation Schematic Air Handling Unit No's 10 to 12	D2 P01
23700-KBS-ZZ-GF-DR-E-5000	Electrical Supplies for Pool Covers	D2 P01
23700-KBS-ZZ-00-DR-E-5001	Electrical Supplies for Basement Ventilation	D2 P01