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Schedule 3

Definitions and Interpretations



Part 1 - Definitions and Interpretations

In addition to the Definitions and Interpretations in DEFCON 501, in this Contract the following expressions shall have the meanings hereby respectively assigned to them, except where the context requires otherwise:


	Term
	Definition

	1st Line Maintenance
	Level 1 maintenance - Servicing and day to day preparation. Will include tasks such as functional testing, servicing, fault diagnosis and corrective maintenance by replacement, adjustment or minor repair (i.e. replacement of wiper blades, oil change, etc).

	2nd Line Maintenance
	Level 2 maintenance - Corrective maintenance support to 1st Line maintainers. Will include tasks such as corrective maintenance by replacement, adjustment or minor repair including fault diagnosis and minor authorized modifications, within specified times using generally provisioned resources (i.e. replacement of wiper motors, etc).

	3rd Line Maintenance
	Level 3 maintenance - Corrective maintenance in greater depth to 2nd Line (carried out by a Contractor).  Will include tasks such as repair, partial reconditioning and modification requiring special skills or equipment (i.e. engine rebuild, etc).

	4th Line Maintenance
	Level 4 maintenance - Major maintenance (carried out by a Contractor).  Will include tasks such as full reconditioning, major conversions, major repairs or complete refits.

	Acceptance Off Contract
	The date that the Boat is accepted by the Authority and title, risk of loss or damage and possession of the Boat passes from the Contractor to the Authority following satisfactory signature of the Acceptance Form (Schedule 10) 


	As Built

	The documentation to reflect the material state of the Boat following acceptance of the first of class Boat

	Authority’s Authorised Officer
	A person appointed by the Authority who shall either be the Authority’s Project Officer, or his authorised representative, the Commanding Officer, end user, other representative of the Authority.

	Authority Change
	Any change or modification to the Boat and/or the Specifications proposed by the Authority in accordance with Clause 40 (Changes to the Contract);

	Authority’s Commercial Officer 
	The commercial officer of the Authority, as identified in Schedule 5 (Appendix - Addresses and Other Information)

	Authority Nominated Representatives
	A representative of the Authority appointed by the Authority’s Authorised Officer by way of a letter to the Contractor setting out the scope and duration of the Authority Nominated Representative’s authority and any other relevant matters

	Authority Premises
	Any premises owned by Authority

	Authority’s Representatives
	The Authority’s Authorised Officer or On Site Representatives or Authority’s Nominated Representative;

	Authority’s Sites
	Any sites owned by the Authority

	Authority’s Transport Branch
	The transport branch of the Authority as identified in Schedule 5 (Addresses and Other Information)

	Boat
	The craft or vessel which the Contractor is required to supply under the Contract 

	Boat Certificate of Acceptance
	The form at Schedule 10 (Boat Certificate of Acceptance)

	Boat yard
	The Boat yard where the Boat will be assembled and/or constructed.

	Certifying Authority
	The MCA or one of the organisations authorised by the MCA to appoint persons for the purpose of examining vessels and issuing and signing Declarations of Examination and issue certificates

	Change 
	means any change to the terms and conditions or to the plans contained within this Contract and, for the avoidance of doubt, shall include any Gainshare proposals provided for under Clause 40 (Changes to the Contract) and/or ad hoc requirements provided for under this Contract.

	Change in Certification and Classification 
	Change in applicable laws, rules, regulations or requirements (or their application) of the Classification Society or Regulatory Authorities (including the Safety Regulator) which will be compulsory for the Boat at the time of Acceptance Off Contract

	Classification Society
	 a society for the promulgation of rules for the construction of vessels, the supervision of such construction, the classification of vessels according to merit, and the publication of a register listing them and classifying their essential features

	Commencement Date
	The date of this Contract and will be inserted at Contract signature

	Commercial Packaging 
	Retail trade, bulk trade or export packaging used by a commercial company suitable to ensure the contents are received by the Authority in good working order.

	Contract Amendment
	The only authority for a change to the Contract and shall be serially numbered and issued solely by the Authority’s, nominated Commercial Officer

	Contract Deliverables
	The goods and services which the Contractor is required to provide under this Contract as may be varied from time to time

	Contract Change Proposal 
	Is a proposal by the Authority or the Contractor to change the Contract. A complete, agreed and signed change proposal may or may not form the basis of a Contract Amendment that may include one or more change proposals

	Contract Change Proposal Form (CCPF1)
	The format at Schedule 15 (Contract Change Proposal Form) to this contract which shall be used to record the content of a Contract Change Proposal

	Craft
	The boat or vessel which the Contractor is required to supply under the Contract.

	Index of Contract Change Proposals (CCPF2) 
	The format at Schedule 15 (Contract Change Proposal Form) which shall be used to record the index of proposals. Contract Change Proposals shall be serially numbered in the date order being raised and recorded. A Contract Change Proposal number shall not be re-used even if the proposal is cancelled.

	Capital Spare
	Spares that are not consumed or used to the point of destruction.  In the event of failure or damage a Capital Spare would cause unavailability of craft or loss of part of the capability until such time it could be replaced. 


	Contractor’s Premises
	Any sites owned by the Contractor including sub-contractor premises

	Contractor’s Representatives
	The Contractor’s employees, agents and Sub-Contractors

	Contractor Sea Trials
	Trials undertaken by the Contractor to demonstrate the performance of the Boat

	Contract Termination Date
	The date of any early termination of this Contraction pursuant to its terms.

	Day
	A calendar day

	Defect 
	Any defects, deficiencies, or symptoms of weakness in the design, construction, material and/or workmanship on the part of the Contractor or Sub-Contractors 

	Delay Event
	Any one of the following:
(a)	delay due to late delivery or delivery of any defective Government Furnished Equipment in accordance with Clause 26 (Government Furnished Equipment);
(b)        delay due to damage to the Boat caused by defective Government Furnished Equipment in accordance with Clause 25 (Government Furnished Equipment);
(c)        any delay caused by provision of inaccurate Government Furnished Information (GFI) in accordance with Clause 28 (Government Furnished Information)
(d) 	any delay in the Authority’s provision of approval for comments on drawings, plans or other documents which are expressly stated in the Contract as requiring the Authority’s approval within a stated period of time;
(e)        any delay occasioned by the Authority exercising its rights in accordance with Clause 50.6 (Inspections, Tests and Trials);
(f)	delays due to changes to the Contract made in        accordance with Clause 39 (Changes in Certification and Classification)

	Deliverable Drawings and Documents
	All drawings and/or documents to be supplied by the Contractor in accordance with the Contract

	Dispute Proceedings
	Any litigation, arbitration, administration or adjudication or mediation proceedings before any court, arbitrator, administrator or adjudicator or mediator 

	Ex Works
	The Contractor is responsible for making the goods available at his premises for collection by the Authority.

	F76
	Fuel Naval Distillate (DIESO F-76/NATO F-76) is used in compression ignition engines of the high and medium speed types, naval gas turbines, steam raising plant in certain HM ships. F-76 has no direct commercial equivalent and is not readily available in the market. It is a specialised military fuel but used by most NATO Navies. F-76 has a minimum flash point of 61degC

	Financial Year
	1 April to 31 March

	Firm Rates
	A rate, agreed for the Articles or Services, or both, which is not subject to variation

	First of Class Training
	Training of Authority personnel in the maintenance and operation of the Boat. To be provided prior to Acceptance Off Contract of the First of Class Boat

	Force Majeure Event
	Any one of the following:
(a)	acts of Nature;
(b)	any local Government requisition, control, intervention, requirement or interference;
(c)	threat or act of war, warlike operations, terrorism or the consequences thereof;
(d)	riots, civil commotions, blockades or embargoes;
(e)	epidemics;
(f)	National Strikes;
(g)	fire or explosion;
(h)	failure by any statutory undertaker, utility company, local authority or other like body to carry out works or provide services;
(i)	any other event of a similar nature which is reasonably beyond the control of the Contractor or Sub-Contractors.

	Gainshare Proposal
	A written document produced by either Party in accordance with Clause 62 outlining an opportunity for Gainshare; 

	Good Industry Practice
	in relation to any undertaking and any circumstances, the exercise of that degree of skill, diligence, prudence and foresight which would reasonably and ordinarily be expected from a skilled and experienced contractor engaged in activities of a similar scope and complexity to those that are the subject of this Contract and under the same or similar circumstances, where such contractor is seeking to comply with its contractual obligations and all applicable legal and regulatory requirements

	Government Furnished Equipment (GFE)
	The equipment listed in Schedule 13 (List of Government Furnished Equipment)

	Government Furnished Information (GFI)
	The information passed to the Contractor by the Authority

	Guarantee
	The guarantee provided by the Contractor to the Authority in accordance with Clause 29 (Guarantee)

	Guarantee Period 
	The guarantee period provided by the Contractor to the Authority in accordance with Clause 29 (Guarantee)

	Harbour Acceptance Trial
	A test of the equipment/systems in harbour to ensure that the equipment/systems meets performance requirements set out in the equipment/systems own technical specifications after installation and setting to work in the Boat;

	Information
	Any information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract.

	[bookmark: _GoBack]Invoice Paying Branch
	The branch of the Authority responsible for the payment of bills as identified in Schedule 5 (Appendix - Addressees and Other Information)

	Integrated Project Management Plan
	The plan required to be developed by the Contractor in accordance with Clause 14 (Integrated Project Management Plan)

	Jigs and Tools
	Jigs, tools, patterns, moulds, dies, manufacturing gauges and test equipment, together with any associated fixtures, fittings and software necessary for the build of a boat.

	Legislation 
	Any applicable statute, statutory rule, order, directive, regulation or other instrument having force of law (including any directive or order promulgated by any competent national or supra-national body), and all other legislation for the time being in force.

	Lifting Equipment
	Lifting appliances, associated equipment and permanently installed lifting fixtures

	Major Incident 
	Any event which, in the opinion of the either party, causes serious damage to any part of the Boat, or which leads to a serious breach of security or safety.

	Month 
	A calendar month

	NATO Stock Number
	A unique 13 digit identifying number

	Non-Conformity
	Any deviation from the Statement of Technical Requirements  in the Contractor’s proposed or actual delivery of the Contractor Deliverables.  

	Notices
	All forms of communication required to be given in writing by, or in connection, with this Contract.

	Overseas Support (OS)
	Requirement or potential requirement to provide engineering & logistical support outside UK including CONDO (Contractors Deployed on Operations). 

	Packaging
	The preparation of spares for transportation and storage in accordance with the Contract. The term embraces in-store maintenance (cleaning and preservation) packing and marking.

	Party 
	The Contractor or the Authority, as the case may be.

	Permissible Delay 
	A Force Majeure Event or a Delay Event.

	Plan Approval
	The examination of engineering drawings and related documents to support certification and Classification as required by Schedule 2 (Statement of Technical Requirements)

	Planned Maintenance
	Maintenance scheduled to be carried out at known intervals in order to preserve the material state, capability, availability and reliability of the craft.

	Quality Management Plan
	The plan required to be developed by the Contractor in accordance with the Integrated Project Management Plan (Schedule 6).

	Regulatory Authorities 
	Any body with regulatory powers whose rules and regulations must be complied with in the construction and delivery of the Contractor Deliverables. 

	Representatives 
	The employees, agents, servants, suppliers and independent contractors engaged by either party in order to perform work or duties under this Contract for which that Party is responsible.

	Required Delivery Date
	The date for delivery of the Contractor Deliverables as set out in Schedule 2 (Statement of Technical Requirements) as may be amended from time to time in accordance with the terms of this Contract.

	Safety Regulator
	The authority responsible for approval of all aspects of boat safety and environmental protection which, for the purposes of this Contract, shall be the Authority.

	Sea State
	The general condition of the free surface on a large body of water, with respect to wind, waves and swell, at a certain time.
The maximum significant wave height is taken from the Douglas scale. The peak periodicity is derived from the JONSWAP spectrum for a not fully developed sea using the following parameters; gamma = 3.3, sigma_a = 0.07, sigma_b = 0.09.

	Sea State 1
	Maximum Significant Wave Height: 0.1m
Peak Periodicity: 1.253s

	Sea State 2
	Maximum Significant Wave Height: 0.5m
Peak Periodicity: 2.802s

	Sea State 3
	Maximum Significant Wave Height: 1.25m
Peak Periodicity: 4.430s

	Sea State 4
	Maximum Significant Wave Height: 2.5m
Peak Periodicity: 6.264s

	Sea State 5
	Maximum Significant Wave Height: 4m
Peak Periodicity: 7.924s

	Sea State 6
	Maximum Significant Wave Height: 6m
Peak Periodicity: 9.705m

	Sea State 7
	Maximum Significant Wave Height: 9m
Peak Periodicity: 11.886s

	Sea State 8
	Maximum Significant Wave Height: 14m
Peak Periodicity: 14.824s

	Ship’s Staff
	The officers and ratings appointed by the Authority to operate the Boat

	Special Jigs and Tools 
	Any Jigs and Tools particular to the requirements of the Contract.

	Statutory Duties and Obligations
	(i) any law, any instrument, rule or order, any regulation or byelaw of any local authority or of any statutory undertaker or of any public or private utility or undertaking; 
(ii) the rules and regulations of all public bodies and companies whose property or rights are affected or may be affected in any way by obligations under this Contract; and 
(iii) all applicable health and safety and environmental laws from time to time in effect during the term of this Contract.

	Sub-Contract
	Means a contract between the Contractor and a Sub-Contractor for the provision of the Contractor Deliverables

	Sub-Contractor
	A sub-contractor to the Contractor, a sub-contractor of a sub-contractor to the Contractor, and any other sub-contractor of whatever tier involved in the provision of the Contractor Deliverables

	Supporting Documentation
	Documentation to allow continued support and maintenance to be carried out on the Police Patrol Craft once in service. As detailed in Schedule 2 (Statement of Technical Requirements).

	Termination Date
	The date of any early termination of this Contract pursuant to its terms

	Termination Notice
	A notice to terminate this Contract issued in accordance with DEFCON 514 (Material Breach) or Clause 45 (Termination for a Permissible Delay) or DEFCON 656 (Break).

	Tests, Trials and Inspections
	shall have the meaning set out in Schedule 6 (Integrated Project Management Plan) and Clause 50 (Inspections, Tests and Trials)

	the Authority 
	The UK Secretary of State for Defence unless otherwise stated

	the Parties
	The Authority and the Contractor

	the Schedules
	Schedules 1 to 26 of this Contract.

	Timber
	Timber and wood-containing products; 

	Training 
	Educating Users and Maintainers in the safe use and maintenance of the Police Patrol Craft as detailed in Schedule 2 (Statement of Technical Requirements).

	UK Government
	The government of the United Kingdom (consisting of England, Scotland, Wales and Northern Ireland).

	Warranty Guarantee
	Means in relation to each boat, the guarantee provided by the Contractor to the Authority in accordance with Clause 29 (Warranty)

	Warranty Period
	Means in relation to each boat twenty four (24) months after acceptance off contract of the relevant boat  and subject to any extension in relation to and specific items in accordance with Clause 29 (Warranty).






PART 2 – ACRONYMS

	ACRONYM
	EXTENSION
	DESCRIPTION

	AIS
	Automatic Identification System
	Automatic tracking system used on ships for identifying and locating vessels by electronically exchanging data

	ASG
	Acquisition System Guidance
	MoD website (formally Acquisition Operating Framework (AOF)) that provides a single area for all acquisition guidance

	BF
	Beaufort Wind Force Scale
	An empirical measure that relates wind speed to observed conditions at sea

	COTS
	Commercial Off The Shelf
	Commercially available capability not requiring design input or modification

	FOC
	Full Operating Capability
	Complete capability delivery being met by craft

	IOC
	Initial Operating Capability
	Stage of capability being delivered/met by introduction of craft

	IPMP
	Integrated Project Management Plan
	A formal, approved document that defines how the Contractor shall manage all the contract activities

	ISS
	In-Service Support
	Encompassing the support to the capability to ensure material state, safety and timely provision of spares/repairs and modifications

	JSP
	Joint Services Publication
	MoD publication

	KiD
	Knowledge in Defence
	MoD Website (formally Acquisition System Guidance ASG)).  

	KUR’s
	Key User Requirements
	Essential Requirements that have to be fulfilled to meet capability

	m
	Meters
	A metric unit of distance

	MCA
	Maritime and Coastguard Agency
	Industry Regulator

	MoB
	Man Overboard
	A person unintentionally in the water

	Nm
	Nautical Miles
	A unit of distance

	RFA
	Royal Fleet Auxiliary
	Civilian-manned logistical and operational support to the Royal Navy

	RN
	Royal Navy
	The UK’s principal naval warfare force

	SS
	Sea State
	The general condition of the free surface on a large body of water, with respect to wind, waves and swell, at a certain time

	URD
	User Requirement Document
	A document containing the requirements of the User.













7

