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Contract Data

PART ONE —

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General

The conditions of contract are the core clauses, the clauses for main Option B, the following
Option for resolving and avoiding disputes and secondary Options of the NECA4
Engineering and Construction Contract June 2017 (with amendments January 2019)

Option for resolving and avoiding disputes

Secondary Options X2, X9, X11, X15, X18, Y(UK)2, ‘

The works are PR20016 Ground Investigation Works
The Client is
Name UK Research and Innovation (UKRI) ‘
Address for communications Polaris House
North Star Avenue
Swindon
SN2 1FL

Address for electronic communications | TBA ‘

The Project Manager is

Name

Rachel Dearden ‘

Address for communications British Geological Survey
Nicker Hill

Keyworth

Nottingham

NG12 5GG

Address for electronic communications | rachl@bgs.ac.uk

The Supervisor is

Name Ramboll

Address for communications 2nd Floor, The Exchange
St John Street
Chester
CH1 1DA

Address for electronic communications | tim.clifford@ramboll.co.uk
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The Scope is in

The Site Information is in

The boundaries of the site are

the Schedules of “PR20016 Specification_v1”

PR20016 Specification_v1

| Shown in PR20016 Specification_v1

The language of the contract is | English
The law of the contract is the law of England and Wales, subject to the
jurisdiction of the courts of England and
Wales.
The period for reply is | 1 week | except that
The period for reply for ‘ n/a ‘ is ‘ n/a

The following matters will be included in the Early Warning Register

Matters that impact on cost, programme, health & safety, environment and/or quality.

Early warning meetings are to be held at intervals no longer than | Ad hoc

2 The Contractor’s main responsibilities (NOT USED)

If the Client has identified
work which is set to meet
a stated condition by a
key date

3 Time

The key dates and conditions to be met are

condition to be met

key date

|

2|

3|

The starting date is

Monday 14" September
2020

Engineering and Construction Contract Option B: Contract Data| 4



The access dates are

part of the Site date

&) ||

@| ||

€] ||

The Contractor submits revised programmes at intervals no If required

longer than
If the Client has decided The completion date for the whole of the works is 315t December 2020
the completion date for
the whole of the works
Taking over the works The Client is willing to take over the works before the Completion Date
If no programme is The period after the Contract Date within which the 21 September 2020
identified in part two of Contractor is to submit a first programme for acceptance is

the Contract Data

4 Quality management

The period after the Contract Date within which the Contractor | Not required
is to submit a quality policy statement and quality plan is

The period between Completion of the whole of the works 1 month
and the defects date is

The defect correction period is | 2 weeks | except that
The defect correction period for | | is |
The defect correction period for ‘ | is |

5 Payment
The currency of the contract is the | Great British Pound (GBP) Sterling
The assessment interval is | Monthly
The interest rate is % per annum above the
base ‘ rate of the ‘ Bank of England |bank
If the period in which The period within which payments are made is | 30 days

payments are made is not
three weeks and Y(UK)2 is not used
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6 Compensation events

The place where weather is to be recorded is | Rostherne no. 2, Cheshire

The weather measurements to be recorded for each calendar month are
the cumulative rainfall (mm)
the number of days with rainfall more than 5 mm

the number of days with minimum air temperature less than 0 degrees Celsius

the number of days with snow lying at | 1200 | hours GMT

and these measurements:

The weather measurements are supplied by ‘ Met Office

The weather data are the records of past weather measurements for each calendar month

which were recorded at ‘ Rostherne no. 2, Cheshire
and which are available from ‘ Met Office
Where no recorded data Assumed values for the ten year weather return weather data for each weather
are available measurement for each calendar month are

The value engineering percentage is 50%, unless another percentage is stated here, in
which case it is I:I %

The method of measurement is

Engineering and Construction Contract Option B: Contract Data| 6



If there are additional
events

These are additional compensation events compensation

8 Liabilities and insurance

If there are additional
Client’s liabilities

If the Client is to provide
Plant and Materials

If the Client is to provide
any of the insurances
stated in the Insurance
Table
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These are additional Client’s liabilities

1) | Archaeology finds

@] uxo

(3)| Flooding

The minimum amount of cover for insurance against loss of or damage to property
(except the works, Plant and Materials and Equipment) and liability for bodily injury to or
death of a person (not an employee of the Contractor) arising from or in connection with

the Contractor Providing the Works for any one events is

‘ £5,000,000.00 ‘

The minimum amount of cover for insurance against death of or bodily injury to employees
of the Contractor arising out of and in the course of their employment in connection with

the contract for any one event is

| £5,000,000.00

The insurance against loss of or damage to the works, Plant and Materials is to include
cover for Plant and Materials provided by the Client for an amount of | n/a

The Client provides these insurances from the Insurance Table

(1) Insurance against

Minimum amount of cover is
The deductibles are

(2) Insurance against
Minimum amount of cover is
The deductibles are

(3) Insurance against
Minimum amount of cover is

The deductibles are




If additional insurances
are to be provided

The Client provides these additional insurances

(1) Insurance against

Minimum amount of cover is

The deductibles are

(2) Insurance against

The deductibles are

(3) Insurance against

Minimum amount of cover is

|
|
|
|
Minimum amount of cover is ‘
|
|
|
The deductibles are ‘

The Contractor provides these additional insurances

(1) Insurance against ‘ Public Liability

Minimum amount of cover is ‘ £1,000,000.00

The deductibles are ‘

(2) Insurance against ‘ Employers Liability

Minimum amount of cover is ‘ £5,000,000.00

The deductibles are ‘

(3) Insurance against

Minimum amount of cover is ‘

The deductibles are

Resolving and avoiding disputes

The tribunal is | Adjudication

If the tribunal is arbitration The arbitration procedure is

The place where arbitration

The latest version of the Institution of Civil Engineers
Arbitration Procedure in force when the arbitrator is
appointed

is to be held is

London

The person or organisation who will choose an arbitrator if the Parties cannot agree a
choice or if the arbitration procedure does not state who selects an arbitrator is

The Institution of Civil Engineers, One Great George Street, London, SW1P 3AA

If Option W1 or W2 is used The Senior Representatives of the Client are
Name (1) TBA |
Address for communications UKRI

Polaris House
North Star Avenue
Swindon

SN2 1FL
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Address for electronic communications | ‘

Name (2) | ‘

Address for communications

Address for electronic communications | ‘

The Adjudicator is

Name | ‘

Address for communications

Address for electronic communications | ‘

The Adjudicator nominating body is | The Institution of Civil Engineers |

If Option W3 is used The number of members of the Dispute Avoidance Board is gne/three (Delete as applicable)

The Client’s nomination for the Dispute Avoidance Board is

Name ‘

Address for communications

Address for electronic communications ‘

The Dispute Avoidance Board visit the Site at intervals no longer than I:Imonths

The Dispute Avoidance Board nominating
body is ‘

X1: Price adjustment for inflation (NOT USED)

If Option X1 is used The proportions used to calculate the Price Adjustment Factor are

0. | | linked to the index for

0.

non-adjustable
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The base date for indices is

These indices are

X3: Multiple currencies (NOT USED)

If Option X3 is used The Client will pay for the items or activities listed below in the currencies stated

items and activities other currency

total maximum
payment in the currency

The exchange rates are those published in |

on| | (date)

X5: Sectional Completion (NOT USED)

If Option X5 is used The completion date for each section of the works is

section description

completion date

(1) |

) |

®) |

@) |

X6: Bonus for early Completion (NOT USED)

If Option X6 is used The bonus for the whole of the works is per day

without Option X5

If Option X6 is used with The bonus for each section of the works is

Option X5 .
section description completion date
@ | || |
@ | || |
@ | || |
@ | || |
The bonus for the remainder of the works is | ‘

X7: Delay damages (NOT USED)
If Option X7 is used without Delay damages for Completion of the whole of the works are per day

Option X5
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If Option X7 is used with Delay damages for each section of the works are

Option X5 : o
p section description amount per day

@ | ||
@ | ||

® | ||

@ | ||

The delay damages for the remainder of the works are ‘

X8: Undertakings to the Client or Others (NOT USED)

If Option X8 is used The undertakings to Others are

provided to

The Subcontractor undertaking to Others are

works provided to

The Subcontractor undertaking to the Client are

works

X10: Information modelling (NOT USED)

If Option X10 is used

If no information execution The period after the Contract Date within which the Contractor is to submit a first

plan is identified in part two

Information Execution Plan for acceptance is ‘
of the Contract Data

The minimum amount of insurance cover for claims made against the Contractor arising out
of its failure to use the skill and care normally used by professionals providing information

similar to the Project Information is, in respect of each claim ‘

The period following Completion of the whole of the works or earlier termination for which
the Contractor maintains insurance for claims made against it arising out of its failure to

use the skill and care is |
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X12: Multiparty collaboration (not used with Option X20) (NOT USED)

If Option X12 is used The Promoter is

The Schedule of Partners is in

The Promoter’s objective is

The Partnering Information is in

X13: Performance bond (NOT USED)

If Option X13 is used The amount of the performance bond is

X14: Advanced payment to the Contractor (NOT USED)

If Option X14 is used The amount of the advanced payment is
The period after the Contract Date from which the
Contractor repays the instalments in assessments is
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The instalments are

(either an amount or a percentage of the payment otherwise due)

Advanced payment bond An advanced payment bond Is/Is not required. (Delete as applicable)

X15: The Contractor’s design

If Option X15 is used The period for retention following Completion of the whole of the works or earlier

termination is ‘ 1 month

The minimum amount of insurance cover for claims made against the Contractor arising out
of its failure to use the skill and care normally used by professionals designing works similar

to the works is, in respect of each claim | £500,000

The period following Completion of the whole of the works or earlier termination for which
the Contractor maintains insurance for claims made against it arising out of its failure to use

the skill and care is | 12 months

X16: Retention (not used with Option F) (NOT USED)

If Option X16 is used The retention free amount is ‘ ‘
The retention percentage is | | %
Retention bond The Contractor may/may not give the Client a retention bond (Delete as applicable)

X17: Low performance damages (NOT USED)

If Option X17 is used The amounts for low performance damages are
amount performance level
‘ | for |
‘ | for |
‘ | for |
‘ | for |
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X18: Limitation of liability

If Option X18 is used The Contractor’s liability to the Client for indirect or

consequential loss is limited to | £0.00

For any one event, the Contractor’s liability to the Client for

loss of or damage to the Client’s property is limited to | £500,000

The Contractor’s liability for Defects due to its design which

are not listed on the Defects Certificate is limited to | £500,000

The Contractor’s total liability to the Client for all matters
arising under or in connection with the contract, other than

excluded matters, is limited to | £500,000

The end of liability date is year after the Completion of the whole of the works

X20: Key Performance Indicators (not used with Option X12) (NOT USED)

If Option X20 is used The incentive schedule for Key Performance Indicators is in ‘

A report of performance against each Key Performance
Indicator is provided at intervals of | ‘months

Y(UK)1: Project Bank Account (NOT USED)

Charges made and The Contractor Is/Is not to pay any charges made and to be paid any interest paid by the
interest paid by the project project bank (Delete as applicable)
bank

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

If Option Y(UK)2 is used and  The period for paymentis | 30 days after the date on which payment becomes due
the final date for payment Y bay

is not fourteen days after
the date on which payment
becomes due

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999 (NOT

USED)
If Option Y(UK)3 is used term beneficiary
If Y(UK)3 is used with term beneficiary
Y (UK)1 the following entry The provisions of Options | Named Suppliers |
is added to the table for Y(UK)1
Y(UK)3
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Z: Additional conditions of contract

If Option Z is used The additional conditions of contract are

Detailed in the document PR20016 NEC4_Z Additional Conditions of Contract
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DATA PROVIDED BY THE CONTRACTOR

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General

The Contractor is

Name

Address for communications

Address for electronic communications |

The fee percentage is |:| %

The working areas are |

The key persons are

Name (1) |

Job |

Responsibilities |

Qualifications |

Experience |

Name (2) |

Job |

Responsibilities |

Qualifications |

Experience |

The following matters will be included in the Early Warning Register
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2 The Contractor’s main responsibilities

If the Contractor is to The Scope provided by the Contractor for its design is in

provide Scope for its design

3 Time

If a programme is to be The programme identified in the Contract Data is ‘

identified in the Contract
Data

If the Contractor is to decide The completion date for the whole of the works is |

the completion date for the
whole of the works

5 Payment

The bill of quantities is |

The tendered total of the Prices is |

Resolving and avoiding disputes

If Option W1 or W2 is used The Senior Representatives of the Contractor are

Name (1)

Address for communications

Address for electronic communications |

Name (2) |

Address for communications

Address for electronic communications

If Option W3 is used and The Contractor’'s nomination for the Dispute Avoidance Board is
the number of members
of the Dispute Avoidance

Board is three

Name

Address for communications

Address for electronic communications |
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X10: Information modelling
If Option X10 is used
If an information execution The information execution plan identified

plan is to be identified in in the Contract Data is
the Contract Data

Y(UK)1: Project Bank Account

If Option Y(UK)1 is used The project bank is

named suppliers are

Data for the Short Schedule of Cost Components

The people rates are

category of person unit

The published list of Equipment is the edition current at the

Contract Date of the list published by

The percentage for adjustment for Equipment in the published

listis
The rates for other Equipment are

Equipment rate

|:| % (state plus or minus)
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The rates for Defined Cost of manufacture and fabrication outside the Working Areas by
the Contractor are

category of person rate

The rates for Defined Cost of design outside the Working Areas are

category of person rate

The categories of design people whose travelling expenses to and from the Working
Areas are included in Defined Cost are
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