

Schedule 2 - Schedule of Requirements for Contract No: DSTL000000572

For ACC2027533-Realtime Implicit Surfaces: A new paradigm for Synthetic Environment

<u>Contractor Deliverables</u>					
Item Number	Specification	Delivery Date	Total Qty	Price (£) Ex VAT	
				Per Item	Total inc. Packaging (and Delivery if specified in Schedule 3 (Contract Data Sheet))
Milestone 1	At the end of Month 2 we will provide a progress report & presentation to DASA showing our progress with Constructive Solid Geometry and Identifying suitable sources for 3D data for use in final demonstration.	REDACTED UNDER FOIA	1	REDACTED UNDER FOIA	REDACTED UNDER FOIA
Milestone 2	At the end of Month 4 we will provide a progress report & presentation to DASA showing our progress with a data structure to hold and manage 3D data in an Implicit form and render it.	REDACTED UNDER FOIA	1	REDACTED UNDER FOIA	REDACTED UNDER FOIA
Final Demonstration and Software	At the end of the Month 6 the end of the project will provide a final report & presentation of our work in rendering real-time Implicit Surfaces. We will demonstrate it to DASA and provide a binary of the software.	REDACTED UNDER FOIA	1	REDACTED UNDER FOIA	REDACTED UNDER FOIA
Total Price					£83,800.00