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Call-Off Schedule 20 (Call-Off Specification) 
[bookmark: _heading=h.gjdgxs]This Schedule sets out the characteristics of the Deliverables that the Supplier will be required to make to the Buyers under this Call-Off Contract.
The Buyer requires the below Supplier Deliverables from Service Offer reference Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - V.1 - Nov 24
Initial Operating Capability (IOC) date is 31st January 2025. Due to lead times, some Radiocoms equipment cannot be delivered in time for IOC. Items will be delivered in accordance with the delivery dates below, however the Authority requests that items are delivered as soon as possible due to the urgency of this request. 
Full Operating Capability (FOC) shall be delivered by 31st March 2024.
The delivery location for all equipment shall be 21 Eng Regt. Claro Barracks, Ripon, Yorkshire 
	WP
	Item ID 
	Item Name 
	Unit Price 
	Minimum Order Quantity 
	Delivery Date

	
	
	
	
	
	IOC
	FOC

	1
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Supplier & Army Design Review 
	Supplier & Army Design Review. 
	£11,175.26
	1
	Initial 09-Jan
Final 31-Jan
	0

	2
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Equipment Test & Acceptance 
	Equipment Test & Acceptance 
	£13,751.10
	1
	03-Feb
	0

	3
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Acceptance 
	Acceptance: Solution Requirements Documentation 
	£4,583.70
	1
	Initial 03-Feb
	Complete by 31-Mar

	4
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Release Control Point 
	Release Control Point 
	£22,239.00
	1
	Initial 03-Feb
	Complete by 31-Mar

	5
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Safety & Environmental Assurance Documentation 
	Safety & Environmental Assurance Documentation 
	£76,173.75
	1
	Initial 03-Feb
	Complete by 31-Mar

	6
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - PSEP Meeting Attendance 
	PSEP Meeting Attendance 
	£7,519.50
	1
	0
	Complete by 31-Mar

	7
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Security Assurance Documentation 
	Security Assurance Documentation 
	£7,519.98
	1
	0
	31-Mar

	8
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Technical Composition Documentation 
	Technical Composition Documentation 
	£125,575.20
	1
	0
	31-Mar

	9
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Logistical Services to Inventory & Fielding 
	Logistical Services to Inventory & Fielding 
	£70,805.40
	1
	0
	31-Mar

	10
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Training Solution 
	Training Solution 
	£14,580.00
	1
	Initial 03-Feb
	Complete by 31-Mar

	11
	Project Risk 1: 
Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Training Solution 
	Training Delivery 
	£9,800.00
	1
	Initial 03-Feb
	Complete by 31-Mar

	12
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Initial Delivery Support 
	Initial Delivery Support 
	£30,230.10
	1
	0
	Qty 1 by 31-Mar

	13
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Mast 28m 
	Mast 28m 
	£30,984.92
	5
	Qty 1 on 31 Jan
	Qty 4 by 31-Mar

	14
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Mast 18m 
	Mast 18m 
	£7,253.38
	35
	Qty 1 on 31 Jan
	Qty 34 by 31-Mar

	15
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Mast brackets 
	Mast brackets 
	£1,199.17
	20
	0
	Qty 20 by 31-Mar

	16
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - 
	Coax 96m LLA 600 VHF 
	£586.91
	80
	Qty 2 on 31 Jan
	Qty 78 by 31-Mar

	17
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Supplier & Army Design Review 
	Coax 32m LLA 600 UHF 
	£280.60
	35
	Qty 1 on 31 Jan
	Qty 34 by 31-Mar

	18
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Coax 50m UHF LLA900
	Coax 50m UHF LLA900 
	£73.05
	5
	Qty 1 on 31 Jan
	Qty 4 by 31-Mar

	19
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Blue ETTI Stored energy (Charger and Battery) 
	Blue ETTI Stored energy (Charger and Battery) AKHAC500+2XB300K 
	£3,416.80
	27
	Qty 1 on 28-Feb
	Qty 26 by 31-Mar

	20
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - 4 Port High-Capacity USB Adaptor 
	4 Port High-Capacity USB Adaptor 
	£220.35
	130
	Qty 40 on 31 Jan
	Qty 90 by 31-Mar

	21
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - APHG-002 28vDC 2Kw 
	APHG-002 28vDC 2Kw 
	£31,106.73
	2
	Qty 1 on 28-Feb
	Qty 1 by 31-Mar

	22
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - APHG-002 3m Exhaust Extension 
	APHG-002 3m Exhaust Extension 
	£459.89
	2
	Qty 1 on 28-Feb
	Qty 1 by 31-Mar

	23
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - APHG digital fuel level sensor with Jerry can quick release 
	APHG digital fuel level sensor with Jerry can quick release 
	£697.44
	2
	Qty 1 on 28-Feb
	Qty 1 by 31-Mar

	24
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio – Military Power Distribution System MPDS-003
	Military Power Distribution System MPDS-003 
	£34,571.62
	2
	12 week lead time from Call-Off Contract Award
	Qty 2 by 31-Mar

	25
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Military Power Energy Storage 
	Military Power Energy Storage 
	£33,777.46
	2
	12 week lead time from Call-Off Contract Award
	Qty 2 by 31-Mar

	26
	Radiocoms - RM6116 - Lot 1C - Range Extension - Tactical Radio - Interconnecting STANAG 4074 cables (3 per system) 
	STANAG 4074 Cables 
	£3,210.00
	2
	12 week lead time from Call-Off Contract Award
	Qty 2 by 31-Mar
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