



3rd Floor, Mallard House, 1-2 Peasholme Green, York YO1 7PZ



RSK ADAS Limited Spring Lodge Helsby Cheshire WA6 0AR

23rd November 2022

COMMERCIAL IN CONFIDENCE

Farm and Land Management Advice Framework (contract C_5291)

Farm and Land Management Advice Framework Theme:	Catchment Sensitive Farming	
Mini-Contract Title:	Lot 5: East of England CSF: One-to-one On Farm Advice Programme	
Mini-Contract Reference:	FaLMA/CSFEE009	

IT IS AGREED as follows:

As per the mini-tender Request for Quotation, the delivery of Catchment Sensitive Farming in the East of England Lot 5 will commence on 30th November 2022. Activities and payment details are summarised below.

Table 1

Activity Type	Delivery Deadline	Funding Source	No. of Units	Unit Cost (£s exc VAT)	Total Cost (£s exc VAT)
WQ1/B: Nutrient Management Plan	30/06/2023	GiA	1		
WQ1/C: Farm Infrastructure Audit	30/06/2023	GiA	23		
WQ1/D Slurry/Manure/Silage Handling and Storage	30/06/2023	GiA	1		
WQ1/E: Water Pathway Management	30/06/2023	GiA	8		
WQ1/H: Soil Husbandry	30/06/2023	GiA	2		
WQ1/J: Pesticide Filling - Washdown Facilities and Bio-bed / Biofilter Design	30/06/2023	GiA	25		
WQ1/K: Maximising CS Opportunities through CSF	30/06/2023	GiA	5		

WQ1/L: Water Holding Structure Design and Management Advice	30/06/2023	GiA	4	
WQ1/Q: Soil and Nutrient Management Plan	30/06/2023	GiA	4	
WQ1/R: Farm Machinery Management	30/06/2023	GiA	2	
WQ1/S: Managing Land Drainage to Minimise Diffuse Pollution	30/06/2023	GiA	6	
WQ1/U: Assessment and Monitoring of Soil Health	30/06/2023	GiA	7	
WQ1/W: Woodland for Water and Air	30/06/2023	GiA	2	
AQ1/A: Conserving Nitrogen through reducing ammonia emissions	30/06/2023	GiA	1	
WQ1a/M1: Standard Soil Sampling with No Interpretation for Standard Agricultural Soil Analysis	28/02/2023	GiA	4	
WQ1a/M3: Standard Soil Sampling including Estimation of SNS. Certificate with Interpretation and Recommendations	28/02/2023	GiA	1	
WQ1a/M5: Slurry/Manure Sampling and Analysis. Certificate with Interpretation and Recommendations	28/02/2023	GiA	3	
WQ1a/M6: Standard Soil Sampling, soil biological activity/soil health with No Intererpretation, for Agricultural soil.	28/02/2023	GiA	7	
Grand Total				 £174,247.00

The Service Provider shall deliver the Services in accordance with the details specified in the following documents:

- 1. the mini-tender Request for Quotation dated 31st October 2022.
- 2. the mini-tender specification issued in support of the Request for Quotation
- 3. the mini-tender submission of the Service Provider submitted to Atamis on 11th November 2022.
- 4. the delivery milestones as set out in Annex A to this Work Order.


If there is any conflict between the documents referred to above or the terms of the Framework Agreement, the conflict shall be resolved in accordance with the following order of precedence:

- 1. this Work Order (including Annex A).
- 2. the mini-tender specification issued by Natural England as referred to above.
- 3. the Framework Agreement.
- 4. the mini-tender submission of the Service Provider as referred to above.

All other terms and conditions are as per the main framework contract. The final claim should be submitted by 28/07/2023 (within 4 weeks of the mini-contract delivery end date).


Upon receipt of the signed mini contract award, a purchase order will be raised which must be quoted on all claim submission invoices. To note the terms and conditions of the main framework contract take precedence over those attached with the purchase order.

The offer comprised in the Award Letter shall be deemed to be accepted by the Contractor on receipt by the Customer of the Contractor's notification of acceptance via Atamis within 7 days of the date of the Award Letter.



Annex A: Delivery Milestones

Deadline	Activity
30/11/2022	Delivery to commence.
28/02/2023	30% of the technical visits & reports completed. 100% of the sampling visits and reports completed.
31/03/2023	50% of the technical visits & reports completed.
30/04/2023	65% of the technical visits & reports completed.
31/05/2023	85% of the technical visits & reports completed.
30/06/2023	100% of the technical visits & reports completed.
28/07/2023	Final claim submitted to Natural England (with all associated claim supporting documentation as per the FMM.



Schedule 1: PROCESSING, PERSONAL DATA AND DATA SUBJECTS

- This Schedule shall be completed by the Authority, who may take account of the view of the Contractor, however the final decision as to the content of this Schedule shall be with the Authority at its absolute discretion.
- 2. The contact details of the Authority Data Protection Officer are:
 - @defra.gsi.gov.uk
- 3. The contact details of the Contractor Data Protection Officer are:
 - @adas.co.uk
- 4. The Contractor shall comply with any further written instructions with respect to processing by the Authority.
- 5. Any such further instructions shall be incorporated into this Schedule.

Data Processing descriptor	Narrative
Identity of the Controller and Processor	The Parties acknowledge that for the purposes of the Data Protection Legislation, the Authority is the Controller and the Contractor is the Processor in accordance with Clause E2.1.
Subject matter of the processing	The processing is needed in order to ensure that the Processor can effectively deliver the services required by the contract to provide.
Duration of the processing	Duration of the contract
Nature and purposes of the processing	The collection, recording, organisation and storage of information for the purpose of providing advice to named individuals.
Type of Personal Data	Name, address, date of birth, NI number, telephone number, email address.
Categories of Data Subject	Members of the public in the person of farmers who will be the recipients of advice.
Data Processing descriptor	Narrative