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1 Scheme Type 
This scheme is a value band B (£30k to £250k) Road Renewal Scheme.  
 
2 Scheme Description 
The purpose of this project is to resurface the hardshoulder and lane 1 of a 2 
lane slip road between the mainline diverge and junction circulatory (the 
extent of HA boundary) which currently has a poor surface profile. The 
scheme consists of removal and replacement of the thin surface course 
system. 
The works will include but are not limited to: 

• Provision of temporary accommodation or all necessary facilities to 
meeting health and safety requirements; 

• Planing off and resurfacing the existing thin surface course system over 
the width of the hardshoulder and lane 1 of the slip road over a length 
of not more than 500m; 

• Amendment to the level (raising or lowering) of no more than 20 gully 
gratings and frames which are affected by the resurfacing works; 

• Replacement of hardshoulder and edge of carriageway road markings 
for the length of the works; 

• Provision and installation of road studs where required. 
 
3 Road category on which the work is to be carried out 
The works will take place adjacent to a dual three lane motorway. 
 
4 Traffic Management 
The provision of traffic management is outside the scope of this scheme. 
 
5 Period within which the work is to be carried out 
The works are to be carried out within Time Band 10. 
 
6 Site Restrictions and Constraints 
There are no identified site constraints or restrictions at the works location. 
 
7 Indicative Programme and Season within which the work is to be 

carried out 
The works are anticipated to be completed within 2 nights. 
The majority of the works are to be constructed outside of British Summer 
Time. 


