
Contract Data   

The Client’s Contract Data 
 
 

The Client is 
 
 

 

 

 

 

 
 
 

The works are the design and build of a temporary building solution at the ReActon Hub, 
Stirling Road, as more fully described within the Scope.  

 

The site is the Stirling Road Reuse and Recycling Centre, Stirling Road, Acton, W3 8DJ, 
as shown in the Site Plan in Section 2 of the Scope.   

 

The starting date is [26 January 2024] 
 

The completion date is 30 September 2024 
 

The delay damages for 
Completion of the whole 

of the works are 

£700 per calendar day 

 
 
The key dates and conditions to be met are  
 
          condition to be met                     key date 

Key Date 1 (Phase 1)  Delivery of Training and Workshop Area, Food 
Distribution Area, and welfare facilities, as more fully 
described in the Scope 

 31 March 2024 

 

Key Date 2 (Phase 2)  Delivery of Delivery Partner Workshops, Storage 
Area, and Storing and Click and Collect Area, as 
more fully described in the Scope 

 30 June 2024 

 
 
Key Date Delay Damages for each Key Date are  

 
 KD number KD description  amount  
  

(KD1) Phase 1  £700 per calendar day 

 
(KD2) Phase 2  £700 per calendar day 

 
 

The period for reply is 1  week 

 

The defects date is 104  weeks after Completion 

 

The defect correction period is 2 weeks 

 

The assessment day is the Last working day  of each month 

 

The retention is N/A % 

 

Name West London Waste Authority 

Address for communications Unit 6, Britannia Court, The Green, West Drayton, UB7 7PN 

Address for electronic 
communications 

procurement@westlondonwaste.gov.uk 



The United Kingdom Housing Grants, Construction and Regeneration Act (1996) does/does not apply? 
          (delete as applicable) 
 

The Adjudicator is  

Name nominated by the Technology and Construction Solicitors’ Association (TeCSA) 

 

Address for communications 160 Aldersgate St, Barbican, London EC1A 4AB 

 

Address for electronic 
communications 

chair@tecsa.org.uk 
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The Client’s Contract Data 
 
 
 

The interest rate on late payment is  N/A % per complete week of delay 

 

Insert a rate only if a rate less than 0.5% per week of delay has been agreed. 

 

For any one event, the 
liability of the Contractor to 

the Client for loss of or 
damage to the Client’s 

property is limited to 

 

N/A 

 

The Client provides this 
insurance 

N/A 

 

Only enter details here if the Client is to provide insurance. 

 

The minimum amount of 
cover for the third insurance 

stated in the Insurance 
Table is, for any one event 

 

£10 million (ten million pounds) 

 

The minimum amount of 
cover for the fourth 

insurance stated in the 
Insurance Table is, for any 

one event 

 

£10 million (ten million pounds) 

 
      The Contractor provides the following insurance cover 

 

Insurance against the 
Contractor’s liability for 
claims made against it 

arising out of its failure to 
use the skill and care 

normally used by 
professionals designing 

works similar to the works is, 
in respect of each claim 

without limit to the number of 
claims 

 

£5 million (five million pounds) 

 

The Adjudicator nominating 
body is 

The Technology and Construction Solicitors' Association (TeCSA) 

 

The tribunal is The English Courts 

 

If the tribunal is arbitration, 
the arbitration procedure is 

N/A 

 
The conditions of contract are the NEC4 Engineering and Construction Short Contract June 2017 
(with amendments January 2019) and the following additional conditions 
 

Only enter details here if additional conditions are required.  

 



See “Z Clauses” Z1 to Z14 in Schedule 1 (Amendments to the conditions of contract) 
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The Adjudicator is  

Name   

 

Address for communications   

 

Address for electronic 
communications 

  

 

The fee percentage is   % 

 
 
 

The people rates are 

category of person  unit rate 
 

   

 

   

 

   

 

   

 

   

 

 
 

The published list of Equipment is CECA Equipment Rates 

 

The percentage for adjustment for Equipment is   % (state plus 
or minus) 

 


