IE keltbray A66 Project - Scheme 3A: Penrith to Temple Sowerby

(River Eamont to Whinfell Park)

PART TWO -

1 General

The Subcontractor is

Name

Address for communications

Address for electronic communications

The fee percentage is %

The subcontract working areas are

The key persons are

Name (1)

Job

Responsibilities

Qualifications

Experience

Name (2)

Job

Responsibilities

Qualifications

Experience

The following matters will be included in the Early Warning Register
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2 The Subcontractor’s main responsibilities

If the Subcontractor is to The Subcontract Scope provided by the Subcontractor
provide Subcontract Scope  for its design is in

for its design

3 Time
If a programme is to be The programme identified in the Subcontract Data is
identified in the Subcontract
Data
If the Subcontractor is to The subcontract completion date for the whole of the
decide the subcontract subcontract works is

completion date for the
whole of the subcontract
works

5 Payment

 Opt . y :

If Option B or D is used The bill of quantities is

If Option A, B, Cor Disused The tendered total of the Prices is

Resolving and avoiding disputes

The Senior Representatives of the Subcontractor are

Name (1)

Address for communications

Address for electronic communications

Name (2)

Address for communications
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Address for electronic communications
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Y(UK)1: Project Bank Account

If Option Y(UK)1 is used named suppliers are
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Data for the Short Schedule of Cost Components (used only with Options A or B)
The people rates are

category of person unit rate

The published list of Equipment is the edition current at the
Subcontract Date of the list published by

The percentage for adjustment for Equipment in the published
listis % (state plus or minus)
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The rates for other Equipment are

Equipment rate

The rates for Defined Cost of manufacture and fabrication outside the Working Areas by the
Subcontractor are

category of person rate

The rates for Defined Cost of design outside the Working Areas are

category of person rate

The categories of design people whose travelling expenses to and from the Working Areas
are included in Defined Cost are
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