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NEC3 Engineering and Construction Framework Contract                         

 

Framework Contract – FEE/0455
	A contract between
	The Forestry Commissioners, acting in exercise of the powers contained in the Forestry Act 1967 and having a place of business at 231 Corstorphine Road, Edinburgh, EH12 7AT ("the Commission")

	
	

	and
	


	
	

	for
	Minor Civil Engineering repairs and maintenance  in North England Forest District

Reference No: FEE/0455
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	Contract Data

	
	The Employer is

	Name
	Forestry Commission

	Address
	Eals Burn, Bellingham NE48 2HP

	Telephone
	0300 067 5917 
Fax   

	E-mail address
	Malcolm.cattermole@forestry.gsi.gov.uk 

	The scope is in 
	the ‘Statement of Requirements’ section of the Invitation to Tender for ‘Minor Civil Engineering repairs and maintenance’ Framework Document

	The selection procedure is in 
	the ‘Selection and Quotation Procedure’ section of the Invitation to Tender for ‘Minor Civil Engineering repairs and maintenance’ Framework Document

	The quotation procedure is in 
	the ‘Selection and Quotation Procedure’ section of the Invitation to Tender for ‘Minor Civil Engineering repairs and maintenance’ Framework Document

	The site is
	North England Forest District

	The starting date is
	Insert start date

	The end date is
	Insert end date
Our intention is to award this Framework Contract for a period of 4 years.

Break points are available within the Framework Contract at the end of years two and three, at which time we will decide on whether the Framework Contract will continue. 

	
	The Adjudicator is

	Name
	Institution for Civil Engineers

	Address
	One Great George Street, Westminster, London

	
	SW1P 3AA

	Telephone
	020 7222 7722 

	E-mail address
	communications@ice.org.uk

	
	

	The Data which will apply to all Task Orders is: The conditions of contract are the NEC3 Term Service Short Contract (September 2008) with amendments September 2011 and the following additional clauses: 

	General
	Z1Definitions

Z1.1Insert the following definitions in clause 11.2:-

(10)
Authorised Access Routes are the roads which may be used by the Contractor pursuant to this contract (if any) as may be identified in the contract.

(11)
Business Day is any day on which clearing banks are open for general banking business in that part of the United Kingdom in which the Works is being performed.

(12)
Environmental Law is all applicable European, national or local laws or regulations (and any codes of practice, circulars or guidance notes issued pursuant thereto) which relate to the treatment of man or any other living organisms or welfare or the environment or the conditions of the workplace or the generation, transportation, storage, treatment or disposal of dangerous substances and all judicial and administrative interpretations of any of the foregoing.

(13)
Health and Safety Law is all applicable European, national or local laws or regulations (and any codes of practice, circulars or guidance notes issued pursuant thereto (including any issued or approved by the Health & Safety Executive or any equivalent body) which relate to health and safety or the conduct of forestry operations or such other operations or processes as may be included in the Works and all judicial and administrative interpretations of any of the foregoing.

(14)
Premises is the location where the Works are to be performed, as specified in this contract.

(15)
Works are the services to be provided and performed by the Contractor as described in this contract and where the context so admits, includes any materials, articles and goods to be supplied there under.

(16)
Contractor is the Contractor named in this contract.

(17)
Contractor Personnel are all employees, agents, consultants and contractors of the Contractor and/or of any sub-contractor.
(18)    A Task is work within the service which the Employer may instruct the Contractor to carry out within a stated time

(19)      A Task Order is the Employers’ instruction to carry out a Task.

(20)      Task Completion Date is the date for completion stated in the Task Order unless changed in accordance with this contract.
Z.2 Price and Payment

Z.2.1 For the purposes of this contract the wording of Clause 50.1 will be treated as deleted and the following will be substituted there for:-

“The Contractor assesses the amount due on a monthly basis throughout the term of this contract.” 
Z.2.2 For the purposes of this contract the wording of Clause 50.2 will be treated as deleted and the following will be substituted there for:-
“The amount due is the sum for work completed to the satisfaction of the Employer unless otherwise agreed in writing by the Employer contained in the invoice rendered by the Contractor to the Employer and agreed to by the Employer.  Until the Employer has agreed the terms of the proposed invoice the Employer and Contractor agree that no sums are due in terms of this contract.”

Z.2.3 For the purposes of this contract the wording of Clause 50.3 will be treated as deleted and the following will be substituted there for:- “Not used”
Z.2.4 For the purposes of this contract the wording of clause 51.1 will not apply and the following will be substituted there for:-
“The Employer pays within 30 days of receipt and agreement of invoices, submitted monthly in arrears and agreed with it.”

Z.2.5 Insert new clause 51.3 as follows:-
“The Employer reserves the right to withhold payment in respect of works that do not meet the Employer’s required standards as per their specification, unless the prior written agreement of the Employer has been obtained.”

Z.2.6 Insert new clause 51.4 as follows:
“The contract does not include a price fluctuation clause. Price rates and lump sums remain fixed for the duration of the contract.”

Z.3 Access, Premises and Materials

Z.3.1 Insert new clause 15.3 as follows:-
 “The Contractor uses Authorised Access Routes only (and may use such routes solely for the fulfilment of its obligations under this contract). The Contractor uses every reasonable precaution to prevent any avoidable damage to such Authorised Access Routes (including, without prejudice to the generality of the foregoing, ensuring that they are not used after exceptionally heavy rains or during or after a thaw, until suitable for use without causing avoidable damage) and restore all actual damage occasioned thereto. The use of such routes are at the Contractor’s own risk and (save to the extent occasioned by the negligence of the Employer or its employees) the Employer is not be liable for any damage or injury arising out of the Contractor’s use of such routes.  The Employer gives no warranty that any such Authorised Access Routes will be usable by vehicles at any specified time.”
Z.3.2 Insert new clause 15.4 as follows:-
“The Employer’s policy is to allow public access to all Employer’s forests wherever possible (subject to the Employer’s Byelaws, where applicable).  However access is not allowed when this would infringe upon any agreements, covenants or undertakings and is controlled where it conflicts with the management and protection of the forest.  The Contractor observes the Employer’s policy on public access at all times and is responsible for informing all employees and sub-contractors of the same.  In particular the Contractor observes any specific permissions and consents relating to other activities occurring on or near any location where the Works are being performed and obeys the written or verbal instructions of any Employer officer.”
Z.3.4 Insert new clause 15.5 as follows:-
“The Contractor is deemed to have inspected the Premises so as to have understood the nature and extent of the Works to be carried out and satisfied himself in relation to all matters connected with the Works and Premises.  The Employer, at the request of the Contractor, grants such access as may be reasonable for this purpose.  The Contractor, except as specifically provided in the contract, provides all materials, equipment, goods and consumables to be used when carrying out the Works.  The Employer may store or hold large items of equipment on behalf of the Contractor but such items are stored at the Contractor’s risk.  The Contractor should ensure all items are stored appropriately in the correct conditions and ensure storage of such items does not cause a hazard or health and safety risk.”
Z.3.5 Insert new clause 15.6 as follows:-

“All vehicles and/or equipment operated by or on behalf of the Contractor are in a safe and operable condition and, without prejudice to the foregoing, comply with and be operated in accordance with all applicable legal requirements. The Contractor supplies certificates of examination and/or fitness for purpose of such vehicles and/or equipment to the Employer on demand.”

Z.3.6 Insert new clause 15.7 as follows:-

“All equipment, plant and materials brought onto the Premises by or on behalf of the Contractor are at the Contractor’s own risk and the Employer has no liability for any loss or damage to any such equipment, plant or materials unless and to the extent that the Contractor is able to demonstrate that such loss or damage was caused or contributed to by the negligence of the Employer or its employees.  The Contractor provides for the haulage or carriage thereof to the Premises and the removal thereof when no longer required at its sole cost.  Unless otherwise agreed, the equipment, plant and materials brought onto the Premises will remain the property of the Contractor except where the equipment, plant or materials is deemed to have been abandoned pursuant to clause 91.3.”

Z.3.7 Insert new clause 15.8 as follows:
“Access to the Premises is not exclusive to the Contractor but only such as to enable them to carry out the Works concurrently with the occupation by and execution of work by others.  The Contractor co-operates with such others as the Employer may reasonably require, and complies with all applicable regulations and Employer policies.”
Z.3.8 Insert new clause 15.9 as follows:-
“To the extent detailed in the Contract Data the Contractor makes provision for and repairs, to the satisfaction of the Employer, as a result of any damage caused by the Works to Employer land or property or other assets.”

Z.3.9 Insert new clause 15.10 as follows:-“The Contractor ensures that:-

15.10.1  the use of any machine or method of working operated by or on behalf of the Contractor which is causing or is likely to cause, in the opinion of the Employer avoidable damage to standing trees, any road, path, track or drain, or to other property, stops immediately on request from the Employer;

15.10.2 no watercourses are impeded as a result of the Contractor’s operations and no unauthorised or unlawful discharges are made, as a result of the Contractor’s operations, to any drains, sewers, controlled waters or other waters either in contravention of Environmental Law or which may cause damage to man or the environment.

15.10.3 all other users of the forest are adequately warned of any dangers created by activities due to the works.  Access to other users is not prohibited by the Contractor without prior agreement from the Employer.

Z.4 Audit

Z.4.1 Insert new clause 20.2 as follows:-

“The Contractor keeps and maintains full and accurate records to the satisfaction of the Employer of all expenditure which is reimbursable by the Employer and of the hours worked and costs incurred in connection with any employees of the Contractor paid for by the Employer on a time charge basis.  The Contractor on request affords the Employer, its representatives, the National Audit Office or the Employer for the European Union such access to those records and such other documentation in its possession relating to the Contract as may be required in connection with the Contract.”
Z.5 Equality / Non Discrimination

Z.5.1 Insert new clause 20.3 as follows:-

“The Contractor complies (and procures that the Contractor Personnel complies) with the provisions of the Equality Act 2010 and does not discriminate or victimise or harass because of the Protected Characteristics (as defined in the Equality Act 2010 (currently being age, disability, gender (or sex), gender reassignment, marital or civil partnership, pregnancy and maternity, race, religion or belief and sexual orientation) or as otherwise set out in such Act from time to time).

Z.6 Termination

Z.6.1 Insert new clause 90.6 as follows:-
“On termination of the Contract for any reason, the Contractor immediately delivers to the Employer all property (including materials, documents, information and access keys) provided to the Contractor.  Such property handed back in good working order (allowances to be made for reasonable wear and tear).”

Z.7 Removal from Site

Z.7.1 Insert new clause 90.7 as follows:-
“The Contractor within one month of the termination of the Contract or completion of the Works, whichever is the earlier, removes their plant, equipment, erections and unused materials and clears away from the Premises all rubbish arising out of the Works and leave the Premises in a neat and tidy condition.”

Z.7.2 Insert new clause 91.3 as follows:-
“Should the Contractor fail to remove such plant, equipment, erections or unused materials within the time specified, they are to be regarded as having been abandoned (but so that the Contractor remains liable for all injury or damage caused by such items) and the Employer is entitled to retain or remove them as it thinks fit.  The Contractor reimburses the Employer for all costs incurred in removing or disposing of any such items so abandoned and making good any damage resulting there from.”

Z.8 Insurance

Z.8.1 Insert new clause 82.2 as follows:-
“The policy or policies of insurance referred to in Condition 82 of CC1 are shown to the Employer whenever requested, together with satisfactory evidence of payment of premiums.”

Z.9 Sub-Contractors

Z.9.1 Insert new clause 21.4 as follows:-

“Where the Contractor enters into a sub-contract with a supplier or contractor for the purpose of performing its obligations under the contract, it ensures that a provision is included in such sub-contract which requires payment of all sums due by the Contractor to the sub-contractor to be made within a specified period not exceeding 30 days from the receipt by the Contractor of a valid invoice.”

Z.10 Freedom of Information

Z.10.1  Insert new clause 20.4 as follows:-
“The Contractor acknowledges that the Employer is subject to the requirements of the Freedom of Information Act 2000 (“FOIA”) and the Environmental Information Regulations 2004 (together with any subordinate legislation made thereunder and any guidance and/or codes of practice issued in relation thereto) and assists and cooperates with the Employer to enable the Employer to comply with its information disclosure.”

Z.10.2 Insert new clause 20.5 as follows:-

“The Contractor (and procures that the Contractor Personnel):

20.5.1
transfers to the Employer all requests for information that it receives as soon as practicable and in any event within two Business Days of receiving such a request;

20.5.2
provides the Employer with a copy of all information in its possession or power, in the form that the Employer requires, within five Business Days (or such other period as the Employer may specify) of the Employer’s request; and

20.5.3
provides all necessary assistance as reasonably requested by the Employer to enable the Employer to respond to the request for information within the time for compliance set out in the FOIA or the Environmental Information Regulations 2004.”

Z.10.3  Insert new clause 20.6 as follows:-

“The Employer is responsible for determining in its absolute discretion and notwithstanding any other provision in the contract or any other agreement whether any commercially sensitive information and/or any other information is exempt from disclosure in accordance with the provisions of the FOIA or the Environmental Information Regulations.  The Contractor will not respond directly to a request for information unless expressly authorised to do so by the Employer.”

Z.10.4 Insert new clause 20.7 as follows:-

“The Contractor acknowledges that (notwithstanding the provisions of this Condition 20.7) the Employer may, acting in accordance with the Department of Constitutional Affairs’ Code of Practice on the Discharge of the Functions of Public Authorities under Part 1 of the FOIA (“the Code”), be obliged under the FOIA, or the Environmental Information Regulations 2004 to disclose information concerning the Contractor or the Works:”

20.7.1 
in certain circumstances without consulting the Contractor; or

20.7.2      following consultation with the Contractor and having taken their views into account; provided always that where Condition applies the Employer, in accordance with any recommendations of the Code, takes reasonable steps, where appropriate, to give the Contractor advanced notice, or failing that, to draw the disclosure to the Contractor’s attention after any such disclosure.”

Z.10.5 Insert new clause 20.8 as follows:-

“The Contractor ensures that all information (as defined in the FOIA) is retained for disclosure and permits the Employer to inspect such records as requested from time to time.”

Z.11 Contractor’s Status and Personnel

Z.11.1 Insert new clause 21.4 as follows:-

“The Contractor in compliance with the Equality Act 2010 and the Gang Masters Regulations 2010:

21.4.1  only provides personnel who are employees of the Contractor and who possess the appropriate experience skills and qualifications necessary for the Services to be performed in accordance with the contract

21.4.2  is responsible for ensuring that such personnel are legally entitled to work in the UK and provides services of the nature of the Works, and acts as a responsible employer in its recruitment policies and complies with all current employer good practice, including in relation to equality and diversity;

21.4.3  ensures that no personnel, whose command of English is insufficient for them to understand instructions or to comply with emergency procedures, is left on site unaccompanied by a fluent English speaker.”

	
	


	Contract Data

	The interest rate on late payment is 0% per complete week of delay.

	
	Insert a rate only if a rate less than 0.5% per week of delay has been agreed.
	

	The Contractor is not liable to the Employer for loss of or damage to the Employer’s 

	property in excess of
	£5 million (as per the third insurance cover required) 

	The Employer provides this

insurance
	N/A

	The minimum amount of cover for the third insurance stated in the Insurance Table is
	
£5 million 


	The minimum amount of cover for the fourth insurance stated in the Insurance Table is
	In accordance with any legal requirements for the time being in force.



	The Adjudicator nominating body is 
	Institution for Civil Engineers

	The tribunal is
	Adjudication

	If the tribunal is arbitration, the arbitration procedure is
	N/A


	The conditions of contract are the NEC3 Engineering and Construction Short Contract (June 2005) with amendments September 2011 and the following additional conditions

	For the avoidance of doubt the Conditions forming the NEC3 Framework Contract (June 2005 as
amended) shall not form part of this Framework Contract although they may be incorporated into call
offs from this Framework Contract on a case by case basis.  The Contractor shall be advised when
and to what extent the NEC3 Framework Contract (June 2005 as amended) shall be incorporated.



	Contract Data

	The Contractor’s Offer

	The Contractor is

	Name
	


	Address
	


	
	


	Telephone
	……………………………….  Fax  ……………………………………

	E-mail address
	


	
The percentage for overheads and profit added to the Defined Cost for people is  
 %.


The percentage for overheads and profit added to other Defined Cost is  
 %.

	The Contractor offers to Provide the Task Orders in accordance with the conditions of contract for an amount to be determined in accordance with the conditions of contract.

	The offered total of the prices is:

	Location
	Road Maintenance
	Trail maintenance
	Bridge maintenance
	Total per Lot

	Lot 1
	
	
	
	

	Lot 2
	
	
	
	

	Lot 3
	
	
	
	

	Lot 4
	
	
	
	

	Lot 5
	
	
	
	

	Signed on behalf of the Contractor



	Name
	


	Position
	


	Signature
	
	Date   



	The Employer’s Acceptance

	The Employer accepts the Contractor’s Offer to Provide the  Work Orders
Signed on behalf of the Employer

	Name
	


	Position
	


	Signature
	

	Date   



	Contract Data

	Price Lists

	Overview of price list. 

This price list is only for work carried out within a stated period of time on a Task by Task basis and instructed by Task Order
Method of Measurement

The Civil Engineering Standard Method of Measurement does NOT apply to the Price List
Preliminary Items
Preliminary Items are subdivided and will be priced and evaluated individually.
Dayworks

Any Dayworks shall be paid in accordance with the plant rates submitted by the contractor.  Tendered rates will be ‘all in’, inclusive of Travelling and Subsistence and Contractor overhead.
Management of Aggregates
Unless otherwise indicated all aggregates are to be procured, ordered, managed and paid for by the contractor with material costs not to be included in bill item. Source and quantity to be pre-agreed with engineer. 

The contractor has the option of including a handling charge for the above service in the Price List. This will be subject to appraisal and will contribute to the overall tender value

Delivery notes validating delivery quantities are to be presented with contractor invoice.




	Contract Data

	Works Information

	1  General description of the works to be carried out under this Framework 

	General Notes:

The Contractor will be responsible for the provision off all statutory site signage required by the Contract and to provide all necessary additional signage for the control and management of recreational and other third party users.
A daily site record shall be kept with information including site diary, and any other in formation specific to Contract works. Daily site inspections of water courses should also be recorded.
The contract requires all work on this access to be controlled with staff engaged to manage all vehicle and pedestrian movements during the work activities.
On completion, the contractor is to give sufficient notice to allow the engineer to inspect and approve the works before leaving site.
Note: It is mandatory that Contractors seeking admission into this framework MUST apply for a provisional FMOC card before that start of the framework and attain full qualification within 12 months of the commencement of this framework agreement.
Road maintenance
General road maintenance in mid-sized forest block, pre or post harvesting by scarifying and compacting full width of forest road from ditch to ditch. Finished profile to be either cambered or single in-sloping crossfall. Formation width 6m, metalled width min 3.4m increased on bends. Approximate work duration 1-5 days
Drainage

Additional specific drainage works such as new or upgrade of culverts. Approximate work duration, minimum of 1 day.

Car Park maintenance

Re-grading of car park surfaces to remove potholes. Approximate work duration 1-3 days
Un-metalled Forest Track maintenance

Includes removal of mud and general harvesting debris, cleaning of trackside ditches.

Approximate work duration 1-3 days

Walking trail maintenance

General walking trail maintenance in mid-sized forest block by scarifying and compacting full width of walking trail. Formation width 4m, metalled width min 2.5m. Approximate work duration 1-5 days
Bridge maintenance

Minor bridge repairs and maintenance. Timber and fixings supplied by the Forestry Commission unless otherwise agreed with the District Engineer. 
Typical works duration per site 1 day (minimum).


	2 Drawings/Maps

	
	Drawing number
	Revision
	Title
	

	
	
	
	Location / Zone Plan
	

	
	
	
	
	

	
	
	
	
	


	Contract Data

	Works Information

	3 Specifications

	
	Title
	Date or revision
	Tick if publicly available
	

	
	Specification
	2017
	
	

	
	Forest & Water guidelines
	2011
	Available on request
	

	
	
	
	
	

	
	
	
	
	

	


	4 Constraints on how the Contractor Provides the  Work Orders

	
	State any constraints on the sequence and timing of work and on the methods and conduct of work including the requirements for any work by the Employer.
	

	General - As this is a NEC3 short contract the Contractor will compile their own relevant Risk Assessments, Health & Safety Plan; Emergency Action Plan; Pollution Control Plan; Site Safety Rules;  Method Statement and Program/Schedule of Works for all call off works
The Contractor will compile a daily site diary per FC requirement recording all aspects of the works 
FCE policy is that no one will operate any machinery on FCE land unless they are trained and competent to do so. All operators shall have appropriate valid driving license.

It is mandatory that Contractors seeking admission into this framework MUST apply for a provisional FMOC card before that start of the framework and attain full qualification within 12 months of the commencement of this framework agreement. 
Operator Certification

All operators must have up to date CPCS cards for any machines they are operating, and should carry their cards. The contractor is responsible for ensuring that these are kept up to date for the duration of this contract. 

Pollution - The Contractor will at least hold a basic pollution control kit on site per machine.  In the event of a major incident, the Employer and EA must be informed immediately.  All fuel stored on site will be kept in double skinned, bunded bowsers, parked at least 25m away from water courses. Spill kits will be carried on all machines and in the works van.  
Biosecurity - All work covered by this framework agreement must comply with the forestry Commission Biosecurity protocols. The guidance can be found at: www.forestry.gov.uk/pdf/FC_Biosecurity_Guidance.pdf/$file/FC_Biosecurity_Guidance.pdf
Contractors will be required to ensure that machinery arrives on site free from material that could be contaminated with tree diseases carrying material such as significant leaf litter or mud. Machinery should then be brushed off before leaving site following biosecurity protocols. 

It is likely that some sites will have been issued with Statutory Plant Health Notices and will be known to carry tree disease organisms. It is imperative that all machinery at these sites is thoroughly cleaned before leaving site. 

First Aid - A minimum of a basic first aid kit should be carried in every machine with provisions available to all staff on site. Please note that each individual operator must hold a personal first aid kit in addition to a main site first aid kit and where a group of two or more are working on site a minimum of two people on site are required to have EFAW+F.  
Welfare - Site offices and welfare facilities shall be erected in a position agreed with the Employer.  This shall be combined with the siting of the storage area for any materials required.  Toxic chemicals and oils shall be held in minimum volumes and will be kept in secure/locked double skinned containers or bunded storage so they cannot spill into a watercourse.  All stores and lagoons for washing out are to be a minimum distance of 25 metres from any watercourse.

Utilities - The Employer shall provide Site Information including known utilities information.  The Contractor shall ascertain by inspection the existence of any overhead High Voltage Cables that are not included on the site plan and which could constitute a hazard to working.  If any are found, the Employer and the Electricity Company shall be notified and the Contractor shall take action as recommended by them before commencement of the works.

The Contractor is responsible for detecting the existence of any underground services or hazards.  The Contractor shall then take all measures required by the Local Authority or Utility to protect the pipe, cable or equipment.  The Contractor shall take action as recommended by them before commencement of the works.
Environmental Standards - The Contractor shall at all times comply with all Forestry Commission Guidelines, Environmental Law and any other regulation affecting the conduct of the Contractor’s business.  In particular the Forest and Water Guidelines must be followed. These are available at http://www.forestry.gov.uk/ukfs.  All watercourses will be identified on site maps.

Archaeological sites and conservation features will be marked on the site plan and will be cordoned off with tape.  It is imperative that no operations take place within these cordoned areas.  The contractor will be held responsible if any damage occurs.  Any additional finds (e.g. bird nests, animal burrowing, stone structures etc.) should be avoided, marked with tape and notified to the site supervisor as soon as practicable.

No damage is to come to any nesting bird or burrowing animal which is a European Protective Species (EPS). Please become familiar with the species that are protected and inform the FC manager of any sittings during operations. 
CDM - The CDM Regulations apply to all construction projects and by default all works procured under the terms of the Framework Contract. The extent of the requirement will vary according to and will be commensurate with the duration and complexity of the works procured.
RESPONSIBILITIES OF FRAMEWORK CONTRACTORS UNDER CDM REGULATIONS; NON - NOTIFIABLE PROJECTS:


The “Client” is the FC Forest Management Director.

The “Designer” / “Principal Designer” (as appropriate) is the District Civil Engineer.

The appointed Framework Contractor will fulfil the role of “Principal Contractor” or “Contractor” under the CDM Regulations.
The main duties of CDM dutyholders are defined below
CDM dutyholders:

Who are they?

Summary of role/main duties

Clients are organisations

or individuals for whom a construction project is

carried out.

Make suitable arrangements for managing a project.

This includes making sure:

· other dutyholders are appointed;

· sufficient time and resources are allocated.

· relevant information is prepared and provided to other dutyholders;

· the principal designer and principal contractor carry out their duties;

· welfare facilities are provided.

Designers are those, who as part of a business, prepare or modify designs

for a building, product or system relating to

construction work.

When preparing or modifying designs, to eliminate, reduce or control foreseeable risks that may arise during:

· construction; and

· the maintenance and use of a structure once it is built.

· Provide information to other members of the project team to help them fulfil their duties.

Principal designers are designers appointed by the client in projects involving more than one

contractor. They can be an organisation or an

individual with sufficient

knowledge, experience

and ability to carry out the role.
Plan, manage, monitor and coordinate health and safety in the pre-construction phase of a project.

This includes:

· identifying, eliminating or controlling foreseeable risks;

· ensuring designers carry out their duties.

· Prepare and provide relevant information to other dutyholders.

· Provide relevant information to the principal contractor to help them plan, manage, monitor and coordinate health and safety in the construction phase.

Principal contractors

Are contractors appointed by the client to coordinate the construction phase of

a project where it involves more than one contractor

Plan, manage, monitor and coordinate health and safety in the construction phase of a project. This includes:

· liaising with the client and principal designer;

· preparing the construction phase plan;

· organising co-operation between contractors and coordinating their work.

Ensure:

· suitable site inductions are provided;

· reasonable steps are taken to prevent unauthorised access;

· workers are consulted and engaged in securing their health and safety; and welfare facilities are provided.

Workers are the people

who work for or under the control of contractors on a construction site.
They must:

· be consulted about matters which affect their health, safety and welfare;

· take care of their own health and safety and others who may be affected by their actions;

· report anything they see which is likely to endanger either their own or others’ health and safety;
· co-operate with their employer, fellow workers, contractors and other dutyholders.

Other - Before work commences on site the Contractor must provide the Employer with the following:

· Construction Phase Plan

· Lone working policy

· Proposed resourced programme of work & method statements

· Proof of competencies. E.g. CPCS cards
· Assurance that EA have been informed

· CIS registration information

· Public Liability and Employers’ Liability Insurance certificates

· Site Plan showing suggested position of stores, welfare units, parking and signs

· Traffic Management Plan

· Pedestrian and Recreational Users Control/ Management Plan

· Risk Assessments for all tasks
This list is not exclusive and the employer reserves the right to carry out other checks as per the contract.

There is a requirement to control and manage site water courses, drainage and runoff in accordance with specific requirements. 

The Contractor will be responsible for the site during the contract, including notification of ongoing activities/works to affected parties and the control and monitoring of all vehicle and pedestrian movements in compliance with Works Information.  
There maybe other construction works being carried out further along the public road past this work site.  Contractor must liaise with other Contractors re access and exchange risk assessments and not impede other works/access.



	Contract Data

	Works Information

	5 Requirements for the programme

	A programme of works should be submitted by the Contractor for all orders, to include start dates duration of time, plant, labour and material requirements.


	6 Services and other things provided by the Employer

	Item

	Date by which it 

will be provided

	For this pricing please assume that FC shall provide all stone

	N/A


	Contract Data

	Site Information

	The Contractor shall ascertain by inspection the existence of any overhead High Voltage Cables that are not included on the site plan and which could constitute a hazard to working.  If any are found, the Employer and the Electricity Company shall be notified and the Contractor shall take action as recommended by them before commencement of the works.
The Contractor is responsible for detecting the existence of any underground services or hazards.  The Contractor shall then take all measures required by the Local Authority or Utility to protect the pipe, cable or equipment.  The Contractor shall take action as recommended by them before commencement of the works




|     1      |           
05/2017

|     16      |       
 05/2017

