

# **Area 3 ASC**

## **LNMS Scheme L2A**

### **Scheme Brief**

---

**AMENDMENT RECORD**

<b>Amend . No.</b>	<b>Issue Date</b>	<b>Amendments</b>	<b>Initials</b>	<b>Date</b>
0	August 2012	First Issue	SOS	21/8/12

## **1 Scheme Type**

This scheme is a value band A (£0 to £30k), LNMS Scheme.

## **2 Scheme Description**

The scheme involves widening of approximately 250m of footway by removal of an existing 600mm wide grass strip between the carriageway and the footway. Overlay of the existing footway with full footway construction to provide a 2% crossfall towards the carriageway.

The works will include:

- Provision of temporary accommodation or all necessary facilities to meeting health and safety requirements;
- General site clearance of verge including application of general purpose weed killer;
- Construction of new footway in existing grass verge and overlay of existing 2.0m wide footway, including all necessary excavation, sub-base and tack coat and tie in details to existing footway. The new footway is to be a minimum of 60mm thick bituminous construction and be bounded on the verge side with precast concrete edgings complete with concrete bedding and backing;
- Raise or lower no more than 13 existing chambers to accommodate revised footway levels.

## **3 Road category on which the work is to be carried out**

The works will take place on a single carriageway  $\leq$  9m wide (rural – greater than 40 mph) road.

## **4 Traffic Management**

The traffic management layout to be utilised is a one lane closure to a 2-lane single carriageway road.

## **5 Period within which the work is to be carried out**

The works are to be carried out within Time Band 5

## **6 Site Restrictions and Constraints**

The following restrictions and constraints exist at the works location:

- A pedestrian route is to be maintained at all times.

## **7 Indicative Programme and Season within which the work is to be carried out**

The works are to be completed within 5 days.

The majority of the works are to be constructed during British Summer Time.