



TASK ORDER

| | |
|--|--|
| CLIENT OR CONTRACTING AUTHORITY (CA): | DEFRA |
| CONSULTANT: | WSP |
| TASK ORDER TITLE: | Nottingham Trentside Refurbishment - RIBA stages 5-7 |
| DATE: | 10/06/24 |

Unless otherwise stated, capitalised terms used in this Task Order shall have the meaning given to such terms in the contract as identified above (the "**Contract**"). Any attachments referenced in this Task Order form part of the Task Order. The Parties acknowledge and agree that this Task Order is issued pursuant to, forms part of and shall be subject to the terms and conditions of the Contract.

| SECTION 1 – KEY INFORMATION | |
|--|--|
| Task Order number (ATAMIS PROJECT NUMBER): | C25050 |
| Form of Contract – e.g. NEC4 PSC / PSSC | NEC4 PSC |
| Consultant's representative: | ██████████ |
| Client or CA's representative: | ██████████ |
| BIM Coordinator: | N/A |
| NEC Supervisor | ██████████ - RLB |
| The Consultant [is] OR [is not] the 'principal designer' under the CDM regulations. | The consultant is not the Principal Designer under the CDM regulations |

| SECTION 2 – SCOPE | |
|---|---|
| Task-specific Scope: |  DEFRA CRPS -Nottingham Riba 5-7 |
| Project Site(s): | Nottingham Trentside Offices |
| Expected Project Outputs – 'Standard' or 'Light' | Standard |
| Project Status - | RIBA stages 1-4 completed to date :- C19715 – RIBA Stage 1 feasibility study C21303 – RIBA Stages 2-4 |

| | |
|---|--|
| Security requirements: | Standard |
| Task Activity Schedule attached: |  DEFRA CRPS Nottingham RIBA 5-7 |

SECTION 3 – START DATE, COMPLETION DATE & MILESTONES

| | |
|------------------------------|----------------------------------|
| Task Start Date: | 03/06/24 |
| Task Completion Date: | 31/12/24 |
| Key dates | As set out in the Task Schedule' |

SECTION 4 – PAYMENT

| | |
|--|---|
| Basis of payment: | Fixed price in accordance with Task Activity Schedule |
| Total of the Prices for the Task: | £258'644 Excluding VAT |
| Agreed Time Charge rates: | As set out in the Task Schedule |

SECTION 5 – OTHER

| | |
|--------------------------------|--|
| Key Persons: | DEFRA – [REDACTED] WSP - [REDACTED] |
| KPIs – | As set out in the Task Schedule |
| Additional information: | N/A |

SECTION 6 – TASK ORDER ACCEPTANCE

This Task Order is accepted by the *Client* acting by its authorised representative and the *Consultant* acting by its authorised representative by means of electronic signature on the Authority eTendering system

Contractors_Signature

DocuSigned by:



0C9DB75DFD3C4A2...

Full Name: [Redacted]

Job Title/Role: Commercial Director

Date Signed: 11/06/2024

Authorities_Signature

DocuSigned by:



0E03C0D5BD8845A...

Full Name: [Redacted]

Job Title/Role: SEO

Date Signed: 11/06/24