



RSK ADAS Ltd
Spring Lodge
Helsby
Cheshire
WA6 0AR

25th June 2020

COMMERCIAL IN CONFIDENCE

Farm and Land Management Advice Framework (contract ecm_57636)

| | |
|---|--|
| Farm and Land Management Advice Framework Theme: | Theme 1 (Water Quality and Protection including Water Framework Directive) |
| Mini-Contract Title: | Catchment Sensitive Farming: 1:1 on-farm advice |
| Mini-Contract Reference: | FaLMACSFSE002 |

IT IS AGREED as follows:

As per the mini-tender Request for Quotation, the delivery of CSF advice in the South East (Lot 6) will commence on 3rd August 2020. Activities and payment details are summarised below.

Table 1

| Activity Type | Delivery Deadline | Funding Source (RDPE or GiA) | No. of Units | Unit Cost (£s exc VAT) | Total Cost (£s exc VAT) |
|--|-------------------|------------------------------|--------------|------------------------|-------------------------|
| WQ1/B: Nutrient Management Plan | 19/03/2021 | RDPE | 1 | █ | █ |
| WQ1/C: Farm Infrastructure Audit | 19/03/2021 | RDPE | 24 | █ | █ |
| WQ1/D: Slurry and Manure Management Plan | 19/03/2021 | RDPE | 1 | █ | █ |
| WQ1/E: Water Pathway Management | 19/03/2021 | RDPE | 5 | █ | █ |
| WQ1/G: Machinery Testing and Calibration (Fertiliser and Manure Spreaders) | 19/03/2021 | RDPE | 1 | █ | █ |

| | | | | | |
|--|------------|------|----|-------------------|---|
| WQ1/H: Soil Husbandry | 19/03/2021 | RDPE | 1 | ■ | ■ |
| WQ1/J: Pesticide Filling – Wash-down Facilities and Bio-bed / Bio-filter Design | 19/03/2021 | RDPE | 12 | ■ | ■ |
| WQ1/K: Maximising Countryside Stewardship Opportunities Through CSF | 19/03/2021 | GiA | 10 | ■ | ■ |
| WQ1/L: Water Holding Structure Design and Management Advice | 19/03/2021 | RDPE | 2 | ■ | ■ |
| WQ1/T: Natural Flood Management | 19/03/2021 | RDPE | 2 | ■ | ■ |
| WQ1/U: Assessment and Monitoring of Soil Health | 19/03/2021 | RDPE | 4 | ■ | ■ |
| WQ1/V: Water Resources Audit | 19/03/2021 | RDPE | 3 | ■ | ■ |
| WQ1a/M2: Standard Soil Sampling Certificate with Interpretation and Recommendations (P, K, Mg, pH, lime requirement) | 31/10/2020 | RDPE | 4 | ■ | ■ |
| WQ1a/M3: Standard Soil Sampling including Estimation of Soil Nitrogen Status (SNS), Certificate with Interpretation and Recommendations (SNS, P, K, Mg, pH, lime requirement) | 31/10/2020 | RDPE | 1 | ■ | ■ |
| WQ1a/M4: Soil Mineral Nitrogen (SMN) Sampling and Analysis with estimation of SNS. Certificate with Interpretation with Recommendations (SMN, SNS) | 31/10/2020 | RDPE | 1 | ■ | ■ |
| WQ1b/M5: Slurry/Manure Sampling and Analysis. Certificate with Interpretation and Recommendations (pH, dry matter, total N, Ammonium N, total P, K, Mg, Ca, S, Uric Acid N) | 31/10/2020 | RDPE | 1 | ■ | ■ |
| WQ1a/M6: Standard Soil Sampling, assessment of soil biological activity/soil health with No Interpretation, for agricultural soil. Analysis of field soil(s) including pH and lime requirement, P, K, Mg, extractable copper, extractable zinc, hot-water extractable boron, soil texture, soil organic matter (by loss on ignition) and soil respiration by CO2 burst. Analysis of hedgerow/ field margin sample(s) for soil organic matter (by loss on ignition) and soil respiration by CO2 burst | 31/10/2020 | RDPE | 4 | ■ | ■ |
| AQ1/A: Conserving Nitrogen through Reducing Ammonia Emissions and Nitrate Losses | 19/03/2021 | RDPE | 5 | ■ | ■ |
| AQ1/B: Livestock nutrient planning. Animal nutrition to reduce losses of nutrients & ammonia to the environment | 19/03/2021 | RDPE | 1 | ■ | ■ |
| Grand Total | | | | £80,109.00 | |

The Service Provider shall deliver the Services in accordance with the details specified in the following documents:

1. the mini-tender Request for Quotation dated 27/02/2020
2. the mini-tender specification issued in support of the Request for Quotation
3. the mini-tender submission of the Service Provider submitted to Bravo on 11/03/2020
4. the delivery milestones as set out in Annex A to this Work Order.

If there is any conflict between the documents referred to above or the terms of the Framework Agreement, the conflict shall be resolved in accordance with the following order of precedence:

1. this Work Order (including Annex A).
2. the mini-tender specification issued by Natural England as referred to above.
3. the Framework Agreement.
4. the mini-tender submission of the Service Provider as referred to above.

All other terms and conditions are as per the main framework contract. The final claim should be submitted by 30/04/2021 (within 6 weeks of the mini-contract delivery end date).

To note the terms and conditions attached with the purchase order are not applicable as the terms and conditions of the main framework contract take precedence.

The offer comprised in the Award Letter shall be deemed to be accepted by the Contractor on receipt by the Customer of the Contractor's notification of acceptance via Bravo within 7 days of the date of the Award Letter.

Yours sincerely

██████████
Category Manager
Defra Group Commercial

██████████
██████████
████████████████████

Annex A

Milestones

| Deadline | Activity |
|---------------------------|--|
| 3rd August 2020 | Delivery of 1 to 1 visits to commence |
| 31st October 2020 | <ul style="list-style-type: none">• 10% of the technical (not sampling) visits & reports completed• 100% of the sampling visits and reports completed |
| 31st December 2020 | <ul style="list-style-type: none">• 50% of the technical visits & reports completed |
| 19th March 2021 | <ul style="list-style-type: none">• 100% of the technical visits & reports completed |
| 30th April 2021 | <ul style="list-style-type: none">• Final claim submitted to Natural England (with all associated claim supporting documentation as per the FMM). |