



Department
for Environment
Food & Rural Affairs



Suite D, Unex House,
Peterborough PE1 1NG

Tel: 0208 [REDACTED]
Email: [REDACTED]@efra.co.uk

Promar International Ltd
Alpha Buildings, London Road
Nantwich
Cheshire
CW5 7JW

09/11/2021

COMMERCIAL IN CONFIDENCE

Farm and Land Management Advice Framework (contract ECM 62887)

Farm and Land Management Advice Framework Theme:	Catchment Sensitive Farming
Mini-Contract Title:	Catchment Sensitive Farming: One to One on farm advice
Mini-Contract Reference:	FaLMACSFNW006

IT IS AGREED as follows:

As per the mini-tender Request for Quotation, the delivery of Catchment Sensitive Farming in the North West Lot will commence on 11/11/2021. Activities and payment details are summarised below.

Table 1

Activity Type	Delivery Deadline	Funding Source (RDPE or GiA)	No. of Units	Unit Cost (£s exc VAT)	Total Cost (£s exc VAT)
WQ1/A: Catchment Sensitive Farm Review	31/05/2022	GiA	1	[REDACTED]	[REDACTED]
WQ1/B: Nutrient Management Plan	31/05/2022	GiA	1	[REDACTED]	[REDACTED]
WQ1/C: Farm Infrastructure Audit	31/05/2022	GiA	1	[REDACTED]	[REDACTED]
WQ1/D Slurry/Manure/Silage Handling and Storage	31/05/2022	GiA	1	[REDACTED]	[REDACTED]
WQ1/E: Water Pathway Management	31/05/2022	GiA	1	[REDACTED]	[REDACTED]
WQ1/H: Soil Husbandry	31/05/2022	GiA	1	[REDACTED]	[REDACTED]
WQ1/K: Maximising Countryside Stewardship Opportunities through CSF	31/05/2022	GiA	1	[REDACTED]	[REDACTED]
WQ1/L: Water Holding Structure	31/05/2022	GiA	1	[REDACTED]	[REDACTED]

Design and Management Advice					
WQ1/Q: Soil & Nutrient Management Plan	31/05/2022	GiA	■	■	■
WQ1/T: Natural Flood Management	31/05/2022	GiA	■	■	■
WQ1/U: Assessment and Monitoring of Soil Health	31/05/2022	GiA	■	■	■
AQ1/A: Conserving Nitrogen through Reduced Ammonia Emissions and Nitrate losses	31/05/2022	GiA	■	■	■
AQ1/B: Livestock nutrient planning. Animal nutrition to reduce losses of nutrients & ammonia to the environment	31/05/2022	GiA	■	■	■
WQ1a/M1: Standard Soil Sampling with no Interpretation (P, K, Mg, pH, Lime requirement)	28/02/2022	GiA	■	■	■
WQ1a/M2: Standard Soil Sampling Certificate with Interpretation and Recommendations (P, K, Mg, pH, lime requirement)	28/02/2022	GiA	■	■	■
WQ1b/M5: Slurry/Manure Sampling and Analysis. Certificate with Interpretation and Recommendations (pH, dry matter, total N, Ammonium N, total P, K, Mg, Ca, S, Uric Acid N)	28/02/2022	GiA	■	■	■
WQ1a/M6: Standard Soil Sampling, assessment of soil biological activity/soil health with No Interpretation, for agricultural soil. Analysis of field soil(s) including pH and lime requirement, P, K, Mg, extractable copper, extractable zinc, hot-water extractable boron, soil texture, soil organic matter (by loss on ignition) and soil respiration by CO2 burst. Analysis of hedgerow/ field margin sample(s) for soil organic matter (by loss on ignition) and soil respiration by CO2 burst	28/02/2022	GiA	■	■	■
Grand Total					£72,275.00

The Service Provider shall deliver the Services in accordance with the details specified in the following documents:

1. the mini-tender Request for Quotation dated 13/10/2021.
2. the mini-tender specification issued in support of the Request for Quotation.
3. the mini-tender submission of the Service Provider submitted to Bravo on 27/10/2021.
4. the delivery milestones as set out in Annex A to this Work Order.

If there is any conflict between the documents referred to above or the terms of the Framework Agreement, the conflict shall be resolved in accordance with the following order of precedence:

1. this Work Order (including Annex A).
2. the mini-tender specification issued by Natural England as referred to above.
3. the Framework Agreement.

4. the mini-tender submission of the Service Provider as referred to above.

All other terms and conditions are as per the main framework contract. The final claim should be submitted by 28/06/2022 (within 4 weeks of the mini-contract delivery end date).

Upon receipt of the signed mini contract award letter, an official purchase order will be raised (for the GiA funded element of this mini contract) which must be quoted on all invoices prior to claims submission. To note the terms and conditions attached with the purchase order are not applicable as the terms and conditions of the main framework contract take precedence.

The offer comprised in the Award Letter shall be deemed to be accepted by the Contractor on receipt by the Customer of the Contractor's notification of acceptance via Bravo within 7 days of the date of the Award Letter.

Yours sincerely



A large black rectangular redaction box covering the signature of the Category Officer.


Category Officer
Defra Group Commercial

Annex A: Delivery Milestones

Deadline	Activity
11/11/2021	Delivery to commence.
30/12/2021	10% Delivery/final reports complete
24/01/2022	25% Delivery/final reports complete
28/02/2022	45% Delivery/final reports complete. 100% Soil and Manure Sampling delivery/final reports complete.
28/03/2022	70% Delivery/final reports complete.
25/04/2022	85% Delivery/final reports complete
31/05/2022	100% of visits and final reports Complete (Delivery end)
28/06/2022	Final claim submitted to Natural England (with all associated claim supporting documentation as per the FMM)

Schedule 1: PROCESSING, PERSONAL DATA AND DATA SUBJECTS

1. This Schedule shall be completed by the Authority, who may take account of the view of the Contractor, however the final decision as to the content of this Schedule shall be with the Authority at its absolute discretion.
2. The contact details of the Authority Data Protection Officer are:
 fra.gsi.gov.uk
3. The contact details of the Contractor Data Protection Officer are:
 enuspplc.com
Promar International Ltd
Alpha Buildings, London Road
Nantwich
Cheshire
CW5 7JW
4. The Contractor shall comply with any further written instructions with respect to processing by the Authority.
5. Any such further instructions shall be incorporated into this Schedule.

Data Processing descriptor	Narrative
Identity of the Controller and Processor	The Parties acknowledge that for the purposes of the Data Protection Legislation, the Authority is the Controller and the Contractor is the Processor in accordance with Clause E2.1.
Subject matter of the processing	The processing is needed in order to ensure that the Processor can effectively deliver the services required by the contract to provide.
Duration of the processing	Duration of the contract
Nature and purposes of the processing	The collection, recording, organisation and storage of information for the purpose of providing advice to named individuals.
Type of Personal Data	Name, address, date of birth, NI number, telephone number, email address.

Categories of Data Subject	Members of the public in the person of farmers who will be the recipients of advice.
Data Processing descriptor	Narrative