



Ministry  
of Defence



# Large Boat Aerial Delivery

## Draft Contract Schedule 10 (Assumptions)

**DOCUMENT CONFIGURATION CONTROL****Document Information**

Title & Sub-title:	Assumptions
Document No:	Schedule 10
Filename:	20230922-706048451-LBAD Schedule 10_Assumptions-v1.0 OS C
Version:	1.0
Date:	26/09/2023

**Version Control**

Version	Issue Date	Description of Change	Page(s) Amended	Issued By
1.0	26/09/2023	Initial Document	N/A	James McDonald

**Assumptions**

1. Table 1 below details the assumptions that apply to the Contract.

Table 1 – Assumptions

<b>Assumption Number</b>	<b>Assumption</b>
<b>1</b>	<b>Flight Trial Programme</b>
1.1	It is assumed Flight Trial 1 (FT1) will aim to commence no later than four (4) weeks after all Tranche 1 equipment is delivered by the Contractor (as per the dates set out in its Delivery Plan).
1.2	The Contractor can assume that Flight Trial 1 (FT1) will comprise fifteen (15) aerial drops and have a duration of seven (7) weeks.
1.3	The Contractor can assume that Flight Trial 2 (FT2) will comprise thirty (30) aerial drops and have a duration of 11 weeks.
<b>2</b>	<b>Transportation and Delivery</b>
2.1	For costing purposes, the Authority depot is in Bicester, Oxfordshire. To aid the contractor in calculating their delivery costs, Contractors are to assume the Authority depot address for delivery of equipment is in Bicester, Oxfordshire.