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ICAVS(D)
Contractors ITN Deliverables Checklist
 

This Annex provides a list of all ITN Deliverables. All ITN deliverables shall be delivered to the Authority in an Electronic format, i.e. Microsoft Office, Primavera P6 and Adobe PDF Format and filename convention shall be compatible with the Authority’s IT system.
  
 	 

	

ITN
Deliverable
	

SOR
Reference
	Title
	Description
	Initial Issue Required in response to
ITN

	01
	N/A
	Statement of Work
	Response to the Statement of Requirement
	Yes

	02
	N/A
	Technical Response
	Technical Responses and evidence against DEFFORM 47 Section D – Annex B – Non-Costed (Technical) Evaluation
	Yes

	03
	N/A
	Technical Compliance Matrix against SRD
	Completed Annex B to DEFFORM 47
	Yes

	04
	N/A
	Statement of Requirement Compliance Matrix
	Completed Annex C to DEFFORM 47
	Yes

	

05
	

7.6


	Draft Project Schedule
	The Contractor shall submit a Draft Project Schedule as part of their ITN Submission 

	Yes

	

06

	17.3
	Project Risk &
Opportunity
Management
Register
	The Contractor shall submit a Draft Risk & Opportunity Management Register as part of their ITN Submission 
	Yes

	

07
	N/A
	Master Data
Assumptions List (MDAL)
	The Contractor shall submit a  MDAL as part of their ITN Submission
	Yes

	
08
	5.11
	System
Integration Plan
	The Contractor shall submit a Draft System Integration Plan as part of their ITN Submission 
	Yes

	
09
	10.1
	Systems
Engineering
Management
Plan
	The Contractor shall submit a Draft Systems Engineering Management Plan as part of their ITN Submission
	Yes

	
10
	10.2
	System
Architecture
Document
	The Contractor shall submit a Draft System Architecture Document as part of their ITN Submission 
	Yes

	
11
	10.3
	System Design Document
	The Contractor shall submit a Draft System Design Document as part of their ITN Submission 
	Yes

	12
	6.4
	VVRM
	The Contractor shall submit a Draft VVRM as part of their ITN Submission – Annex I to DEFFORM 47 – ITEAP VVRM

	Yes

	13
	

N/A
	
Relationship Management Plan
	Completed Relationship Management Plan - Schedule 10 to the Terms and Conditions
	
Yes

	14
	Referenced in T&Cs 2.12/2.13
	Exit
Plan 
	The Contractor shall submit a Draft Exit Plan as part of their ITN. Final Doc will be submitted 6 months after Contract Award – Will become Schedule 11 to the Terms and Conditions



	Yes

	15
	5.5
	Plan on a Page
	The Contractor shall submit a Draft Plan on a Page as part of their ITN Submission. 

	Yes

	16
	15.1
	In-Service Support Plan
	The plan shall integrate all activities to be undertaken across all ILS Elements, identify all responsibilities (Contractor, Authority and any 3rd party), processes and KPI/Metric reporting.
	Yes

	17
	ILS SOR
20.1 
	Whole Life Cost Report 
	Breakdown of all service costs and service maintenance costs throughout the life of the contract 
	Yes


 
	

ITN
Deliverable
	Title
	Description
	Initial Issue
Required
in
response to ITN

	18
	Tender Submission Document
(Offer)
	Completed Annex A to DEFFORM 47 
	Yes

	19
	Information on Mandatory Declarations Returns
	Completed Appendix 1 to Annex A DEFFORM 47 
	Yes

	20
	Commercial Compliance Matrix
	Completed Annex C to DEFFORM 47
	Yes

	21
	Schedule of Requirements
	Completed pricing table within in the Terms and Conditions  
	Yes

	22
	Additional Priced Options
	Completed Annex A to the Terms and Conditions
	Yes

	23
	Milestone Payment Plan
	Completed Schedule 4 to the Terms and Conditions
	Yes

	24
	Government Furnished Assets (GFA)
	Contractors are to specify GFA required to deliver the ICAVS(D) Solution from the Authority - Schedule 5 to the Terms and Conditions
 
	Yes

	25
	Rate Card
	Completed Schedule 7 to the Terms and Conditions
	Yes

	26
	Security Aspects Letter
	Schedule 9 to the Terms and Conditions in line with F21 of the DEFFORM 47
	Yes

	27
	Personal Data Particulars
	Completed DEFFORM 
532 GDPR– Schedule 12 to the Terms and Conditions Contract 
	Yes

	28
	Hazardous Articles
	Completed DEFFORM 68 – Schedule 13 to the Terms and Conditions 
	Yes

	29
	DEFFORM 539A Tenderer's Commercially Sensitive Information Form
	Completed DEFFORM 539– Schedule 14 to the Terms and Conditions
	Yes

	[bookmark: _GoBack]30
	Tender Price Breakdown
	Will become Schedule 17 to the Terms and Conditions
	Yes

	31
	TUPE Notes to Tenderers
	Contractor’s acceptance of Annex E to DEFFORM 47 
	Yes

	As per D17 of DEFFORM 47 where applicable the following additional documents must be submitted

	32
	Form1686 - Application to sub-contract or collaborate with an overseas contractor on work involving official-sensitive
	Completed Appendix 2 to Annex A to DEFFORM 47 – Form1686
	If Applicable

	33
	Import and Export Licences
	Completed Import and Export Controls DEFFORM 528 – If applicable will be added as a new Schedule to the Terms and Conditions
	If Applicable

	34
	Bank/Parent Guarantee
	Completed DEFFORM 24 - Annex J to DEFFORM 47
	If Applicable
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