

Schedule 52 (1410 - Drawings List)

Part A - Key to Drawings List

Overall drawings tab: key

<p>The <i>Employer</i> and the <i>Contractor</i> agree that these are models issued for information and coordination only.</p> <p>In the event that the <i>Employer</i> requires the <i>Contractor</i> to produce a further revision of these models after the Contract Date (relating to a separate matter other than the BEP requirements placed on the <i>Contractor</i> to upload models on a fortnightly drumbeat basis without the need for instruction), the <i>Project Manager</i> shall issue an instruction to change the Works Information and this shall be treated as a compensation event under clause 60.1(1).</p>	Brown					
<p>The <i>Employer</i> and the <i>Contractor</i> agree that these are COBie data issued for information only.</p> <p>In the event that the <i>Employer</i> requires the <i>Contractor</i> to produce a further revision of the COBie data after the Contract Date (relating to a separate matter other than the AIR Requirements placed on the <i>Contractor</i> to issue COBie data at various gateways throughout the Project without the need for instruction), the <i>Project Manager</i> shall issue an instruction to change the Works Information and this shall be treated as a compensation event under clause 60.1(1).</p>	Pink					
<p>The <i>Employer</i> and the <i>Contractor</i> agree that the <i>Contractor</i> shall Provide the Works in accordance with the current revisions of these drawings as listed below. These drawings as listed are included within the Total of the Prices.</p> <p>The <i>Project Manager</i> shall, promptly after the Contract Date, be required to review and accept these drawings. The <i>Employer</i> and the <i>Contractor</i> agree that should the <i>Project Manager</i> reject these drawings after the Contract Date which requires the <i>Contractor</i> to do anything other than revise the drawings to address any QA comments (refer to WI 310) or non-compliance with the MoJ Technical Standards, then the <i>Project Manager</i> shall issue an instruction to change the Works Information and this shall be treated as a compensation event under clause 60.1(1).</p>	Purple					
<p>The following drawings have been issued for information only:</p> <table border="1" data-bbox="82 1056 550 1119"> <tr><td>321530-3515-PEV-GPI107-00-DR-S-2002-D0100</td></tr> <tr><td>321530-3515-PEV-GPI000-00-DR-S-1091-D0100</td></tr> </table> <p>The following drawings require acceptance, however, these drawings are currently flagged as 'Failed QA':</p> <table border="1" data-bbox="82 1171 550 1266"> <tr><td>321530-3515-MZA-GPI111-00-DR-M-9401-D0100</td></tr> <tr><td>321530-3515-MZA-GPI111-00-DR-M-9402-D0100</td></tr> <tr><td>321530-3515-MZA-GPI111-03-DR-M-9300-D0100</td></tr> </table> <p>The <i>Employer</i> and the <i>Contractor</i> agree that the <i>Contractor</i> shall Provide the Works in accordance with the current revisions of these drawings as listed below. These drawings as listed are included within the Total of the Prices.</p> <p>As these drawings are currently flagged as 'Failed QA', the <i>Contractor</i> shall address any remaining QA comments after the Contract Date and the <i>Project Manager</i> shall (if required), promptly after the re-submission of the drawings, be required to review and accept these drawings. The <i>Employer</i> and the <i>Contractor</i> agree that should the <i>Project Manager</i> make a further rejection of these drawings after the Contract Date which requires the <i>Contractor</i> to do anything other than revise the drawings to address any QA comments (refer to WI310) or non-compliance with the MoJ Technical Standards, then the <i>Project Manager</i> shall issue an instruction to change the Works Information and this shall be treated as a compensation event under clause 60.1(1).</p>	321530-3515-PEV-GPI107-00-DR-S-2002-D0100	321530-3515-PEV-GPI000-00-DR-S-1091-D0100	321530-3515-MZA-GPI111-00-DR-M-9401-D0100	321530-3515-MZA-GPI111-00-DR-M-9402-D0100	321530-3515-MZA-GPI111-03-DR-M-9300-D0100	Light Grey
321530-3515-PEV-GPI107-00-DR-S-2002-D0100						
321530-3515-PEV-GPI000-00-DR-S-1091-D0100						
321530-3515-MZA-GPI111-00-DR-M-9401-D0100						
321530-3515-MZA-GPI111-00-DR-M-9402-D0100						
321530-3515-MZA-GPI111-03-DR-M-9300-D0100						
<p>The <i>Employer</i> and the <i>Contractor</i> agree that the <i>Contractor</i> shall Provide the Works in accordance with the current revisions of these drawings as listed below. These drawings as listed are included within the Total of the Prices.</p> <p>The <i>Project Manager</i> shall, promptly after the Contract Date, be required to review and accept these drawings. The <i>Employer</i> and the <i>Contractor</i> agree that should the <i>Project Manager</i> make a further rejection of these drawings after the Contract Date which requires the <i>Contractor</i> to do anything other than revise the drawings to address any QA comments (refer to WI310) or non-compliance with the MoJ Technical Standards, then the <i>Project Manager</i> shall issue an instruction to change the Works Information and this shall be treated as a compensation event under clause 60.1(1).</p>	Dark Grey					

<p>The <i>Employer</i> and the <i>Contractor</i> agree that the <i>Contractor</i> shall Provide the Works in accordance with the current revisions of these drawings as listed below and that these drawings are 'Accepted'. These drawings as listed are included within the Total of the Prices.</p>	Dark Green
<p>Refer to tab 'Rejected B4'. These drawings are rejected drawings and are included within this schedule subject to the further caveats noted by the <i>Contractor</i> (321530-3515-LLC-GPI000-XX-DR-W-0060-E0500).</p>	Jade

Rejected B4 tab: key

<p>The <i>Employer</i> and the <i>Contractor</i> agree that the <i>Contractor</i> shall Provide the Works in accordance with the current revisions of these drawings as listed below and that these are deemed 'Accepted'. These drawings as listed are included within the Total of the Prices.</p>	Light Green
<p>The <i>Employer</i> and the <i>Contractor</i> acknowledge that minor comments have been made on these drawings. The <i>Employer</i> and the <i>Contractor</i> agree that should the <i>Project Manager</i> require the <i>Contractor</i> to do anything other than revise the drawings prior to the issue as 'As Built' information to address any QA comments (refer to WI310) or address any non-compliance with the MoJ Technical Standards, then the <i>Project Manager</i> shall issue an instruction to change the Works Information and this shall be treated as a compensation event under clause 60.1(1).</p>	
<p>The <i>Employer</i> and the <i>Contractor</i> agree that the <i>Contractor</i> shall Provide the Works in accordance with the current revisions of these drawings on the basis that the required minor revisions are included as listed below and that these are deemed 'Accepted' once the required minor revisions are incorporated. These drawings as listed are included within the Total of the Prices and on the basis that the required minor comments are included.</p>	Blue
<p>In relation to the required minor revisions (as communicated by the Project Manager to date), the <i>Employer</i> and the <i>Contractor</i> agree that the <i>Contractor</i> shall make the required minor revisions after the Contract Date and resubmit the drawings for acceptance accordingly. The <i>Employer</i> and the <i>Contractor</i> agree that should the <i>Project Manager</i> require the <i>Contractor</i> to do anything other than revise the drawings prior to the issue as 'As Built' information to address any QA comments (refer to WI310) or address any non-compliance with the MoJ Technical Standards, then the <i>Project Manager</i> shall issue an instruction to change the Works Information and this shall be treated as a compensation event under clause 60.1(1).</p>	
<p>The <i>Employer</i> and the <i>Contractor</i> agree that the <i>Contractor</i> shall Provide the Works in accordance with the current revisions of these drawings as listed below and that these are deemed 'Accepted'. These drawings as listed are included within the Total of the Prices.</p>	Red
<p>As these drawings are currently marked as 'Rejected' without explanation, the <i>Project Manager</i> shall, promptly after the Contract Date, be required to review and clarify the reasons for rejection of these drawing as required. The <i>Employer</i> and the <i>Contractor</i> agree that should the <i>Project Manager</i> require the <i>Contractor</i> to do anything other than revise the drawings prior to the issue as 'As Built' information to address any QA comments (refer to WI310) or address any non-compliance with the MoJ Technical Standards, then the <i>Project Manager</i> shall issue an instruction to change the Works Information and this shall be treated as a compensation event under clause 60.1(1).</p>	
<p>The <i>Employer</i> and the <i>Contractor</i> agree that the <i>Contractor</i> shall Provide the Works in accordance with the current revisions of these drawings as listed below and that these are deemed 'Accepted'. These drawings as listed are included within the Total of the Prices.</p>	Yellow
<p>The <i>Employer</i> and the <i>Contractor</i> agree that should the <i>Project Manager</i> require the <i>Contractor</i> to do anything other than revise the drawings prior to the issue as 'As Built' information to address any QA comments (refer to WI310) or address any non-compliance with the MoJ Technical Standards, then the <i>Project Manager</i> shall issue an instruction to change the Works Information and this shall be treated as a compensation event under clause 60.1(1).</p>	
<p>The <i>Employer</i> and the <i>Contractor</i> agree that the <i>Contractor</i> shall Provide the Works in accordance with the current revisions of these drawings as listed below and that these are deemed 'Accepted'. These drawings as listed are included within the Total of the Prices.</p>	Orange
<p>A workshop is required within one (1) week of the Contract Date to review the power and data provisions across the site.</p> <p>The <i>Employer</i> and the <i>Contractor</i> agree that should the <i>Project Manager</i> require the <i>Contractor</i> to do anything other than revise the drawings prior to the issue as 'As Built' information to address any QA comments (refer to WI310) or address any non-compliance with the MoJ Technical Standards, then the <i>Project Manager</i> shall issue an instruction to change the Works Information and this shall be treated as a compensation event under clause 60.1(1).</p>	
<p>The <i>Employer</i> and the <i>Contractor</i> agree that the <i>Contractor</i> shall Provide the Works in accordance with the current revisions of these drawings as listed below and that these are deemed 'Accepted'. These drawings as listed are included within the Total of the Prices.</p>	Peach
<p>The <i>Employer</i> and the <i>Contractor</i> agree that should the <i>Project Manager</i> require the <i>Contractor</i> to do anything other than revise the drawings prior to the issue as 'As Built' information to address any QA comments (refer to WI310) or address any non-compliance with the MoJ Technical Standards, then the <i>Project Manager</i> shall issue an instruction to change the Works Information and this shall be treated as a compensation event under clause 60.1(1).</p>	