Midsomer Norton Town Hall Phase 2 - Architect/ Contract Administrator Services RIBA 4-7
Query Response Sheet No.1 – 10th October 2022


	Date
	No.
	Query
	Response

	7.10.22
	1
	Is it possible to receive details of the Phase 1 works currently underway on site?

	You can find details of the Phase 1 works as tendered and awarded via the link below:

https://www.contractsfinder.service.gov.uk/notice/9317d6ee-17e4-4480-96d9-c24084da3b5c?origin=SearchResults&p=1


	7.10.22
	2
	Do you have any further Stage 3 details of the proposed Phase 2 works beyond those submitted for Planning and Listed Building consent?

	No – the purpose of appointing an Architect/ CA for the Phase 2 works from RIBA 4 is in order to develop the RIBA 3 drawings.


	7.10.22
	3
	Phase 1 construction works is estimated at approximately £1.2million – noted as currently on site. Do you have a current estimate for the cost of the proposed Phase 2 works envisaged in the 11-month construction programme?

	It is difficult to forecast with certainty at this stage given current volatility, but the current estimate is c£1.3million.

	7.10.22
	4
	Has a Building Regulation compliance review been carried out on the proposed Phase 2 works?

	Not yet, although all works have been approved by Building Regulations subject to conditions as noted on the LBC/ PP approvals.

	7.10.22
	5
	Please confirm Required Action 1: Stage 4 detailed design of Phase 2 - taking into account works already carried out in Phase 1 rather than the other way around?

	Yes – Phase 2 to be developed with reference to works carried out/ due to be completed as part of Phase 1.

	7.10.22
	6
	Please confirm the elements of the Phase 1 works that the CA would be responsible for?

	Please note that the brief includes CA responsibilities only in respect of Phase 2, NOT Phase 1 as stated in error.

	7.10.22
	7
	Would there be separate appointments for the detail design of specialist back of house areas, e.g. the bar and kitchen areas..?

	It is not anticipated that there will be separate appointments for these areas.

	7.10.22
	8
	Please confirm if electronic drawing information will be available and in what format?

	Drawings will be available in CAD format.

	7.10.22
	9
	Are you able to confirm who the other members of the design team will be?

	Greenwood Projects have been appointed as Project Manager/ Quantity Surveyor; the remaining appointments of Structural Engineer, Principal Designer, and Mechanical & Electrical Engineer will be made shorty.

	4.10.22
	
	Do we need to allow to undertake the role of Principal Designer? Or is this being undertaken by a third party?

	This will be a separate appointment.
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