
Tender Clarifications  04.03.2022 
Construction Phase  
Bridgetown Weir Fish Passage Improvements 

 

A number of questions have been raised by prospective Contractors.  These are 

listed below with our response to these questions provided in blue text. 

 

7. We have been advised by suppliers that fabrication for the identified design may 

be in the region of 8-10 weeks following a Purchase Order.  Please confirm the 

Contract will be signed and executed at earliest possible time to enable 

compliance with the programme requirements. 

The contract will be issued at the earliest opportunity following the necessary 

funding process by the Employer.  We anticipate regular clear and open dialogue 

with the successful Contractor following this tender process, and every effort will 

be made towards maximum opportunity to comply with the proposed 

programme. 

 

8. The designer and fabricator intended for supply of delivery critical elements 

require part upfront payment that represents a significant part of the projected 

contract sum, that is perceived as not in keeping with the NEC3 contract 

conditions.  Please advise whether a like for like mechanism to recover costs 

before completion of the milestone activity is to be included in the contract. 

The pre-amble to the Price List on page 8 of the draft NEC3 PSSC states in 

paragraph 11 that sub-items on the Price List may include making down 

payments for materials.  It must be possible to identify tangible completion for 

items where completion is not physically obvious - for example, invoices and 

receipts received.   

Itemised price list items are eligible for payment upon completion of the costed 

item stated.  In this case WRT advise that the Price List includes priced item/s for 

the required upfront payment/s which would enable part invoicing against this 

cost. 

 

END 

 


