Project Information Sheet

Please note that for the purposes of the HCA’s the Scope of Services for the Monitoring Surveyor this

document satisfies the definitions for the following terms as detailed herein; Panel Appointment, Agency’s

Legal Advisors, Agency’s Valuers, Agency, Monitoring Surveyor Start Date, Consultant, Borrower, Facility

Agreement, Facility, Project, Site, Fee, Target Completion Date and Target Sectional Completion Date(s).

Project Builders Finance Fund
Land and buildings known as The Orchard, Fox Hill Crescent, Sheffield,
S6 1FY, 8 Open Market units, including 4 x 3B Semi-Detached and 4 x 3B
Terrace Dwellings, and associated infrastructure, car parking and
landscaping

Site Land and buildings known as The Orchard, Fox Hill Crescent, Sheffield,
S6 1FY. Title Number SYK548345

Agency HOMES AND COMMUNITIES AGENCY having its principal place of
business at Arpley House, 110 Birchwood Boulevard, Birchwood,
Warrington, WA3 7QH

Consultant Cushman & Wakefield LLP. Registered number: 0C328588. Registered
office: 125 Old Broad Street, London, EC2N 1AR.

Borrower

Facility Agreement

The agreement is yet to be completed between (1) the Agency, (2) the
Borrower.

Facility

Means || (not inclusive of anticipated interest of | ). Il

(including ] months stabilisation period) month loan term facility offered
by the Agency to the Borrower under the terms of the Facility Agreement.

Target Works Completion
Date

28 February 2018 (13 months from commencement of development in
January 2017)

Target Sectional Completion
Date:

Completions between June 2017 and October 2017 (note the above
dates are subject to a commencement in January 2017 and will need to
be reviewed prior to drawdown of funds).

The Monitoring Surveyor Start
Date

11 November 2016 to commence Initial Report.
Commencement on monthly monitoring reports once legal
documentation and borrower equity investment is completed,
estimated January/February 2017 first drawdown.

Agency’s Legal Advisors

Hewitson LLP ( Lead contact TBC)

Agency’s Valuers

BNP Paribas Real Estate
1st Floor, Fountain Precinct, Sheffield, S1 2JA

T

Fees Details

Initial Report Jilij (excluding VAT)

Monthly Monitoring Report ] (excluding VAT).

Total fees are expected to be fjJjij + VAT (Based on an Instruction to
April 2018 which is the estimated Loan Repayment date). HCA will
require a monthly report throughout the construction period until the
point that the HCA's loan facility is repaid. The term of required service
is therefore dependent on development progress and subject to
change.
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Means the panel agreement and appointment between the (1) Agency
and (2) the Consultant dated the 18" November 2014

(DTZ contract date)

Panel Appointment

Approved by HCA Monitoring

Surveyor Contact: I (27/10/16)






