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Form, Type and Conditions of Contract 

 

 
The form and type of contract will be the JCT Minor Works Building Contract 2016 Edition. 

 
Between 

 
The Employer: Kettering Borough Council 

 

The Contractor: [TBA] 
 

 
The Recitals 

 

 

First Recital The works comprises:  
 

Replacement Pool Heaters and Ancillary Works at KETTERING 

SWIMMING POOL 
 

Under the direction of : Contract Administrator 

  
Second Recital Refer to Works Specification 

  
The Articles  

 

Article 2 – Contract Sum [TBA] 
 

Delete “or such other sum as becomes payable under this Contract.” 
Article 3 – Architect/ CA Contract Administrator: [Mr John Bugby of Kettering Borough Council] 

Article 4 – Principal Designer Contractor 
Article 5 – Principal Contractor 

 

Contractor  
 

  
Contract Particulars 

 

 

Fifth Recital and Schedule 2 

 

Base Date – 15th April 2019 

Fifth Recital and clause 4.2 
 

Employer at the Base Date is not the ‘contractor’ for the purposes of 
the CIS 

 
Sixth Recital CDM Regulations: 

 
The project is not notifiable 

 

Seventh Recital  Frame Agreement: 
 

Does not Apply 
 

Eighth Recital and Schedule 3 Supplemental Provisions  

 Collaboration working – Provision 1 Applies 

 Health and Safety – Provision 2 Applies 

 Cost savings and value improvements – Provision 3 Applies 
 Sustainable development and environmental 

considerations – Provision 4 

Applies 

 Performance Indicators and monitoring – Provision 5  Applies 

 Notification and negotiation of disputes – Provision 6  Applies 
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Nominees 

 
 

 

Where paragraph 6 applies, the respective nominees of the parties are:  

 
Employer’s nominee: [Mr John Bugby] 

Contractor’s nominee: [TBA] 
  

Article 7 
 

Article 7 and Schedule 1 (Arbitration) do not apply 

  

2.3 – Commencement and 
Completion 

Date for Commencement of the Works: As soon as is practicable after 
23rd November 2020 

 
 

Date for completion: Before 23rd December 2020 

2.9 - Liquidated Damages Not Applicable 

 
2.11 - Rectification period Period 12 months from the date of practical completion 

 
4.3 – Interim Payments N/A 

 

4.3 – Payments due prior to 
practical completion 

95% 
 

 
4.3 – Payments becoming due on 

or after practical completion 
 

97.5% 

 
 

 

4.3 and 4.8 – Fluctuations 
provision  

 

 

No fluctuations provision applies 

4.8.1 - Supply of documentation 

for computation of amount to be 

finally certified 
 

Period [1] month from the date of practical completion. 

 

 

  
5.3 - Contractor’s Public Liability 

Insurance; injury to persons or 
property – insurance cover ( for 

any one occurrence or series of 

occurrences arising out of one 
event) 

 

£5,000,000 (five million pounds) 

 

5.4A, 5.4B and 5.4C - Insurance 

of the Works etc- alternative 

provisions 
 

5.4B. 

 

5.4A and 5.4B - Percentage to 
cover professional fees 

 

10%  

5.4C – Insurance Arrangements  
N/A 

 
7.2 - Adjudication The Royal Institution of Chartered Surveyors 

 
Schedule 1 (paragraph 2.1) - 

Arbitration – appointer of 

President or a Vice-President:  Royal Institution of Chartered Surveyor 
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Arbitrator (and of any 

replacement) 

 

Execution The Contract: will be executed deed. 

 

 


