

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Order Form

Call-Off Reference: GLD2023 - 007

Call-Off Title: Bona Vacantia Case Management System Alpha and Beta

Call-Off Contract Description: Case management system design and delivery

The Buyer: Bona Vacantia, Government Legal Department.

Buyer Address: 102 Petty France, Westminster, London, SW1H 9GL

The Supplier: Xansium Limited

Supplier Address: Unit A (Front) Station Road, Woodchester, Stroud, Gloucestershire, GL5 5EQ United Kingdom GB

Registration Number: [REDACTED]

DUNS Number: [REDACTED]

SID4GOV ID: [REDACTED]

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

Applicable Framework Contract

This Order Form is for the provision of the Call-Off Deliverables and dated 6 October 2023.

It's issued under the Framework Contract with the reference number RM1043.8 for the provision of Digital Outcomes Deliverables.

The Parties intend that this Call-Off Contract will not, except for the first Statement of Work which shall be executed at the same time that the Call-Off Contract is executed, oblige the Buyer to buy or the Supplier to supply Deliverables.

The Parties agree that when a Buyer seeks further Deliverables from the Supplier under the Call-Off Contract, the Buyer and Supplier will agree and execute a further Statement of Work (in the form of the template set out in Annex 1 to this Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)).

Upon the execution of each Statement of Work it shall become incorporated into the Buyer and Supplier's Call-Off Contract.

Call-Off Lot

LOT 1

Call-Off Incorporated Terms

The following documents are incorporated into this Call-Off Contract. Where numbers are missing we are not using those schedules. If the documents conflict, the following order of precedence applies:

- 1 This Order Form including the Call-Off Special Terms and Call-Off Special Schedules.
- 2 Joint Schedule 1 (Definitions) RM1043.8
- 3 Framework Special Terms
- 4 The following Schedules in equal order of precedence:
 - Joint Schedules for RM1043.8
 - Joint Schedule 2 (Variation Form)
 - Joint Schedule 3 (Insurance Requirements)
 - Joint Schedule 4 (Commercially Sensitive Information)
 - Joint Schedule 10 (Rectification Plan)
 - Joint Schedule 11 (Processing Data) RM1043.8

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- Call-Off Schedules for RM1043.8
 - Call-Off Schedule 1 (Transparency Reports)
 - Call-Off Schedule 3 (Continuous Improvement)
 - Call-Off Schedule 4 (Call-Off Tender)
 - Call-Off Schedule 5 (Pricing Details and Expenses Policy)
 - Call-Off Schedule 6 (Intellectual Property Rights and Additional Terms on Digital Deliverables)
 - Call-Off Schedule 7 (Key Supplier Staff)
 - Call-Off Schedule 8 (Business Continuity and Disaster Recovery)
 - Call-Off Schedule 9 (Security)
 - Call-Off Schedule 10 (Exit Management)
 - Call-Off Schedule 13 (Implementation Plan and Testing)
 - Call-Off Schedule 20 (Call-Off Specification)
 - Call-Off Schedule 26 (Cyber Essentials Scheme)

5 CCS Core Terms (version 3.0.11)

6 Joint Schedule 5 (Corporate Social Responsibility) RM1043.8

7 Call-Off Schedule 4 (Call-Off Tender) as long as any parts of the Call-Off Tender that offer a better commercial position for the Buyer (as decided by the Buyer) take precedence over the documents above.

No other Supplier terms are part of the Call-Off Contract. That includes any terms written on the back of, added to this Order Form, or presented at the time of delivery.

Call-Off Special Terms

The following Special Terms are incorporated into this Call-Off Contract:

1. Break Clause.

- a. **After completion of Alpha the Buyer has the right to a cease any further progress with this Call Off Agreement without penalty.**
- b. **Costs incurred and correctly invoiced for the completion of the Alpha phase will be paid in accordance with the payment schedule as specified in Call Off Schedule 13 Annex 1 A.2**

Call-Off Start Date: 6 October 2023

Call-Off Expiry Date: 5th October 2024

Call-Off Initial Period: 12 months

Call-Off Optional Extension Period 12 months

Minimum Notice Period for Extensions: 3 months

Call-Off Contract Value: £ [REDACTED]

plus [REDACTED] contingency if required and approved by Buyer before use.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

Call-Off Deliverables

Option B: See details in Call-Off Schedule 20 (Call-Off Specification)

Warranty Period

The Supplier shall provide digital and Software Deliverables with a minimum warranty of at least 24 Months against all obvious defects, and in relation to the warranties detailed in Paragraphs 4 (licensed Software warranty) and 9.6.2 (Specially Written Software and New IPRs) of Call-Off Schedule 6 (IPRs and Additional Terms on Digital Deliverables).

Buyer's Standards

From the Start Date of this Call-Off Contract, the Supplier shall comply with the relevant (and current as of the Call-Off Start Date) Standards referred to in Framework Schedule 1 (Specification). The Buyer requires the Supplier to comply with the following additional Standards for this Call-Off Contract:

- <https://www.gov.uk/service-manual/technology/code-of-practice>;
- WCAG 2.1 level AA <https://www.gov.uk/service-manual/helping-people-to-use-your-service/making-your-service-accessible-an-introduction#meeting-government-accessibility-requirements>

Cyber Essentials Scheme

The Buyer requires the Supplier, in accordance with Call-Off Schedule 26 (Cyber Essentials Scheme) to provide a Cyber Essentials Plus Certificate, prior to commencing the provision of any Deliverables under this Call-Off Contract.

Maximum Liability

The limitation of liability for this Call-Off Contract is stated in Clause 11.2 of the Core Terms as amended by the Framework Award Form Special Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is:

- Alpha and Beta [REDACTED]
- Contingency [REDACTED]

Call-Off Charges

1 Capped Time and Materials (CTM)

Where non-UK Supplier Staff (including Subcontractors) are used to provide any element of the Deliverables under this Call-Off Contract, the applicable rate card(s) shall be incorporated into Call-Off Schedule 5 (Pricing Details and Expenses Policy) and the Supplier shall, under each SOW, charge the Buyer a rate no greater than those set out in the

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

applicable rate card for the Supplier Staff undertaking that element of work on the Deliverables.

All changes to the Charges must use procedures that are equivalent to those in Paragraph 4 in Framework Schedule 3 (Framework Prices).

Reimbursable Expenses

Not Applicable

Payment Method

BACS

Buyer's Invoice Address

Government Legal Department

102 Petty France

Westminster, London

SW1A 9GL

Buyer's Authorised Representative

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

DDAT, Floor 7

102 Petty France

Westminster

London SW1A 9GL

Supplier's Contract Manager

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

Xansium, Regus, Lower, Castle St, Castlemead, Bristol BS1 3AG

Buyer's Environmental Policy

- Supplier agrees to work with Buyer to work with thought and adherence where practicable to the undernoted Policy and in accordance with the appropriate statements referenced in Supplier tender
- GLD Sustainability Policy Effective 23 February 2023.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022



GLD Sustainability
Policy.pdf

Buyer's Security Policy

Supplier agrees to abide by NCS Cloud Security Principles available online at:

<https://www.ncsc.gov.uk/collection/cloud/the-cloud-security-principles>

Progress Report Frequency

This is an Agile project and as such progress updates will be in accordance with Agile Project principles.

- Supplier will conduct daily Agile Stand Ups
- Sprints will take place every two weeks
- Show and Tell every two weeks following the fortnightly Sprint

Progress Meeting Frequency (Beta only)

Monthly Programme Board meeting will be required for the Beta phase of this Call Off Agreement. Each meeting will be minuted and approved by the Chair.

Key Staff

Government Legal Department

1. [Redacted]
[Redacted]
[Redacted]
2. [Redacted]
[Redacted]
[Redacted]
3. [Redacted]
[Redacted]
[Redacted]
4. [Redacted]
[Redacted]
[Redacted]
5. [Redacted]
[Redacted]
[Redacted]

Xansium Consulting Limited

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

1. [REDACTED]
[REDACTED]
[REDACTED]
2. [REDACTED]
[REDACTED]
[REDACTED]
3. [REDACTED]
[REDACTED]
[REDACTED]
4. [REDACTED]
[REDACTED]
[REDACTED]

Key Subcontractor(s)

Not Applicable

Commercially Sensitive Information

Not applicable

Balanced Scorecard

Not Applicable

Material KPIs

The following Material KPIs shall apply to this Call-Off Contract:

Material KPIs	Target	Measured by
Professional Stakeholder engagement	100% positive feedback	Fortnightly Retrospective feedback

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

Daily Standups	5 per week	Outcomes
Fortnightly Sprints	Every 2 weeks	Outcomes
Show & Tells	Every 2 weeks	Outcomes and summary

Service Credits

Not applicable

Additional Insurances

Not applicable

Guarantee

Not Applicable


Social Value Commitment

The Supplier agrees, in providing the Deliverables and performing its obligations under the Call-Off Contract, that it will comply with the social value commitments in Call-Off Schedule 4 (Call-Off Tender)

Statement of Works

During the Call-Off Contract Period, the Buyer and Supplier may agree and execute completed Statement of Works. Upon execution of a Statement of Work the provisions detailed therein shall be incorporated into the Call-Off Contract to which this Order Form relates.

For and on behalf of the Supplier:



For and on behalf of the Buyer:

Signature: 

Name: 



Appendix 1

The first Statement(s) of Works shall be inserted into this Appendix 1 as part of the executed Order Form. Thereafter, the Buyer and Supplier shall complete and execute Statement of Works (in the form of the template Statement of Work in Annex 1 to the template Order Form in Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)).

- ALPHA Statement of Works



BV - alpha and beta
statement of work.doc

- BETA Statement of Works

TO BE PROVIDED PENDING OUTCOME OF ALPHA

Each executed Statement of Work shall be inserted into this Appendix 1 chronology.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

Annex 1 (Template Statement of Work)

1 Statement of Works (SOW) Details

Upon execution, this SOW forms part of the Call-Off Contract (reference below).

The Parties will execute a SOW for each set of Buyer Deliverables required. Any ad-hoc Deliverables requirements are to be treated as individual requirements in their own right and the Parties should execute a separate SOW in respect of each, or alternatively agree a Variation to an existing SOW.

All SOWs must fall within the Specification and provisions of the Call-Off Contract.

The details set out within this SOW apply only in relation to the Deliverables detailed herein and will not apply to any other SOWs executed or to be executed under this Call-Off Contract, unless otherwise agreed by the Parties in writing.

Date of SOW: 3rd October 2023

SOW Title: BV Initial Statement of Works Alpha & Beta

Call-Off Contract Reference: GLD2023 - 007

Buyer: Government Legal Department

Supplier: Xansium Limited

SOW Start Date: 06 October 2023

SOW End Date: TBC

Duration of SOW: approximately 9 to 11 weeks

Key Personnel (Buyer): [REDACTED]

Key Personnel (Supplier):

[REDACTED]
[REDACTED]
[REDACTED]
[REDACTED]

Subcontractors: Not applicable

2 Call-Off Contract Specification – Deliverables Context

SOW Deliverables Background: [Insert details of which elements of the Deliverables this SOW will address]

Delivery phase(s):

- ALPHA

Overview of Requirement: [Insert details including Release Type(s), for example Ad hoc, Inception, Calibration or Delivery]

3 Buyer Requirements – SOW Deliverables

Outcome Description:

Milestone Ref	Milestone Description	Acceptance Criteria	Due Date
MS01	Delivery of Alpha Phase	Sign off and acceptance of Alpha phase	9 – 11 weeks after commencement
MS02	Delivery of Beta phase	Sign Off and acceptance of User testing, receipt of full documentation including any applicable source codes and IPR	To be confirmed after acceptance of Alpha

Supplier Resource Plan:

Security Applicable to SOW:

The Supplier confirms that all Supplier Staff working on Buyer Sites and on Buyer Systems and Deliverables, have completed Supplier Staff Vetting in accordance with Part A of Call-Off Schedule 9 (Security).

Cyber Essentials Scheme:

The Buyer requires the Supplier to have and maintain a **Essentials Plus Certificate** for the work undertaken under this SOW, in accordance with Call-Off Schedule 26 (Cyber Essentials Scheme).

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

SOW Standards:

Not Applicable

SOW Reporting Requirements:

The Supplier shall also provide the following additional management information under and applicable to this SOW only:

- Agile delivery Stand-ups and Show and Tells.

4 Charges

Call Off Contract Charges:

The applicable charging method(s) for this SOW is:

- Capped Time and Materials

The estimated maximum value of this SOW (irrespective of the selected charging method) is [REDACTED] and a 30% contingency. The contingency is subjected to prior approval by GLD before being used.

Alpha

Role	Days	Cost
Technical Architect	30	[REDACTED]
Design	30	[REDACTED]
User Researcher	45	[REDACTED]
Developer	30	[REDACTED]
Business Analyst	45	[REDACTED]
Service Designer	45	[REDACTED]
Quality Assurance	15	[REDACTED]
Delivery Management	45	[REDACTED]

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

SUB-TOTAL 285 days [REDACTED]

30% CONTINGENCY 370.5 days [REDACTED]

Reimbursable Expenses:

Not Applicable

5 Signatures and Approvals

Agreement of this SOW

BY SIGNING this Statement of Work, the Parties agree that it shall be incorporated into Appendix 1 of the Order Form and incorporated into the Call-Off Contract and be legally binding on the Parties:

For and on behalf of the Supplier:

Signature: [REDACTED]

Name: [REDACTED]

Role: [REDACTED]

Date: [REDACTED]

For and on behalf of the Buyer

Signature: [REDACTED]

Name: [REDACTED]

Title: [REDACTED]

Date: [REDACTED]

Annex 1

Data Processing

Prior to the execution of this Statement of Work, the Parties shall review Annex 1 of Joint Schedule 11 (Processing Data) and if the contents of Annex 1 does not adequately cover the Processor / Controller arrangements covered by this Statement of Work, Annex 1 shall be amended as set out below and the following table shall apply to the Processing activities undertaken under this Statement of Work only:

[Template Annex 1 of Joint Schedule 11 (Processing Data) Below]

Description	Details
Identity of Controller for each Category of Personal Data	<p>The Relevant Authority is Controller and the Supplier is Processor</p> <p>The Parties acknowledge that in accordance with paragraph 2 to paragraph 15 and for the purposes of the Data Protection Legislation, the Relevant Authority is the Controller and the Supplier is the Processor of the following Personal Data:</p> <ul style="list-style-type: none">• [Insert the scope of Personal Data for which the purposes and means of the Processing by the Supplier is determined by the Relevant Authority] <p>The Supplier is Controller and the Relevant Authority is Processor</p> <p>The Parties acknowledge that for the purposes of the Data Protection Legislation, the Supplier is the Controller and the Relevant Authority is the Processor in accordance with paragraph 2 to paragraph 15 of the following Personal Data:</p> <ul style="list-style-type: none">• [Insert the scope of Personal Data which the purposes and means of the Processing by the Relevant Authority is determined by the Supplier] <p>The Parties are Joint Controllers</p> <p>The Parties acknowledge that they are Joint Controllers for the purposes of the Data Protection Legislation in respect of:</p> <ul style="list-style-type: none">• [Insert the scope of Personal Data which the purposes and means of the Processing is determined by the both Parties together] <p>The Parties are Independent Controllers of Personal Data</p> <p>The Parties acknowledge that they are Independent Controllers for the purposes of the Data Protection Legislation in respect of:</p> <ul style="list-style-type: none">• Business contact details of Supplier Personnel for which the Supplier is the Controller,• Business contact details of any directors, officers, employees, agents, consultants and contractors of Relevant Authority (excluding the Supplier Personnel) engaged in the performance of the Relevant Authority's duties under the Contract) for which the Relevant Authority is the Controller,• [Insert the scope of other Personal Data provided by one Party]

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

	<p>who is Controller to the other Party who will separately determine the nature and purposes of its Processing the Personal Data on receipt e.g. where (1) the Supplier has professional or regulatory obligations in respect of Personal Data received, (2) a standardised service is such that the Relevant Authority cannot dictate the way in which Personal Data is processed by the Supplier, or (3) where the Supplier comes to the transaction with Personal Data for which it is already Controller for use by the Relevant Authority]</p> <p>[Guidance where multiple relationships have been identified above, please address the below rows in the table for in respect of each relationship identified]</p>
Duration of the Processing	[Clearly set out the duration of the Processing including dates]
Nature and purposes of the Processing	<p>[Be as specific as possible, but make sure that you cover all intended purposes.</p> <p>The nature of the Processing means any operation such as collection, recording, organisation, structuring, storage, adaptation or alteration, retrieval, consultation, use, disclosure by transmission, dissemination or otherwise making available, alignment or combination, restriction, erasure or destruction of data (whether or not by automated means) etc.</p> <p>The purpose might include: employment processing, statutory obligation, recruitment assessment etc.]</p>
Type of Personal Data	[Examples here include: name, address, date of birth, NI number, telephone number, pay, images, biometric data etc.]
Categories of Data Subject	[Examples include: Staff (including volunteers, agents, and temporary workers), customers/ clients, suppliers, patients, students / pupils, members of the public, users of a particular website etc.]
Plan for return and destruction of the data once the Processing is complete UNLESS requirement under Union or Member State law to preserve that type of data	[Describe how long the data will be retained for, how it be returned or destroyed]

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

Call-Off Schedule 1 (Transparency Reports)

1 Transparency Reports

- 1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to transparency principles v1.1 (<https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles>)). The Supplier shall comply with the provisions of this Schedule in order to assist the Buyer with its compliance with its obligations under that PPN.
- 1.2 Without prejudice to the Supplier's reporting requirements set out in the Framework Contract, within three (3) Months of the Start Date the Supplier shall submit to the Buyer for Approval (such Approval not to be unreasonably withheld or delayed) draft Transparency Reports consistent with the content requirements and format set out in the Annex of this Schedule.
- 1.3 If the Buyer rejects any proposed Transparency Report submitted by the Supplier, the Supplier shall submit a revised version of the relevant report for further Approval within five (5) days of receipt of any notice of rejection, taking account of any recommendations for revision and improvement to the report provided by the Buyer. If the Parties fail to agree on a draft Transparency Report the Buyer shall determine what should be included. Any other disagreement in connection with Transparency Reports shall be treated as a Dispute.
- 1.4 The Supplier shall provide accurate and up-to-date versions of each Transparency Report to the Buyer at the frequency referred to in the Annex of this Schedule.

Annex A: List of Transparency Reports

Title	Content	Format	Frequency
Performance metrics	[]	[]	[]
[Call-Off Contract Charges]	[]	[]	[]
[Key Subcontractors and supply chain governance]	[]	[]	[]
[Technical]	[]	[]	[]
[Performance and under-performance management]	[]	[]	[]
[Resource plans]	[]	[]	[]

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

Call-Off Schedule 3 (Continuous Improvement)

1 Buyer's Rights

- 1.1 The Buyer and the Supplier recognise that, where specified in Framework Schedule 4 (Framework Management), the Buyer may give CCS the right to enforce the Buyer's rights under this Schedule.

2 Supplier's Obligations


- 2.1 The Supplier must, throughout the Contract Period, identify new or potential improvements to the provision of the Deliverables with a view to reducing the Buyer's costs (including the Charges) and/or improving the quality and efficiency of the Deliverables and their supply to the Buyer.
- 2.2 The Supplier must adopt a policy of continuous improvement in relation to the Deliverables, which must include regular reviews with the Buyer of the Deliverables and the way it provides them, with a view to reducing the Buyer's costs (including the Charges) and/or improving the quality and efficiency of the Deliverables. The Supplier and the Buyer must provide each other with any information relevant to meeting this objective.
- 2.3 In addition to Paragraph 2.1, the Supplier shall produce at the start of each Contract Year a plan for improving the provision of Deliverables and/or reducing the Charges (without adversely affecting the performance of this Contract) during that Contract Year ("**Continuous Improvement Plan**") for the Buyer's Approval. The Continuous Improvement Plan must include, as a minimum, proposals:
 - 2.3.1 identifying the emergence of relevant new and evolving technologies;
 - 2.3.2 changes in business processes of the Supplier or the Buyer and ways of working that would provide cost savings and/or enhanced benefits to the Buyer (such as methods of interaction, supply chain efficiencies, reduction in energy consumption and methods of sale);
 - 2.3.3 new or potential improvements to the provision of the Deliverables including the quality, responsiveness, procedures, benchmarking methods, likely performance mechanisms and customer support services in relation to the Deliverables; and
 - 2.3.4 measuring and reducing the sustainability impacts of the Supplier's operations and supply-chains relating to the Deliverables, and identifying opportunities to assist the Buyer in meeting their sustainability objectives.
- 2.4 The initial Continuous Improvement Plan for the first (1st) Contract Year shall be submitted by the Supplier to the Buyer for Approval within one hundred (100) Working Days of the first Order or six (6) Months following the Start Date, whichever is earlier.
- 2.5 The Buyer shall notify the Supplier of its Approval or rejection of the proposed Continuous Improvement Plan or any updates to it within twenty (20) Working Days of receipt. If it is rejected then the Supplier shall, within ten (10) Working Days of receipt of notice of rejection, submit a revised Continuous Improvement Plan reflecting the changes required. Once Approved, it becomes the Continuous Improvement Plan for the purposes of this Contract.
- 2.6 The Supplier must provide sufficient information with each suggested improvement to enable a decision on whether to implement it. The Supplier shall provide any further information as requested.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- 2.7 If the Buyer wishes to incorporate any improvement into this Contract, it must request a Variation in accordance with the Variation Procedure and the Supplier must implement such Variation at no additional cost to the Buyer or CCS.
- 2.8 Once the first Continuous Improvement Plan has been Approved in accordance with Paragraph 2.5:
 - 2.8.1 the Supplier shall use all reasonable endeavours to implement any agreed deliverables in accordance with the Continuous Improvement Plan; and
 - 2.8.2 the Parties agree to meet as soon as reasonably possible following the start of each quarter (or as otherwise agreed between the Parties) to review the Supplier's progress against the Continuous Improvement Plan.
- 2.9 The Supplier shall update the Continuous Improvement Plan as and when required but at least once every Contract Year (after the first (1st) Contract Year) in accordance with the procedure and timescales set out in Paragraph 2.3.
- 2.10 All costs relating to the compilation or updating of the Continuous Improvement Plan and the costs arising from any improvement made pursuant to it and the costs of implementing any improvement, shall have no effect on and are included in the Charges.
- 2.11 Should the Supplier's costs in providing the Deliverables to the Buyer be reduced as a result of any changes implemented, all of the cost savings shall be passed on to the Buyer by way of a consequential and immediate reduction in the Charges for the Deliverables.
- 2.12 At any time during the Contract Period of the Call-Off Contract, the Supplier may make a proposal for gainshare. If the Buyer deems gainshare to be applicable then the Supplier shall update the Continuous Improvement Plan so as to include details of the way in which the proposal shall be implemented in accordance with an agreed gainshare ratio.



Alpha plan

	Week 1	Week 2	Week 3	Week 4	Week 5	Week 6	Week 7	Week 8	Week 9	Week 10 (contingency)	Week 11 (contingency)
Technical Architect											
Interaction Designer											
User Researcher											
Developer											
Business Analyst											
Service Designer											
Quality Assurance Tester											
Delivery Manager	Delivery management										



Call-Off Schedule 5 (Pricing Details and Expenses Policy)

1 Call-Off Contract Charges

1.1 The Supplier shall provide:

1.1.1 as part of the Further Competition Procedure, its pricing for the Deliverables is in accordance with the Buyer's Statement of Requirements.

1.1.2 for each individual Statement of Work (SOW), the applicable Charges shall be calculated in accordance with the Pricing Mechanisms detailed in the Order Form using all of the following:

- (a) the agreed rates for Supplier Staff and/or facilities (which are exclusive of any applicable expenses and VAT) incorporated into the Call-Off Contract; and
- (b) the number of Work Days, or pro rata portion of a Work Day (see Paragraph 2.3.1 of Framework Schedule 3 (Framework Pricing)), that Supplier Staff work solely to provide the Deliverables and/or the provision of facilities solely to be used for the Buyer's stated purposes of providing the Deliverables and to meet the tasks sets out in the SOW between the SOW Start Date and SOW End Date.

1.2 Further to Paragraph 2.2.2 of Framework Schedule 3 (Framework Pricing), the Supplier will provide a detailed breakdown of its Charges for the Deliverables in sufficient detail to enable the Buyer to verify the accuracy of any invoice submitted.

This detailed breakdown will be incorporated into each SOW and include (but will not be limited to):

- a role description of each member of the Supplier Staff;
- a facilities description (if applicable);
- the agreed day rate for each Supplier Staff;
- any expenses charged for each Work Day for each Supplier Staff, which must be in accordance with the Buyer's expenses policy (if applicable);
- the number of Work Days, or pro rata for every part day, they will be actively be engaged in providing the Deliverables between the SOW Start Date and SOW End Date; and
- the total SOW cost for all Supplier Staff role and facilities in providing the Deliverables.

1.3 If a Capped or Fixed Price has been agreed for a particular SOW:

- the Supplier shall continue to work on the Deliverables until they are satisfactorily complete and accepted by the Buyer at its own cost and expense where the Capped or Fixed Price is exceeded; and
- the Buyer will have no obligation or liability to pay any additional Charges or cost of any part of the Deliverables yet to be completed and/or Delivered after the Capped or Fixed Price is exceeded by the Supplier.

1.4 All risks or contingencies will be included in the Charges. The Parties agree that the following assumptions, representations, risks and contingencies will apply in relation to the Charges:

Annex 1 (Expenses Policy)

Not Applicable

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

Call-Off Schedule 6 (Intellectual Property Rights and Additional Terms on Digital Deliverables)

1 Definitions

1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

Term	Definition
Buyer Property	the property, other than real property and IPR, including the Buyer System, any equipment issued or made available to the Supplier by the Buyer in connection with this Contract;
Buyer Software	any software which is owned by or licensed to the Buyer and which is or will be used by the Supplier for the purposes of providing the Deliverables;
Buyer System	the Buyer's computing environment (consisting of hardware, software and/or telecommunications networks or equipment) used by the Buyer or the Supplier in connection with this Contract which is owned by or licensed to the Buyer by a third party and which interfaces with the Supplier System or which is necessary for the Buyer to receive the Deliverables;
Commercial off the shelf Software or COTS Software	Non-customised software where the IPR may be owned and licensed either by the Supplier or a third party depending on the context, and which is commercially available for purchase and subject to standard licence terms;
Defect	any of the following: (a) any error, damage or defect in the manufacturing of a Deliverable; or (b) any error or failure of code within the Software which causes a Deliverable to malfunction or to produce unintelligible or incorrect results; or (c) any failure of any Deliverable to provide the performance, features and functionality specified in the requirements of the Buyer or the Documentation (including any adverse effect on response times) regardless of whether or not it prevents the relevant Deliverable from passing any Test required under this Call Off Contract; or (d) any failure of any Deliverable to operate in conjunction with or interface with any other Deliverable in order to provide the performance, features and functionality specified in the requirements of the Buyer or the Documentation (including any adverse effect on response times) regardless of whether or not it prevents the relevant Deliverable from passing any Test required under this Contract;
Emergency Maintenance	ad hoc and unplanned maintenance provided by the Supplier where either Party reasonably suspects that the ICT Environment or the Services, or any part of the ICT Environment or the Services, has or may have developed a fault;
ICT Environment	the Buyer System and the Supplier System;

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

Licensed Software	all and any Software licensed by or through the Supplier, its Sub-Contractors or any third party to the Buyer for the purposes of or pursuant to this Call Off Contract, including any COTS Software;
Maintenance Schedule	has the meaning given to it in Paragraph 8 of this Schedule;
Malicious Software	any software program or code intended to destroy, interfere with, corrupt, or cause undesired effects on program files, data or other information, executable code or application software macros, whether or not its operation is immediate or delayed, and whether the malicious software is introduced wilfully, negligently or without knowledge of its existence;
New Release	an item produced primarily to extend, alter or improve the Software and/or any Deliverable by providing additional functionality or performance enhancement (whether or not defects in the Software and/or Deliverable are also corrected) while still retaining the original designated purpose of that item;
Open Source Software	computer software that has its source code made available subject to an open-source licence under which the owner of the copyright and other IPR in such software provides the rights to use, study, change and distribute the software to any and all persons and for any and all purposes free of charge;
Operating Environment	means the Buyer System and any premises (including the Buyer Premises, the Supplier's premises or third party premises) from, to or at which: (a) the Deliverables are (or are to be) provided; or (b) the Supplier manages, organises or otherwise directs the provision or the use of the Deliverables; or (c) where any part of the Supplier System is situated;
Permitted Maintenance	has the meaning given to it in Paragraph 8.2 of this Schedule;
Quality Plans	has the meaning given to it in Paragraph 6.1 of this Schedule;
Sites	has the meaning given to it in Joint Schedule 1 (Definitions), and for the purposes of this Call-Off Schedule shall also include any premises from, to or at which physical interface with the Buyer System takes place;
Software	Specially Written Software COTS Software and non-COTS Supplier and third party Software;
Software Supporting Materials	has the meaning given to it in Paragraph 9.1 of this Schedule;
Source Code	computer programs and/or data in eye-readable form and in such form that it can be compiled or interpreted into equivalent binary code together with all related design comments, flow charts, technical information and documentation necessary for the use, reproduction, maintenance, modification and enhancement of such software;
Specially Written Software	any software (including database software, linking instructions, test scripts, compilation instructions and test instructions)

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

	created by the Supplier (or by a Sub-Contractor or other third party on behalf of the Supplier) specifically for the purposes of this Contract, including any modifications or enhancements to COTS Software. For the avoidance of doubt Specially Written Software does not constitute New IPR; and
Supplier System	the information and communications technology system used by the Supplier in supplying the Deliverables, including the COTS Software, the Supplier Equipment, configuration and management utilities, calibration and testing tools and related cabling (but excluding the Buyer System).

2 When this Schedule should be used

2.1 This Schedule is designed to provide additional provisions on Intellectual Property Rights for the Digital Deliverables.

3 Buyer due diligence requirements

3.1 The Supplier shall satisfy itself of all relevant details, including but not limited to, details relating to the following;

- 3.1.1 suitability of the existing and (to the extent that it is defined or reasonably foreseeable at the Start Date) future Operating Environment;
- 3.1.2 operating processes and procedures and the working methods of the Buyer;
- 3.1.3 ownership, functionality, capacity, condition and suitability for use in the provision of the Deliverables of the Buyer Assets; and
- 3.1.4 existing contracts (including any licences, support, maintenance and other contracts relating to the Operating Environment) referred to in the Due Diligence Information which may be novated to, assigned to or managed by the Supplier under this Contract and/or which the Supplier will require the benefit of for the provision of the Deliverables.

3.2 The Supplier confirms that it has advised the Buyer in writing of:

- 3.2.1 each aspect, if any, of the Operating Environment that is not suitable for the provision of the ICT Services;
- 3.2.2 the actions needed to remedy each such unsuitable aspect; and
- 3.2.3 a timetable for and the costs of those actions.

3.3 The Supplier undertakes:

- 3.3.1 and represents to the Buyer that Deliverables will meet the Buyer's acceptance criteria as set out in the Call-Off Contract and, if applicable, each Statement of Work; and
- 3.3.2 to maintain all interface and interoperability between third party software or services, and Specially Written Software required for the performance or supply of the Deliverables.

4 Licensed software warranty

4.1 The Supplier represents and warrants that:

- 4.1.1 it has and shall continue to have all necessary rights in and to the Licensed Software made available by the Supplier (and/or any Sub-Contractor) to the Buyer which are necessary for the performance of the Supplier's obligations under this Contract including the receipt of the Deliverables by the Buyer;
- 4.1.2 all components of the Specially Written Software shall:
 - 4.1.2.1 be free from material design and programming errors;

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

4.1.2.2 perform in all material respects in accordance with the relevant specifications contained in Call Off Schedule 14 (Service Levels and Balanced Scorecard) and Documentation; and

4.1.2.3 not infringe any IPR.

5 Provision of ICT Services

5.1 The Supplier shall:

5.1.1 ensure that the release of any new COTS Software in which the Supplier owns the IPR, or upgrade to any Software in which the Supplier owns the IPR complies with the interface requirements of the Buyer and (except in relation to new Software or upgrades which are released to address Malicious Software) shall notify the Buyer three (3) Months before the release of any new COTS Software or Upgrade;

5.1.2 ensure that all Software including upgrades, updates and New Releases used by or on behalf of the Supplier are currently supported versions of that Software and perform in all material respects in accordance with the relevant specification;

5.1.3 ensure that the Supplier System will be free of all encumbrances;

5.1.4 ensure that the Deliverables are fully compatible with any Buyer Software, Buyer System, or otherwise used by the Supplier in connection with this Contract;

5.1.5 minimise any disruption to the Services and the ICT Environment and/or the Buyer's operations when providing the Deliverables.

6 Standards and Quality Requirements

6.1 The Supplier shall develop, in the timescales specified in the Order Form, quality plans that ensure that all aspects of the Deliverables are the subject of quality management systems and are consistent with BS EN ISO 9001 or any equivalent standard which is generally recognised as having replaced it ("**Quality Plans**").

6.2 The Supplier shall seek Approval from the Buyer (not be unreasonably withheld or delayed) of the Quality Plans before implementing them. Approval shall not act as an endorsement of the Quality Plans and shall not relieve the Supplier of its responsibility for ensuring that the Deliverables are provided to the standard required by this Contract.

6.3 Following the approval of the Quality Plans, the Supplier shall provide all Deliverables in accordance with the Quality Plans.

6.4 The Supplier shall ensure that the Supplier Personnel shall at all times during the Call-Off Contract Period:

6.4.1 be appropriately experienced, qualified and trained to supply the Deliverables in accordance with this Contract;

6.4.2 apply all due skill, care, diligence in faithfully performing those duties and exercising such powers as necessary in connection with the provision of the Deliverables; and

6.4.3 obey all lawful instructions and reasonable directions of the Buyer (including, if so required by the Buyer, the ICT Policy) and provide the Deliverables to the reasonable satisfaction of the Buyer.

7 ICT Audit

7.1 The Supplier shall allow any auditor access to the Supplier premises to:

7.1.1 inspect the ICT Environment and the wider service delivery environment (or any part of them);

7.1.2 review any records created during the design and development of the Supplier System and pre-operational environment such as information relating to Testing;

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

7.1.3 review the Supplier's quality management systems including all relevant Quality Plans.

8 Maintenance of the ICT Environment

- 8.1 If specified by the Buyer in the Order Form, the Supplier shall create and maintain a rolling schedule of planned maintenance to the ICT Environment ("**Maintenance Schedule**") and make it available to the Buyer for Approval in accordance with the timetable and instructions specified by the Buyer.
- 8.2 Once the Maintenance Schedule has been Approved, the Supplier shall only undertake such planned maintenance (which shall be known as "**Permitted Maintenance**") in accordance with the Maintenance Schedule.
- 8.3 The Supplier shall give as much notice as is reasonably practicable to the Buyer prior to carrying out any Emergency Maintenance.
- 8.4 The Supplier shall carry out any necessary maintenance (whether Permitted Maintenance or Emergency Maintenance) where it reasonably suspects that the ICT Environment and/or the Services or any part thereof has or may have developed a fault. Any such maintenance shall be carried out in such a manner and at such times so as to avoid (or where this is not possible so as to minimise) disruption to the ICT Environment and the provision of the Deliverables.

9 Intellectual Property Rights

9.1 Assignments granted by the Supplier: Specially Written Software

- 9.1.1 The Supplier assigns (by present assignment of future rights to take effect immediately on it coming into existence) to the Buyer with full guarantee (or shall procure assignment to the Buyer), title to and all rights and interest in the Specially Written Software together with and including:
 - 9.1.1.1 the Documentation, Source Code and the Object Code of the Specially Written Software; and
 - 9.1.1.2 all build instructions, test instructions, test scripts, test data, operating instructions and other documents and tools necessary for maintaining and supporting the Specially Written Software and the New IPR (together the "**Software Supporting Materials**").
- 9.1.2 The Supplier shall:
 - 9.1.2.1 inform the Buyer of all Specially Written Software or New IPRs that are a modification, customisation, configuration or enhancement to any COTS Software;
 - 9.1.2.2 deliver to the Buyer the Specially Written Software and any computer program elements of the New IPRs in both Source Code and Object Code forms together with relevant Documentation and all related Software Supporting Materials within seven days of completion or, if a relevant Milestone has been identified in an Implementation Plan, Achievement of that Milestone and shall provide updates of them promptly following each new release of the Specially Written Software, in each case on media that is reasonably acceptable to the Buyer and the Buyer shall become the owner of such media upon receipt; and
 - 9.1.2.3 without prejudice to Paragraph 9.1.2.2, provide full details to the Buyer of any of the Supplier's Existing IPRs or Third Party IPRs which are embedded or which are an integral part of the Specially Written Software or New IPR and the Supplier hereby grants to the Buyer and shall procure that any relevant third party licensor shall grant to the Buyer a perpetual, irrevocable, non-exclusive, assignable, royalty-free licence to use, sub-license and/or commercially exploit such Supplier's Existing IPRs

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

and Third Party IPRs to the extent that it is necessary to enable the Buyer to obtain the full benefits of ownership of the Specially Written Software and New IPRs.

- 9.1.3 The Supplier shall promptly execute all such assignments as are required to ensure that any rights in the Specially Written Software and New IPRs are properly transferred to the Buyer.

9.2 Licences for non-COTS IPR from the Supplier and third parties to the Buyer

- 9.2.1 Unless the Buyer gives its Approval the Supplier must not use any:

(a) of its own Existing IPR that is not COTS Software;

(b) third party software that is not COTS Software

- 9.2.2 Where the Buyer Approves the use of the Supplier's Existing IPR that is not COTS Software the Supplier shall grant to the Buyer a perpetual, royalty-free and non-exclusive licence to use adapt, and sub-license the same for any purpose relating to the Deliverables (or substantially equivalent deliverables) or for any purpose relating to the exercise of the Buyer's (or, if the Buyer is a Central Government Body, any other Central Government Body's) business or function including the right to load, execute, store, transmit, display and copy (for the purposes of archiving, backing-up, loading, execution, storage, transmission or display) for the Call Off Contract Period and after expiry of the Contract to the extent necessary to ensure continuity of service and an effective transition of Services to a Replacement Supplier.

- 9.2.3 Where the Buyer Approves the use of third party Software that is not COTS Software the Supplier shall procure that the owners or the authorised licensors of any such Software grant a direct licence to the Buyer on terms at least equivalent to those set out in Paragraph 9.2.2. If the Supplier cannot obtain such a licence for the Buyer it shall:

- 9.2.3.1 notify the Buyer in writing giving details of what licence terms can be obtained and whether there are alternative software providers which the Supplier could seek to use; and

- 9.2.3.2 only use such third party IPR as referred to at Paragraph 9.2.3.1 if the Buyer Approves the terms of the licence from the relevant third party.

- 9.2.4 Where the Supplier is unable to provide a license to the Supplier's Existing IPR in accordance with Paragraph 9.2.2 above, it must meet the requirement by making use of COTS Software or Specially Written Software.

- 9.2.5 The Supplier may terminate a licence granted under Paragraph 9.2.1 by giving at least thirty (30) days' notice in writing if there is an Authority Cause which constitutes a material Default which, if capable of remedy, is not remedied within twenty (20) Working Days after the Supplier gives the Buyer written notice specifying the breach and requiring its remedy.

9.3 Licenses for COTS Software by the Supplier and third parties to the Buyer

- 9.3.1 The Supplier shall either grant, or procure that the owners or the authorised licensors of any COTS Software grant, a direct licence to the Buyer on terms no less favourable than those standard commercial terms on which such software is usually made commercially available.

- 9.3.2 Where the Supplier owns the COTS Software it shall make available the COTS software to a Replacement Supplier at a price and on terms no less favourable than those standard commercial terms on which such software is usually made commercially available.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

9.3.3 Where a third party is the owner of COTS Software licensed in accordance with this Paragraph 9.3 the Supplier shall support the Replacement Supplier to make arrangements with the owner or authorised licensee to renew the license at a price and on terms no less favourable than those standard commercial terms on which such software is usually made commercially available.

9.3.4 The Supplier shall notify the Buyer within seven (7) days of becoming aware of any COTS Software which in the next thirty-six (36) months:

9.3.4.1 will no longer be maintained or supported by the developer; or

9.3.4.2 will no longer be made commercially available

9.4 Buyer's right to assign/novate licences

9.4.1 The Buyer may assign, novate or otherwise transfer its rights and obligations under the licences granted pursuant to Paragraph 9.2 (to:

9.4.1.1 a Central Government Body; or

9.4.1.2 to any body (including any private sector body) which performs or carries on any of the functions and/or activities that previously had been performed and/or carried on by the Buyer.

9.4.2 If the Buyer ceases to be a Central Government Body, the successor body to the Buyer shall still be entitled to the benefit of the licences granted in Paragraph 9.2.

9.5 Licence granted by the Buyer

9.5.1 The Buyer grants to the Supplier a royalty-free, non-exclusive, non-transferable licence during the Contract Period to use the Buyer Software and the Specially Written Software solely to the extent necessary for providing the Deliverables in accordance with this Contract, including the right to grant sub-licences to Sub-Contractors provided that any relevant Sub-Contractor has entered into a confidentiality undertaking with the Supplier on the same terms as set out in Clause 15 (Confidentiality).

9.6 Open Source Publication

9.6.1 Unless the Buyer otherwise agrees in advance in writing (and subject to Paragraph 9.6.3) all Specially Written Software and computer program elements of New IPR shall be created in a format, or able to be converted (in which case the Supplier shall also provide the converted format to the Buyer) into a format, which is:

9.6.1.1 suitable for publication by the Buyer as Open Source; and

9.6.1.2 based on Open Standards (where applicable),

and the Buyer may, at its sole discretion, publish the same as Open Source.

9.6.2 The Supplier hereby warrants that the Specially Written Software and the New IPR:

9.6.2.1 are suitable for release as Open Source and that the Supplier has used reasonable endeavours when developing the same to ensure that publication by the Buyer will not enable a third party to use them in any way which could reasonably be foreseen to compromise the operation, running or security of the Specially Written Software, New IPRs or the Buyer System;

9.6.2.2 have been developed using reasonable endeavours to ensure that their publication by the Buyer shall not cause any harm or damage to any party using them;

9.6.2.3 do not contain any material which would bring the Buyer into disrepute;

9.6.2.4 can be published as Open Source without breaching the rights of any third party;

9.6.2.5 will be supplied in a format suitable for publication as Open Source ("**the Open Source Publication Material**") no later than the date notified by the Buyer to the Supplier; and

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

9.6.2.6 do not contain any Malicious Software.

9.6.3 Where the Buyer has Approved a request by the Supplier for any part of the Specially Written Software or New IPRs to be excluded from the requirement to be in an Open Source format due to the intention to embed or integrate Supplier Existing IPRs and/or Third Party IPRs (and where the Parties agree that such IPRs are not intended to be published as Open Source), the Supplier shall:

9.6.3.1 as soon as reasonably practicable, provide written details of the nature of the IPRs and items or Deliverables based on IPRs which are to be excluded from Open Source publication; and

9.6.3.2 include in the written details and information about the impact that inclusion of such IPRs or Deliverables based on such IPRs, will have on any other Specially Written Software and/or New IPRs and the Buyer's ability to publish such other items or Deliverables as Open Source.

9.7 Malicious Software

9.7.1 The Supplier shall, throughout the Contract Period, use the latest versions of anti-virus definitions and software available from an industry accepted anti-virus software vendor to check for, contain the spread of, and minimise the impact of Malicious Software.

9.7.2 If Malicious Software is found, the Parties shall co-operate to reduce the effect of the Malicious Software and, particularly if Malicious Software causes loss of operational efficiency or loss or corruption of Government Data, assist each other to mitigate any losses and to restore the provision of the Deliverables to its desired operating efficiency.

9.7.3 Any cost arising out of the actions of the Parties taken in compliance with the provisions of Paragraph 9.7.2 shall be borne by the Parties as follows:

9.7.3.1 by the Supplier, where the Malicious Software originates from the Supplier Software, the third party Software supplied by the Supplier or the Government Data (whilst the Government Data was under the control of the Supplier) unless the Supplier can demonstrate that such Malicious Software was present and not quarantined or otherwise identified by the Buyer when provided to the Supplier; and

9.7.3.2 by the Buyer, if the Malicious Software originates from the Buyer Software or the Buyer Data (whilst the Buyer Data was under the control of the Buyer).

10 IPR asset management

10.1 The Parties shall work together to ensure that there is appropriate IPR asset management under each Call-Off Contract, and:

10.1.1 where the Supplier is working on the Buyer's System, the Supplier shall comply with the Buyer's IPR asset management approach and procedures.

10.1.2 where the Supplier is working on the Supplier's System, the Buyer will ensure that it maintains its IPR asset management procedures in accordance with Good Industry Practice.

Records and materials associated with IPR asset management shall form part of the Deliverables, including those relating to any Specially Written Software or New IPR.

10.2 The Supplier shall comply with any instructions given by the Buyer as to where it shall store all work in progress Deliverables and finished Deliverables (including all Documentation and Source Code) during the term of the Call-Off Contract and at the

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

stated intervals or frequency specified by the Buyer and upon termination of the Contract or any Statement of Work.

- 10.3 The Supplier shall ensure that all items it uploads into any repository contain sufficient detail, code annotations and instructions so that a third-party developer (with the relevant technical abilities within the applicable role) would be able to understand how the item was created and how it works together with other items in the repository within a reasonable timeframe.
- 10.4 The Supplier shall maintain a register of all Open Source Software it has used in the provision of the Deliverables as part of its IPR asset management obligations under this Contract.

Call-Off Schedule 7 (Key Supplier Staff)

1 Key Supplier Staff

- 1.1 The Order Form lists the key roles ("**Key Roles**") and names of the persons who the Supplier shall appoint to fill those Key Roles at the Start Date and the Statement of Work lists the Key Roles and names of persons who the Supplier shall appoint to fill those Key Roles as of the SOW Start Date.
- 1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times during the Contract Period.
- 1.3 The Buyer may identify any further roles as being Key Roles and, following agreement to the same by the Supplier, the relevant person selected to fill those Key Roles shall be included on the list of Key Staff.
- 1.4 The Supplier shall not remove or replace and shall procure that any Subcontractor shall not remove or replace any Key Staff unless:
 - 1.4.1 requested to do so by the Buyer or the Buyer Approves such removal or replacement (not to be unreasonably withheld or delayed);
 - 1.4.2 the person concerned resigns, retires or dies or is on maternity or long-term sick leave; or
 - 1.4.3 the person's employment or contractual arrangement with the Supplier or Subcontractor is terminated for material breach of contract by the employee.
- 1.5 The Supplier shall:
 - 1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than for short-term sickness or holidays of two (2) weeks or less, in which case the Supplier shall ensure appropriate temporary cover for that Key Role);
 - 1.5.2 ensure that any Key Role is not vacant for any longer than ten (10) Working Days;
 - 1.5.3 give as much notice as is reasonably practicable of its intention to remove or replace any member of Key Staff and, except in the cases of death, unexpected ill health or a material breach of the Key Staff's employment contract, this will mean at least three (3) Months' notice;
 - 1.5.4 ensure that all arrangements for planned changes in Key Staff provide adequate periods during which incoming and outgoing staff work together to transfer responsibilities and ensure that such change does not have an adverse impact on the provision of the Deliverables;
 - 1.5.5 ensure that any replacement for a Key Role has a level of qualifications and experience appropriate to the relevant Key Role and is fully competent to carry out the tasks assigned to the Key Staff whom he or she has replaced;
 - 1.5.6 on written request from the Buyer, provide a copy of the contract of employment or engagement (between the Supplier and Supplier Staff) for every member of the Supplier Staff made available to the Buyer under the Call-Off Contract when providing Deliverables under any Statement of Work;
 - 1.5.7 on written request from the Buyer, provide details of start and end dates of engagement for all Key Staff filling Key Roles under any Statement of Work.
- 1.6 The Buyer may require the Supplier to remove or procure that any Subcontractor shall remove any Key Staff that the Buyer considers in any respect unsatisfactory. The Buyer shall not be liable for the cost of replacing any Key Staff.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

Call-Off Schedule 8 (Business Continuity and Disaster Recovery)

1 Definitions

- 1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

Term	Definition
BCDR Plan	has the meaning given to it in Paragraph 2.2 of this Schedule;
Business Continuity Plan	has the meaning given to it in Paragraph 2.3.2 of this Schedule;
Disaster	the occurrence of one or more events which, either separately or cumulatively, mean that the Deliverables, or a material part thereof will be unavailable (or could reasonably be anticipated to be unavailable);
Disaster Recovery Deliverables	the Deliverables embodied in the processes and procedures for restoring the provision of Deliverables following the occurrence of a Disaster;
Disaster Recovery Plan	has the meaning given to it in Paragraph 2.3.3 of this Schedule;
Disaster Recovery System	the system embodied in the processes and procedures for restoring the provision of Deliverables following the occurrence of a Disaster;
Related Supplier	any person who provides Deliverables to the Buyer which are related to the Deliverables from time to time;
Review Report	has the meaning given to it in Paragraph 6.3 of this Schedule; and
Supplier's Proposals	has the meaning given to it in Paragraph 6.3 of this Schedule.

2 BCDR Plan

- 2.1 The Buyer and the Supplier recognise that, where specified in Framework Schedule 4 (Framework Management), CCS shall have the right to enforce the Buyer's rights under this Schedule.
- 2.2 At least ninety (90) Working Days after the Start Date the Supplier shall prepare and deliver to the Buyer for the Buyer's written approval a plan (a "**BCDR Plan**"), which shall detail the processes and arrangements that the Supplier shall follow to:
- 2.2.1 ensure continuity of the business processes and operations supported by the Services following any failure or disruption of any element of the Deliverables; and
- 2.2.2 the recovery of the Deliverables in the event of a Disaster
- 2.3 The BCDR Plan shall be divided into three sections:
- 2.3.1 Section 1 which shall set out general principles applicable to the BCDR Plan;
- 2.3.2 Section 2 which shall relate to business continuity (the "**Business Continuity Plan**"); and
- 2.3.3 Section 3 which shall relate to disaster recovery (the "**Disaster Recovery Plan**").
- 2.4 Following receipt of the draft BCDR Plan from the Supplier, the Parties shall use reasonable endeavours to agree the contents of the BCDR Plan. If the Parties are unable to agree the contents of the BCDR Plan within twenty (20) Working Days of its submission, then such Dispute shall be resolved in accordance with the Dispute Resolution Procedure.

3 General Principles of the BCDR Plan (Section 1)

- 3.1 Section 1 of the BCDR Plan shall:

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- 3.1.1 set out how the business continuity and disaster recovery elements of the BCDR Plan link to each other;
- 3.1.2 provide details of how the invocation of any element of the BCDR Plan may impact upon the provision of the Deliverables and any goods and/or services provided to the Buyer by a Related Supplier;
- 3.1.3 contain an obligation upon the Supplier to liaise with the Buyer and any Related Suppliers with respect to business continuity and disaster recovery;
- 3.1.4 detail how the BCDR Plan interoperates with any overarching disaster recovery or business continuity plan of the Buyer and any of its other Related Supplier in each case as notified to the Supplier by the Buyer from time to time;
- 3.1.5 contain a communication strategy including details of an incident and problem management service and advice and help desk facility which can be accessed via multiple channels;
- 3.1.6 contain a risk analysis, including:
 - (a) failure or disruption scenarios and assessments of likely frequency of occurrence;
 - (b) identification of any single points of failure within the provision of Deliverables and processes for managing those risks;
 - (c) identification of risks arising from the interaction of the provision of Deliverables with the goods and/or services provided by a Related Supplier; and
 - (d) a business impact analysis of different anticipated failures or disruptions;
- 3.1.7 provide for documentation of processes, including business processes, and procedures;
- 3.1.8 set out key contact details for the Supplier (and any Subcontractors) and for the Buyer;
- 3.1.9 identify the procedures for reverting to "normal service";
- 3.1.10 set out method(s) of recovering or updating data collected (or which ought to have been collected) during a failure or disruption to minimise data loss;
- 3.1.11 identify the responsibilities (if any) that the Buyer has agreed it will assume in the event of the invocation of the BCDR Plan; and
- 3.1.12 provide for the provision of technical assistance to key contacts at the Buyer as required by the Buyer to inform decisions in support of the Buyer's business continuity plans.
- 3.2 The BCDR Plan shall be designed so as to ensure that:
 - 3.2.1 the Deliverables are provided in accordance with this Contract at all times during and after the invocation of the BCDR Plan;
 - 3.2.2 the adverse impact of any Disaster is minimised as far as reasonably possible;
 - 3.2.3 it complies with the relevant provisions of ISO/IEC 27002; ISO22301/ISO22313 and all other industry standards from time to time in force; and
 - 3.2.4 It details a process for the management of disaster recovery testing.
- 3.3 The BCDR Plan shall be upgradeable and sufficiently flexible to support any changes to the Deliverables and the business operations supported by the provision of Deliverables.
- 3.4 The Supplier shall not be entitled to any relief from its obligations under the Performance Indicators (PI's) or Service levels, or to any increase in the Charges to the extent that a Disaster occurs as a consequence of any breach by the Supplier of this Contract.

4 Business Continuity (Section 2)

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- 4.1 The Business Continuity Plan shall set out the arrangements that are to be invoked to ensure that the business processes facilitated by the provision of Deliverables remain supported and to ensure continuity of the business operations supported by the Services including:
 - 4.1.1 the alternative processes, options and responsibilities that may be adopted in the event of a failure in or disruption to the provision of Deliverables; and
 - 4.1.2 the steps to be taken by the Supplier upon resumption of the provision of Deliverables in order to address the effect of the failure or disruption.
- 4.2 The Business Continuity Plan shall:
 - 4.2.1 address the various possible levels of failures of or disruptions to the provision of Deliverables;
 - 4.2.2 set out the goods and/or services to be provided and the steps to be taken to remedy the different levels of failures of and disruption to the Deliverables;
 - 4.2.3 specify any applicable Performance Indicators with respect to the provision of the Business Continuity Services and details of any agreed relaxation to the Performance Indicators (PI's) or Service Levels in respect of the provision of other Deliverables during any period of invocation of the Business Continuity Plan; and
 - 4.2.4 set out the circumstances in which the Business Continuity Plan is invoked.

5 Disaster Recovery (Section 3)

- 5.1 The Disaster Recovery Plan (which shall be invoked only upon the occurrence of a Disaster) shall be designed to ensure that upon the occurrence of a Disaster the Supplier ensures continuity of the business operations of the Buyer supported by the Services following any Disaster or during any period of service failure or disruption with, as far as reasonably possible, minimal adverse impact.
- 5.2 The Supplier's BCDR Plan shall include an approach to business continuity and disaster recovery that addresses the following:
 - 5.2.1 loss of access to the Buyer Premises;
 - 5.2.2 loss of utilities to the Buyer Premises;
 - 5.2.3 loss of the Supplier's helpdesk or CAFM system;
 - 5.2.4 loss of a Subcontractor;
 - 5.2.5 emergency notification and escalation process;
 - 5.2.6 contact lists;
 - 5.2.7 staff training and awareness;
 - 5.2.8 BCDR Plan testing;
 - 5.2.9 post implementation review process;
 - 5.2.10 any applicable Performance Indicators (PI's) with respect to the provision of the disaster recovery services and details of any agreed relaxation to the Performance Indicators (PI's) or Service Levels in respect of the provision of other Deliverables during any period of invocation of the Disaster Recovery Plan;
 - 5.2.11 details of how the Supplier shall ensure compliance with security standards ensuring that compliance is maintained for any period during which the Disaster Recovery Plan is invoked;
 - 5.2.12 access controls to any disaster recovery sites used by the Supplier in relation to its obligations pursuant to this Schedule; and
 - 5.2.13 testing and management arrangements.

6 Review and changing the BCDR Plan

- 6.1 The Supplier shall review the BCDR Plan:

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- 6.1.1 on a regular basis and as a minimum once every six (6) Months;
- 6.1.2 within three (3) calendar Months of the BCDR Plan (or any part) having been invoked pursuant to Paragraph 7; and
- 6.1.3 where the Buyer requests in writing any additional reviews (over and above those provided for in Paragraphs 6.1.1 and 6.1.2 of this Schedule) whereupon the Supplier shall conduct such reviews in accordance with the Buyer's written requirements. Prior to starting its review, the Supplier shall provide an accurate written estimate of the total costs payable by the Buyer for the Buyer's approval. The costs of both Parties of any such additional reviews shall be met by the Buyer except that the Supplier shall not be entitled to charge the Buyer for any costs that it may incur above any estimate without the Buyer's prior written approval.
- 6.2 Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its suitability having regard to any change to the Deliverables or any underlying business processes and operations facilitated by or supported by the Services which have taken place since the later of the original approval of the BCDR Plan or the last review of the BCDR Plan, and shall also have regard to any occurrence of any event since that date (or the likelihood of any such event taking place in the foreseeable future) which may increase the likelihood of the need to invoke the BCDR Plan. The review shall be completed by the Supplier within such period as the Buyer shall reasonably require.
- 6.3 The Supplier shall, within twenty (20) Working Days of the conclusion of each such review of the BCDR Plan, provide to the Buyer a report (a "**Review Report**") setting out the Supplier's proposals (the "**Supplier's Proposals**") for addressing any changes in the risk profile and its proposals for amendments to the BCDR Plan.
- 6.4 Following receipt of the Review Report and the Supplier's Proposals, the Parties shall use reasonable endeavours to agree the Review Report and the Supplier's Proposals. If the Parties are unable to agree Review Report and the Supplier's Proposals within twenty (20) Working Days of its submission, then such Dispute shall be resolved in accordance with the Dispute Resolution Procedure.
- 6.5 The Supplier shall as soon as is reasonably practicable after receiving the approval of the Supplier's Proposals effect any change in its practices or procedures necessary so as to give effect to the Supplier's Proposals. Any such change shall be at the Supplier's expense unless it can be reasonably shown that the changes are required because of a material change to the risk profile of the Deliverables.

7 Testing the BCDR Plan

- 7.1 The Supplier shall test the BCDR Plan:
 - 7.1.1 regularly and in any event not less than once in every Contract Year;
 - 7.1.2 in the event of any major reconfiguration of the Deliverables;
 - 7.1.3 at any time where the Buyer considers it necessary (acting in its sole discretion).
- 7.2 If the Buyer requires an additional test of the BCDR Plan, it shall give the Supplier written notice and the Supplier shall conduct the test in accordance with the Buyer's requirements and the relevant provisions of the BCDR Plan. The Supplier's costs of the additional test shall be borne by the Buyer unless the BCDR Plan fails the additional test in which case the Supplier's costs of that failed test shall be borne by the Supplier.
- 7.3 The Supplier shall undertake and manage testing of the BCDR Plan in full consultation with and under the supervision of the Buyer and shall liaise with the Buyer in respect of the planning, performance, and review, of each test, and shall comply with the reasonable requirements of the Buyer.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- 7.4 The Supplier shall ensure that any use by it or any Subcontractor of "live" data in such testing is first approved with the Buyer. Copies of live test data used in any such testing shall be (if so required by the Buyer) destroyed or returned to the Buyer on completion of the test.
- 7.5 The Supplier shall, within twenty (20) Working Days of the conclusion of each test, provide to the Buyer a report setting out:
 - 7.5.1 the outcome of the test;
 - 7.5.2 any failures in the BCDR Plan (including the BCDR Plan's procedures) revealed by the test; and
 - 7.5.3 the Supplier's proposals for remedying any such failures.
- 7.6 Following each test, the Supplier shall take all measures requested by the Buyer to remedy any failures in the BCDR Plan and such remedial activity and re-testing shall be completed by the Supplier, at its own cost, by the date reasonably required by the Buyer.

8 Invoking the BCDR Plan

- 8.1 In the event of a complete loss of service or in the event of a Disaster, the Supplier shall immediately invoke the BCDR Plan (and shall inform the Buyer promptly of such invocation). In all other instances the Supplier shall invoke or test the BCDR Plan only with the prior consent of the Buyer.

9 Circumstances beyond your control

The Supplier shall not be entitled to relief under Clause 20 (Circumstances beyond your control) if it would not have been impacted by the Force Majeure Event had it not failed to comply with its obligations under this Schedule.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

Call-Off Schedule 9 (Security)

Part A: Short Form Security Requirements

1 Definitions

1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

Term	Definition
Breach of Security	the occurrence of: (a) any unauthorised access to or use of the Deliverables, the Sites and/or any Information and Communication Technology ("ICT"), information or data (including the Confidential Information and the Government Data) used by the Buyer and/or the Supplier in connection with this Contract; and/or (b) the loss and/or unauthorised disclosure of any information or data (including the Confidential Information and the Government Data), including any copies of such information or data, used by the Buyer and/or the Supplier in connection with this Contract, in either case as more particularly set out in the Security Policy where the Buyer has required compliance therewith in accordance with Paragraph 2.2; and
Security Management Plan	the Supplier's security management plan prepared pursuant to this Schedule, a draft of which has been provided by the Supplier to the Buyer and as updated from time to time.

2 Complying with security requirements and updates to them

- 2.1 The Buyer and the Supplier recognise that, where specified in Framework Schedule 4 (Framework Management), CCS shall have the right to enforce the Buyer's rights under this Schedule.
- 2.2 The Supplier shall comply with the requirements in this Schedule in respect of the Security Management Plan. Where specified by a Buyer that has undertaken a Further Competition it shall also comply with the Security Policy and shall ensure that the Security Management Plan produced by the Supplier fully complies with the Security Policy.
- 2.3 Where the Security Policy applies the Buyer shall notify the Supplier of any changes or proposed changes to the Security Policy.
- 2.4 If the Supplier believes that a change or proposed change to the Security Policy will have a material and unavoidable cost implication to the provision of the Deliverables it may propose a Variation to the Buyer. In doing so, the Supplier must support its request by providing evidence of the cause of any increased costs and the steps that it has taken to mitigate those costs. Any change to the Charges shall be subject to the Variation Procedure.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- 2.5 Until and/or unless a change to the Charges is agreed by the Buyer pursuant to the Variation Procedure the Supplier shall continue to provide the Deliverables in accordance with its existing obligations.

3 Security Standards

- 3.1 The Supplier acknowledges that the Buyer places great emphasis on the reliability of the performance of the Deliverables, confidentiality, integrity and availability of information and consequently on security.
- 3.2 The Supplier shall be responsible for the effective performance of its security obligations and shall at all times provide a level of security which:
- 3.2.1 is in accordance with the Law and this Contract;
 - 3.2.2 as a minimum demonstrates Good Industry Practice;
 - 3.2.3 meets any specific security threats of immediate relevance to the Deliverables and/or the Government Data; and
 - 3.2.4 where specified by the Buyer in accordance with Paragraph 2.2 complies with the Security Policy and the ICT Policy.
- 3.3 The references to standards, guidance and policies contained or set out in Paragraph 3.2 shall be deemed to be references to such items as developed and updated and to any successor to or replacement for such standards, guidance and policies, as notified to the Supplier from time to time.
- 3.4 In the event of any inconsistency in the provisions of the above standards, guidance and policies, the Supplier should notify the Buyer's Representative of such inconsistency immediately upon becoming aware of the same, and the Buyer's Representative shall, as soon as practicable, advise the Supplier which provision the Supplier shall be required to comply with.

4 Security Management Plan

4.1 Introduction

- 4.1.1 The Supplier shall develop and maintain a Security Management Plan in accordance with this Schedule. The Supplier shall thereafter comply with its obligations set out in the Security Management Plan.

4.2 Content of the Security Management Plan

- 4.2.1 The Security Management Plan shall:
- (a) comply with the principles of security set out in Paragraph 3 and any other provisions of this Contract relevant to security;
 - (b) identify the necessary delegated organisational roles for those responsible for ensuring it is complied with by the Supplier;
 - (c) detail the process for managing any security risks from Subcontractors and third parties authorised by the Buyer with access to the Deliverables, processes associated with the provision of the Deliverables, the Buyer Premises, the Sites and any ICT, Information and data (including the Buyer's Confidential Information and the Government Data) and any system that could directly or indirectly have an impact on that Information, data and/or the Deliverables;
 - (d) be developed to protect all aspects of the Deliverables and all processes associated with the provision of the Deliverables, including the Buyer Premises, the Sites, and any ICT, Information and data (including the Buyer's Confidential Information and the Government Data) to the extent used by the Buyer or the Supplier in connection with this Contract or in connection with any system that

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

could directly or indirectly have an impact on that Information, data and/or the Deliverables;

- (e) set out the security measures to be implemented and maintained by the Supplier in relation to all aspects of the Deliverables and all processes associated with the provision of the Goods and/or Services and shall at all times comply with and specify security measures and procedures which are sufficient to ensure that the Deliverables comply with the provisions of this Contract;
- (f) set out the plans for transitioning all security arrangements and responsibilities for the Supplier to meet the full obligations of the security requirements set out in this Contract and, where necessary in accordance with Paragraph 2.2 the Security Policy; and
- (g) be written in plain English in language which is readily comprehensible to the staff of the Supplier and the Buyer engaged in the provision of the Deliverables and shall only reference documents which are in the possession of the Parties or whose location is otherwise specified in this Schedule.

4.3 Development of the Security Management Plan

- 4.3.1 Within twenty (20) Working Days after the Start Date and in accordance with Paragraph 4.4, the Supplier shall prepare and deliver to the Buyer for Approval a fully complete and up to date Security Management Plan which will be based on the draft Security Management Plan.
- 4.3.2 If the Security Management Plan submitted to the Buyer in accordance with Paragraph 4.3.1, or any subsequent revision to it in accordance with Paragraph 4.4, is Approved it will be adopted immediately and will replace the previous version of the Security Management Plan and thereafter operated and maintained in accordance with this Schedule. If the Security Management Plan is not Approved, the Supplier shall amend it within ten (10) Working Days of a notice of non-approval from the Buyer and re-submit to the Buyer for Approval. The Parties will use all reasonable endeavours to ensure that the approval process takes as little time as possible and in any event no longer than fifteen (15) Working Days from the date of its first submission to the Buyer. If the Buyer does not approve the Security Management Plan following its resubmission, the matter will be resolved in accordance with the Dispute Resolution Procedure.
- 4.3.3 The Buyer shall not unreasonably withhold or delay its decision to Approve or not the Security Management Plan pursuant to Paragraph 4.3.2. However a refusal by the Buyer to Approve the Security Management Plan on the grounds that it does not comply with the requirements set out in Paragraph 4.2 shall be deemed to be reasonable.
- 4.3.4 Approval by the Buyer of the Security Management Plan pursuant to Paragraph 4.3.2 or of any change to the Security Management Plan in accordance with Paragraph 4.4 shall not relieve the Supplier of its obligations under this Schedule.

4.4 Amendment of the Security Management Plan

- 4.4.1 The Security Management Plan shall be fully reviewed and updated by the Supplier at least annually to reflect:
 - (a) emerging changes in Good Industry Practice;
 - (b) any change or proposed change to the Deliverables and/or associated processes;
 - (c) where necessary in accordance with Paragraph 2.2, any change to the Security Policy;

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- (d) any new perceived or changed security threats; and
 - (e) any reasonable change in requirements requested by the Buyer.
- 4.4.2 The Supplier shall provide the Buyer with the results of such reviews as soon as reasonably practicable after their completion and amendment of the Security Management Plan at no additional cost to the Buyer. The results of the review shall include, without limitation:
 - (a) suggested improvements to the effectiveness of the Security Management Plan;
 - (b) updates to the risk assessments; and
 - (c) suggested improvements in measuring the effectiveness of controls.
- 4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the Supplier proposes to make to the Security Management Plan (as a result of a review carried out in accordance with Paragraph 4.4.1, a request by the Buyer or otherwise) shall be subject to the Variation Procedure.
- 4.4.4 The Buyer may, acting reasonably, Approve and require changes or amendments to the Security Management Plan to be implemented on timescales faster than set out in the Variation Procedure but, without prejudice to their effectiveness, all such changes and amendments shall thereafter be subject to the Variation Procedure for the purposes of formalising and documenting the relevant change or amendment.

5 Security breach

- 5.1 Either Party shall notify the other in accordance with the agreed security incident management process (as detailed in the Security Management Plan) upon becoming aware of any Breach of Security or any potential or attempted Breach of Security.
- 5.2 Without prejudice to the security incident management process, upon becoming aware of any of the circumstances referred to in Paragraph 5.1, the Supplier shall:
 - 5.2.1 immediately take all reasonable steps (which shall include any action or changes reasonably required by the Buyer) necessary to:
 - (a) minimise the extent of actual or potential harm caused by any Breach of Security;
 - (b) remedy such Breach of Security to the extent possible and protect the integrity of the Buyer and the provision of the Goods and/or Services to the extent within its control against any such Breach of Security or attempted Breach of Security;
 - (c) prevent an equivalent breach in the future exploiting the same cause failure; and
 - (d) as soon as reasonably practicable provide to the Buyer, where the Buyer so requests, full details (using the reporting mechanism defined by the Security Management Plan) of the Breach of Security or attempted Breach of Security, including a cause analysis where required by the Buyer.
- 5.3 In the event that any action is taken in response to a Breach of Security or potential or attempted Breach of Security that demonstrates non-compliance of the Security Management Plan with the Security Policy (where relevant in accordance with Paragraph 2.2) or the requirements of this Schedule, then any required change to the Security Management Plan shall be at no cost to the Buyer.

6 Data security

- 6.1 The Supplier will ensure that any system on which the Supplier holds any Government Data will be accredited or assured as specific to the Buyer and will comply with:
 - the Government Security Policy Framework (see: <https://www.gov.uk/government/publications/security-policy-framework>);

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- the Government Functional Standard GovS 007: Security (see: <https://www.gov.uk/government/publications/government-functional-standard-govs-007-security>); and
- guidance issued by the National Cyber Security Centre (NCSC) for:
 - risk management: <https://www.ncsc.gov.uk/collection/risk-management-collection>;
 - cloud security: <https://www.ncsc.gov.uk/collection/cloud-security/implementing-the-cloud-security-principles>; and
 - 10 steps to cyber security: <https://www.ncsc.gov.uk/collection/10-steps>.

6.2 Where the duration of a Call-Off Contract exceeds one (1) year, the Supplier will review the accreditation or assurance status at least once each year to assess whether material changes have occurred which could alter the original accreditation decision in relation to Government Data. If any changes have occurred then the Supplier agrees to promptly re-submit such system for re-accreditation.

Part B: Long Form Security Requirements

NOT USED

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

Call-Off Schedule 10 (Exit Management)

1 Definitions

1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

Term	Definition
Exclusive Assets	Supplier Assets used exclusively by the Supplier in the provision of the Deliverables;
Exit Information	has the meaning given to it in Paragraph 3.1 of this Schedule;
Exit Manager	the person appointed by each Party to manage their respective obligations under this Schedule;
Exit Plan	the plan produced and updated by the Supplier during the Initial Period in accordance with Paragraph 4 of this Schedule;
Net Book Value	the current net book value of the relevant Supplier Asset(s) calculated in accordance with the Framework Tender or Call-Off Tender (if stated) or (if not stated) the depreciation policy of the Supplier (which the Supplier shall ensure is in accordance with Good Industry Practice);
Non- Exclusive Assets	those Supplier Assets used by the Supplier in connection with the Deliverables but which are also used by the Supplier for other purposes;
Registers	the register and configuration database referred to in Paragraph 2.2 of this Schedule;
Replacement Goods	any goods which are substantially similar to any of the Goods and which the Buyer receives in substitution for any of the Goods following the End Date, whether those goods are provided by the Buyer internally and/or by any third party;
Replacement Services	any services which are substantially similar to any of the Services and which the Buyer receives in substitution for any of the Services following the End Date, whether those goods are provided by the Buyer internally and/or by any third party;
Termination Assistance	the activities to be performed by the Supplier pursuant to the Exit Plan, and other assistance required by the Buyer pursuant to the Termination Assistance Notice;
Termination Assistance Notice	has the meaning given to it in Paragraph 5.1 of this Schedule;
Termination Assistance Period	the period specified in a Termination Assistance Notice for which the Supplier is required to provide the Termination Assistance as such period may be extended pursuant to Paragraph 5.2 of this Schedule;
Transferable Assets	Exclusive Assets which are capable of legal transfer to the Buyer;

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

Transferable Contracts	Sub- Contracts, licences for Supplier's Software, licences for Third Party Software or other agreements which are necessary to enable the Buyer or any Replacement Supplier to provide the Deliverables or the Replacement Goods and/or Replacement Services, including in relation to licences all relevant Documentation;
Transferring Assets	has the meaning given to it in Paragraph 8.2.1 of this Schedule; and
Transferring Contracts	has the meaning given to it in Paragraph 8.2.3 of this Schedule.

2 Supplier must always be prepared for Contract exit and SOW exit

- 2.1 The Supplier shall within 30 days from the Call-Off Contract Start Date provide to the Buyer a copy of its depreciation policy to be used for the purposes of calculating Net Book Value.
- 2.2 During the Contract Period, the Supplier shall promptly:
 - 2.2.1 create and maintain a detailed register of all Supplier Assets (including description, condition, location and details of ownership and status as either Exclusive Assets or Non-Exclusive Assets and Net Book Value) and Sub-contracts and other relevant agreements required in connection with the Deliverables; and
 - 2.2.2 create and maintain a configuration database detailing the technical infrastructure and operating procedures through which the Supplier provides the Deliverables which will be stored in the Deliverables IPR asset management system which includes all Document and Source Code repositories.

("Registers").

- 2.3 The Supplier shall:
 - 2.3.1 ensure that all Exclusive Assets listed in the Registers are clearly physically identified as such; and
 - 2.3.2 procure that all licences for Third Party Software and all Sub-Contracts shall be assignable and/or capable of novation (at no cost or restriction to the Buyer) at the request of the Buyer to the Buyer (and/or its nominee) and/or any Replacement Supplier upon the Supplier ceasing to provide the Deliverables (or part of them) and if the Supplier is unable to do so then the Supplier shall promptly notify the Buyer and the Buyer may require the Supplier to procure an alternative Subcontractor or provider of Deliverables.
- 2.4 Each Party shall appoint an Exit Manager within three (3) Months of the Call-Off Contract Start Date. The Parties' Exit Managers will liaise with one another in relation to all issues relevant to the expiry or termination of each SOW and this Contract.

3 Assisting re-competition for Deliverables

- 3.1 The Supplier shall, on reasonable notice, provide to the Buyer and/or its potential Replacement Suppliers (subject to the potential Replacement Suppliers entering into reasonable written confidentiality undertakings), such information (including any access) as the Buyer shall reasonably require in order to facilitate the preparation by the Buyer of any invitation to tender and/or to facilitate any potential Replacement Suppliers undertaking due diligence whether this is in relation to one or more SOWs or the Call-Off Contract. (the "**Exit Information**").

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- 3.2 The Supplier acknowledges that the Buyer may disclose the Supplier's Confidential Information (excluding the Supplier's or its Subcontractors' prices or costs) to an actual or prospective Replacement Supplier to the extent that such disclosure is necessary in connection with such engagement.
- 3.3 The Supplier shall provide complete updates of the Exit Information on an as-requested basis as soon as reasonably practicable and notify the Buyer within five (5) Working Days of any material change to the Exit Information which may adversely impact upon the provision of any Deliverables (and shall consult the Buyer in relation to any such changes).
- 3.4 The Exit Information shall be accurate and complete in all material respects and shall be sufficient to enable a third party to prepare an informed offer for those Deliverables; and not be disadvantaged in any procurement process compared to the Supplier.

4 Exit Plan

- 4.1 The Supplier shall, within three (3) Months after the Start Date, deliver to the Buyer a Call-Off Contract and SOW Exit Plan which complies with the requirements set out in Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to the Buyer.
- 4.2 The Parties shall use reasonable endeavours to agree the contents of the Exit Plan. If the Parties are unable to agree the contents of the Exit Plan within twenty (20) Working Days of the latest date for its submission pursuant to Paragraph 4.1, then such Dispute shall be resolved in accordance with the Dispute Resolution Procedure.
- 4.3 The Exit Plan shall set out, as a minimum:
 - 4.3.1 a detailed description of both the transfer and cessation processes, including a timetable (this may require modification to take into account the need to facilitate individual SOW Exit Plan provisions which shall be updated and incorporated as part of the SOW;
 - 4.3.2 how the Deliverables will transfer to the Replacement Supplier and/or the Buyer;
 - 4.3.3 details of any contracts which will be available for transfer to the Buyer and/or the Replacement Supplier upon the Expiry Date together with any reasonable costs required to effect such transfer;
 - 4.3.4 proposals for the training of key members of the Replacement Supplier's staff in connection with the continuation of the provision of the Deliverables following the Expiry Date;
 - 4.3.5 proposals for providing the Buyer or a Replacement Supplier copies of all documentation relating to the use and operation of the Deliverables and required for their continued use;
 - 4.3.6 proposals for the assignment or novation of all services utilised by the Supplier in connection with the supply of the Deliverables;
 - 4.3.7 proposals for the identification and return of all Buyer Property in the possession of and/or control of the Supplier or any third party;
 - 4.3.8 proposals for the disposal of any redundant Deliverables and materials;
 - 4.3.9 how the Supplier will ensure that there is no disruption to or degradation of the Deliverables during the Termination Assistance Period; and
 - 4.3.10 any other information or assistance reasonably required by the Buyer or a Replacement Supplier.
- 4.4 The Supplier shall:

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- 4.4.1 maintain and update the Exit Plan (and risk management plan) no less frequently than:
- (a) prior to each SOW and no less than every 4 weeks throughout the Contract Period; and
 - (b) no later than 10 (Ten) Working Days after a request from the Buyer for an up-to-date copy of the Exit Plan;
 - (c) as soon as reasonably possible following a Termination Assistance Notice, and in any event no later than ten (10) Working Days after the date of the Termination Assistance Notice;
 - (d) as soon as reasonably possible following, and in any event no later than ten (10) Working Days] following, any material change to the Deliverables (including all changes under the Variation Procedure); and
- 4.4.2 jointly review and verify the Exit Plan if required by the Buyer and promptly correct any identified failures.
- 4.5 Only if (by notification to the Supplier in writing) the Buyer agrees with a draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the context requires), shall that draft become the Exit Plan for this Contract.
- 4.6 A version of an Exit Plan agreed between the parties shall not be superseded by any draft submitted by the Supplier.

5 Termination Assistance

- 5.1 The Buyer shall be entitled to require the provision of Termination Assistance at any time during the Contract Period by giving written notice to the Supplier (a "**Termination Assistance Notice**") at least four (4) Months prior to the Expiry Date or, as soon as reasonably practicable, in the case of the Call-Off Contract and each SOW (but in any event, not later than one (1) Month) following the service by either Party of a Termination Notice. The Termination Assistance Notice shall specify:
- 5.1.1 the nature of the Termination Assistance required; and
 - 5.1.2 the start date and initial period during which it is anticipated that Termination Assistance will be required, which shall continue no longer than twelve (12) Months after the End Date.
- 5.2 The Buyer shall have an option to extend the Termination Assistance Period beyond the initial period specified in the Termination Assistance Notice in one or more extensions, in each case provided that:
- 5.2.1 no such extension shall extend the Termination Assistance Period beyond the date twelve (12) Months after the End Date; and
 - 5.2.2 the Buyer shall notify the Supplier of any such extension no later than twenty (20) Working Days prior to the date on which the Termination Assistance Period is otherwise due to expire.
- 5.3 The Buyer shall have the right to terminate its requirement for Termination Assistance by serving not less than (20) Working Days' written notice upon the Supplier.
- 5.4 In the event that Termination Assistance is required by the Buyer but at the relevant time the parties are still agreeing an update to the Exit Plan pursuant to Paragraph 4, the Supplier will provide the Termination Assistance in good faith and in accordance with the principles in this Schedule and the last Buyer approved version of the Exit Plan (insofar as it still applies).

6 Termination Assistance Period

- 6.1 Throughout the Termination Assistance Period the Supplier shall:

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- 6.1.1 continue to provide the Deliverables (as applicable) and otherwise perform its obligations under this Contract and, if required by the Buyer, provide the Termination Assistance;
- 6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable assistance and/or access requested by the Buyer and/or its Replacement Supplier including assistance and/or access to facilitate the orderly transfer of responsibility for and conduct of the Deliverables to the Buyer and/or its Replacement Supplier;
- 6.1.3 use all reasonable endeavours to reallocate resources to provide such assistance without additional costs to the Buyer;
- 6.1.4 subject to Paragraph 6.3, provide the Deliverables and the Termination Assistance at no detriment to the Performance Indicators (PI's) or Service Levels or KPIs, the provision of the Management Information or any other reports or to any other of the Supplier's obligations under this Contract;
- 6.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date Registers to the Buyer;
- 6.1.6 seek the Buyer's prior written consent to access any Buyer Premises from which the de-installation or removal of Supplier Assets is required.
- 6.2 If it is not possible for the Supplier to reallocate resources to provide such assistance as is referred to in Paragraph 6.1.2 without additional costs to the Buyer, any additional costs incurred by the Supplier in providing such reasonable assistance shall be subject to the Variation Procedure.
- 6.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the provision of the Termination Assistance will have a material, unavoidable adverse effect on the Supplier's ability to meet one or more particular Service Levels or KPIs, the Parties shall vary the relevant KPIs, Service Levels and/or the applicable Service Credits accordingly.

7 Obligations when the contract is terminated

- 7.1 The Supplier shall comply with all of its obligations contained in the Exit Plan.
- 7.2 Upon termination or expiry or at the end of the Termination Assistance Period (or earlier if this does not adversely affect the Supplier's performance of the Deliverables and the Termination Assistance), the Supplier shall:
 - 7.2.1 vacate any Buyer Premises;
 - 7.2.2 remove the Supplier Equipment together with any other materials used by the Supplier to supply the Deliverables and shall leave the Sites in a clean, safe and tidy condition. The Supplier is solely responsible for making good any damage to the Sites or any objects contained thereon, other than fair wear and tear, which is caused by the Supplier;
 - 7.2.3 provide access during normal working hours to the Buyer and/or the Replacement Supplier for up to twelve (12) Months after expiry or termination to:
 - (a) such information relating to the Deliverables as remains in the possession or control of the Supplier; and
 - (b) such members of the Supplier Staff as have been involved in the design, development and provision of the Deliverables and who are still employed by the Supplier, provided that the Buyer and/or the Replacement Supplier shall pay the reasonable costs of the Supplier actually incurred in responding to such requests for access.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

7.3 Except where this Contract provides otherwise, all licences, leases and authorisations granted by the Buyer to the Supplier in relation to the Deliverables shall be terminated with effect from the end of the Termination Assistance Period.

8 Assets, Sub-contracts and Software

8.1 Following notice of termination of this Contract and during the Termination Assistance Period, the Supplier shall not, without the Buyer's prior written consent:

8.1.1 terminate, enter into or vary any Sub-contract or licence for any software in connection with the Deliverables; or

8.1.2 (subject to normal maintenance requirements) make material modifications to, or dispose of, any existing Supplier Assets or acquire any new Supplier Assets.

8.2 Within twenty (20) Working Days of receipt of the up-to-date Registers provided by the Supplier, the Buyer shall notify the Supplier setting out:

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be transferred to the Buyer and/or the Replacement Supplier ("**Transferring Assets**");

8.2.2 which, if any, of:

(a) the Exclusive Assets that are not Transferable Assets; and

(b) the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued use of; and

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be assigned or novated to the Buyer and/or the Replacement Supplier (the "**Transferring Contracts**"), in order for the Buyer and/or its Replacement Supplier to provide the Deliverables from the expiry of the Termination Assistance Period. The Supplier shall provide all reasonable assistance required by the Buyer and/or its Replacement Supplier to enable it to determine which Transferable Assets and Transferable Contracts are required to provide the Deliverables or the Replacement Goods and/or Replacement Services.

8.3 With effect from the expiry of the Termination Assistance Period, the Supplier shall sell the Transferring Assets to the Buyer and/or the Replacement Supplier for their Net Book Value less any amount already paid for them through the Charges.

8.4 Risk in the Transferring Assets shall pass to the Buyer or the Replacement Supplier (as appropriate) at the end of the Termination Assistance Period and title shall pass on payment for them.

8.5 Where the Buyer and/or the Replacement Supplier requires continued use of any Exclusive Assets that are not Transferable Assets or any Non-Exclusive Assets, the Supplier shall as soon as reasonably practicable:

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer and/or the Replacement Supplier to use such assets (with a right of sub-licence or assignment on the same terms); or failing which

8.5.2 procure a suitable alternative to such assets, the Buyer or the Replacement Supplier to bear the reasonable proven costs of procuring the same.

8.6 The Supplier shall as soon as reasonably practicable assign or procure the novation of the Transferring Contracts to the Buyer and/or the Replacement Supplier. The Supplier shall execute such documents and provide such other assistance as the Buyer reasonably requires to effect this novation or assignment.

8.7 The Buyer shall:

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- 8.7.1 accept assignments from the Supplier or join with the Supplier in procuring a novation of each Transferring Contract; and
- 8.7.2 once a Transferring Contract is novated or assigned to the Buyer and/or the Replacement Supplier, discharge all the obligations and liabilities created by or arising under that Transferring Contract and exercise its rights arising under that Transferring Contract, or as applicable, procure that the Replacement Supplier does the same.
- 8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer until the transfer of the relevant Transferring Contract to the Buyer and/or the Replacement Supplier has taken place.
- 8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, as applicable) against each loss, liability and cost arising out of any claims made by a counterparty to a Transferring Contract which is assigned or novated to the Buyer (and/or Replacement Supplier) pursuant to Paragraph 8.6 in relation to any matters arising prior to the date of assignment or novation of such Transferring Contract. Clause 19 (Other people's rights in this contract) shall not apply to this Paragraph 8.9 which is intended to be enforceable by Third Parties Beneficiaries by virtue of the CRTPA.

9 No charges

- 9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs incurred by the Supplier in relation to its compliance with this Schedule.

10 Dividing the bills

- 10.1 All outgoing, expenses, rents, royalties and other periodical payments receivable in respect of the Transferring Assets and Transferring Contracts shall be apportioned between the Buyer and/or the Replacement and the Supplier as follows:
 - 10.1.1 the amounts shall be annualised and divided by 365 to reach a daily rate;
 - 10.1.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for or entitled to (as the case may be) that part of the value of the invoice pro rata to the number of complete days following the transfer, multiplied by the daily rate; and
- the Supplier shall be responsible for or entitled to (as the case may be) the rest of the invoice.

Call-Off Schedule 13 (Implementation Plan and Testing)

Part A: Implementation

1 Definitions

- 1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

Term	Definition
Delay	(a) a delay in the Achievement of a Milestone by its Milestone Date; or (b) a delay in the design, development, testing or implementation of a Deliverable by the relevant date set out in the Implementation Plan;
Deliverable Item	an item or feature in the supply of the Deliverables delivered or to be delivered by the Supplier at or before a Milestone Date listed in the Implementation Plan;
Milestone Payment	a payment identified in the Implementation Plan to be made following the issue of a Satisfaction Certificate in respect of Achievement of the relevant Milestone; and
Implementation Period	has the meaning given to it in Paragraph 7.1.

2 Agreeing and following the Implementation Plan

- 2.1 A draft of the Implementation Plan is set out in the Annex to this Schedule. The Supplier shall provide a further draft Implementation Plan 10 days after the Call-Off Contract Start Date.
- 2.2 The draft Implementation Plan:
- 2.2.1 must contain information at the level of detail necessary to manage the implementation stage effectively for the whole Call-Off Contract and each Statement of Work issued under it for the supply of Deliverables and as the Buyer may otherwise require;
- 2.2.2 shall provide details on how the required Social Value commitments will be delivered through the Call-Off Contract; and
- 2.2.3 it shall take account of all dependencies known to, or which should reasonably be known to, the Supplier.
- 2.3 Following receipt of the draft Implementation Plan from the Supplier, the Parties shall use reasonable endeavours to agree the contents of the Implementation Plan. If the Parties are unable to agree the contents of the Implementation Plan within twenty (20) Working Days of its submission, then such Dispute shall be resolved in accordance with the Dispute Resolution Procedure.
- 2.4 The Supplier shall provide each of the Deliverable Items identified in the Implementation Plan by the date assigned to that Deliverable Item in the Implementation Plan so as to ensure that each Milestone identified in the Implementation Plan is achieved on or before its Milestone Date.
- 2.5 The Supplier shall also provide as required or requested reports to the Buyer concerning activities and impacts arising from Social Value including in the Implementation Plan.
- 2.6 The Supplier shall monitor its performance against the Implementation Plan and Milestones (if any) and report to the Buyer on such performance.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- 2.7 The Supplier shall, in relation to each SOW, incorporate within it all Implementation Plan and Testing requirements for the satisfactory completion of each Deliverable Item to be provided under that SOW.

3 Reviewing and changing the Implementation Plan

- 3.1 Subject to Paragraph 4.3, the Supplier shall keep the Implementation Plan under review in accordance with the Buyer's instructions and ensure that it is updated on a regular basis.
- 3.2 The Buyer shall have the right to require the Supplier to include any reasonable changes or provisions in each version of the Implementation Plan.
- 3.3 Changes to any Milestones, Milestone Payments and Delay Payments shall only be made in accordance with the Variation Procedure.
- 3.4 Time in relation to compliance with the Implementation Plan shall be of the essence and failure of the Supplier to comply with the Implementation Plan shall be a material Default.

4 Security requirements before the Start Date

- 4.1 The Supplier shall note that it is incumbent upon them to understand the lead-in period for security clearances and ensure that all Supplier Staff have the necessary security clearance in place before the Call-Off Start Date. The Supplier shall ensure that this is reflected in their Implementation Plans.
- 4.2 The Supplier shall ensure that all Supplier Staff and Subcontractors do not access the Buyer's IT systems, or any IT systems linked to the Buyer, unless they have satisfied the Buyer's security requirements.
- 4.3 The Supplier shall be responsible for providing all necessary information to the Buyer to facilitate security clearances for Supplier Staff and Subcontractors in accordance with the Buyer's requirements.
- 4.4 The Supplier shall provide the names of all Supplier Staff and Subcontractors and inform the Buyer of any alterations and additions as they take place throughout the Call-Off Contract.
- 4.5 The Supplier shall ensure that all Supplier Staff and Subcontractors requiring access to the Buyer Premises have the appropriate security clearance. It is the Supplier's responsibility to establish whether or not the level of clearance will be sufficient for access. Unless prior approval has been received from the Buyer, the Supplier shall be responsible for meeting the costs associated with the provision of security cleared escort services.
- 4.6 If a property requires Supplier Staff or Subcontractors to be accompanied by the Buyer's Authorised Representative, the Buyer must be given reasonable notice of such a requirement, except in the case of emergency access.

5 What to do if there is a Delay

- 5.1 If the Supplier becomes aware that there is, or there is reasonably likely to be, a Delay under this Contract it shall:
- 5.1.1 notify the Buyer as soon as practically possible and no later than within two (2) Working Days from becoming aware of the Delay or anticipated Delay;
- 5.1.2 include in its notification an explanation of the actual or anticipated impact of the Delay;
- 5.1.3 comply with the Buyer's instructions in order to address the impact of the Delay or anticipated Delay; and

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- 5.1.4 use all reasonable endeavours to eliminate or mitigate the consequences of any Delay or anticipated Delay.

6 Compensation for a Delay

- 6.1 If Delay Payments have been included in the Implementation Plan and a Milestone has not been achieved by the relevant Milestone Date, the Supplier shall pay to the Buyer such Delay Payments (calculated as set out by the Buyer in the Implementation Plan) and the following provisions shall apply:
- 6.1.1 the Supplier acknowledges and agrees that any Delay Payment is a price adjustment and not an estimate of the Loss that may be suffered by the Buyer as a result of the Supplier's failure to Achieve the corresponding Milestone;
- 6.1.2 Delay Payments shall be the Buyer's exclusive financial remedy for the Supplier's failure to Achieve a Milestone by its Milestone Date except where:
- (a) the Buyer is entitled to or does terminate this Contract pursuant to Clause 10.4 (When CCS or the Buyer can end this contract); or
- (b) the delay exceeds the number of days (the "**Delay Period Limit**") specified in the Implementation Plan commencing on the relevant Milestone Date;
- 6.1.3 the Delay Payments will accrue on a daily basis from the relevant Milestone Date until the date when the Milestone is Achieved;
- 6.1.4 no payment or other act or omission of the Buyer shall in any way affect the rights of the Buyer to recover the Delay Payments or be deemed to be a waiver of the right of the Buyer to recover any such damages; and
- 6.1.5 Delay Payments shall not be subject to or count towards any limitation on liability set out in Clause 11 (How much you can be held responsible for).

7 Implementation Plan

- 7.1 The Implementation Period will be a maximum of 29 weeks (11 weeks Alpha and 18 weeks Beta) for the Call-Off Contract and for the duration of each SOW.
- 7.2 During the Implementation Period, the incumbent supplier shall retain full responsibility for all existing services until the Call-Off Start Date or as otherwise formally agreed with the Buyer in each SOW. The Supplier's full service obligations shall formally be assumed on the Call-Off Start Date as set out in Order Form.
- 7.3 In accordance with the Implementation Plan, the Supplier shall:
- 7.3.1 work cooperatively and in partnership with the Buyer, incumbent supplier, and other Framework Supplier(s), where applicable, to understand the scope of Services to ensure a mutually beneficial handover of the Services;
- 7.3.2 work with the incumbent supplier and Buyer to assess the scope of the Services and prepare a plan which demonstrates how they will mobilise the Services;
- 7.3.3 liaise with the incumbent Supplier to enable the full completion of the Implementation Period activities; and
- 7.3.4 produce a Implementation Plan, to be agreed by the Buyer, for carrying out the requirements within the Implementation Period including, key Milestones and dependencies.
- 7.4 The Implementation Plan will include detail stating:
- 7.4.1 how the Supplier will work with the incumbent Supplier and the Buyer Authorised Representative to capture and load up information such as asset data; and
- 7.4.2 a communications plan, to be produced and implemented by the Supplier, but to be agreed with the Buyer, including the frequency, responsibility for and nature of communication with the Buyer and end users of the Services.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

7.5 In addition, the Supplier shall:

- 7.5.1 appoint a Supplier Authorised Representative who shall be responsible for the management of the Implementation Period, to ensure that the Implementation Period is planned and resourced adequately, and who will act as a point of contact for the Buyer;
- 7.5.2 mobilise all the Services specified in the Specification within the Call-Off Contract and each SOW;
- 7.5.3 produce a Implementation Plan report for each Buyer Premises to encompass programmes that will fulfil all the Buyer's obligations to landlords and other tenants:
 - (a) the format of reports and programmes shall be in accordance with the Buyer's requirements and particular attention shall be paid to establishing the operating requirements of the occupiers when preparing these programmes which are subject to the Buyer's approval; and
 - (b) the Parties shall use reasonable endeavours to agree the contents of the report but if the Parties are unable to agree the contents within twenty (20) Working Days of its submission by the Supplier to the Buyer, then such Dispute shall be resolved in accordance with the Dispute Resolution Procedure.
- 7.5.4 manage and report progress against the Implementation Plan both at a Call-Off Contract level (which shall include an update on costings) and SOW level;
- 7.5.5 construct and maintain a Implementation risk and issue register in conjunction with the Buyer detailing how risks and issues will be effectively communicated to the Buyer in order to mitigate them;
- 7.5.6 attend progress meetings (frequency of such meetings shall be as set out in the Order Form and each SOW) in accordance with the Buyer's requirements during the Implementation Period. Implementation meetings shall be chaired by the Buyer and all meeting minutes shall be kept and published by the Supplier; and
- 7.5.7 ensure that all risks associated with the Implementation Period are minimised to ensure a seamless change of control between incumbent provider and the Supplier.

Annex 1: Implementation Plan

A.1 The Supplier shall provide a:

- (a) high level Implementation Plan for the Call-Off Contract as part of the Further Competition Procedure; and
- (b) a detailed Implementation Plan for each SOW.

A.2 The Implementation Plan is set out below and the Milestones to be Achieved are identified below:

- Milestone: Biweekly Show & Tells
- Deliverable Items: Project Progress against SOW & Alpha Plan
- Duration: 8 weeks
- Milestone Date:
 - 27th October S&T 1
 - 10th November S&T 2
 - 24th November S&T 3
 - 15th December S&T 4
- 22nd December – Alpha Completion

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- Buyer Responsibilities: ensure collaboration with project team / User Research sessions
- Milestone Payments:
 - 1st Payment confirmed 27th October
 - 2nd Payment confirmed 24th November
 - final payment confirmed 22nd December
- Delay Payments:

The Milestones will be Achieved in accordance with this Call-Off Schedule 13:

(Implementation Plan and Testing). In the event of Milestone dates are not achieved the delay payment of £200 per day will be imposed in accordance with Clause 6.

For the purposes of Paragraph 6.1.2 the Delay Period Limit shall be 10 days.

Part B: Testing

1 Definitions

1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

Term	Definition
Component	any constituent parts of the Deliverables;
Material Test Issue	a Test Issue of Severity Level 1 or Severity Level 2;
Satisfaction Certificate	a certificate materially in the form of the document contained in Annex 2 issued by the Buyer when a Deliverable and/or Milestone has satisfied its relevant Test Success Criteria;
Severity Level	the level of severity of a Test Issue, the criteria for which are described in Annex 1;
Test Issue Management Log	a log for the recording of Test Issues as described further in Paragraph 8.1 of this Schedule;
Test Issue Threshold	in relation to the Tests applicable to a Milestone, a maximum number of Severity Level 3, Severity Level 4 and Severity Level 5 Test Issues as set out in the relevant Test Plan;
Test Reports	the reports to be produced by the Supplier setting out the results of Tests;
Test Specification	the specification that sets out how Tests will demonstrate that the Test Success Criteria have been satisfied, as described in more detail in Paragraph 6.2 of this Schedule;
Test Strategy	a strategy for the conduct of Testing as described further in Paragraph 3.2 of this Schedule;
Test Success Criteria	in relation to a Test, the test success criteria for that Test as referred to in Paragraph 5 of this Schedule;
Test Witness	any person appointed by the Buyer pursuant to Paragraph 9 of this Schedule; and
Testing Procedures	the applicable testing procedures and Test Success Criteria set out in this Schedule.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

2 How testing should work

- 2.1 All Tests conducted by the Supplier shall be conducted in accordance with the Test Strategy, Test Specification and the Test Plan.
- 2.2 The Supplier shall not submit any Deliverable for Testing:
 - 2.2.1 unless the Supplier is reasonably confident that it will satisfy the relevant Test Success Criteria;
 - 2.2.2 until the Buyer has issued a Satisfaction Certificate in respect of any prior, dependant Deliverable(s); and
 - 2.2.3 until the Parties have agreed the Test Plan and the Test Specification relating to the relevant Deliverable(s).
- 2.3 The Supplier shall use reasonable endeavours to submit each Deliverable for Testing or re-Testing by or before the date set out in the Implementation Plan for the commencement of Testing in respect of the relevant Deliverable.
- 2.4 Prior to the issue of a Satisfaction Certificate, the Buyer shall be entitled to review the relevant Test Reports and the Test Issue Management Log.

3 Planning for testing

- 3.1 The Supplier shall develop the final Test Strategy as soon as practicable after the Start Date but in any case no later than twenty (20) Working Days after the Start Date.
- 3.2 The final Test Strategy shall include:
 - 3.2.1 an overview of how Testing will be conducted in relation to the Implementation Plan;
 - 3.2.2 the process to be used to capture and record Test results and the categorisation of Test Issues;
 - 3.2.3 the procedure to be followed should a Deliverable fail a Test, fail to satisfy the Test Success Criteria or where the Testing of a Deliverable produces unexpected results, including a procedure for the resolution of Test Issues;
 - 3.2.4 the procedure to be followed to sign off each Test;
 - 3.2.5 the process for the production and maintenance of Test Reports and a sample plan for the resolution of Test Issues;
 - 3.2.6 the names and contact details of the Buyer and the Supplier's Test representatives;
 - 3.2.7 a high level identification of the resources required for Testing including Buyer and/or third party involvement in the conduct of the Tests;
 - 3.2.8 the technical environments required to support the Tests; and
 - 3.2.9 the procedure for managing the configuration of the Test environments.

4 Preparing for Testing

- 4.1 The Supplier shall develop Test Plans and submit these for Approval as soon as practicable but in any case no later than twenty (20) Working Days prior to the start date for the relevant Testing as specified in the Implementation Plan.
- 4.2 Each Test Plan shall include as a minimum:
 - 4.2.1 the relevant Test definition and the purpose of the Test, the Milestone to which it relates, the requirements being Tested and, for each Test, the specific Test Success Criteria to be satisfied; and
 - 4.2.2 a detailed procedure for the Tests to be carried out.
- 4.3 The Buyer shall not unreasonably withhold or delay its approval of the Test Plan provided that the Supplier shall implement any reasonable requirements of the Buyer in the Test Plan.

5 Passing Testing

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

5.1 The Test Success Criteria for all Tests shall be agreed between the Parties as part of the relevant Test Plan pursuant to Paragraph 4.

6 How Deliverables will be tested

6.1 Following approval of a Test Plan, the Supplier shall develop the Test Specification for the relevant Deliverables as soon as reasonably practicable and in any event at least 10 Working Days prior to the start of the relevant Testing (as specified in the Implementation Plan).

6.2 Each Test Specification shall include as a minimum:

6.2.1 the specification of the Test data, including its source, scope, volume and management, a request (if applicable) for relevant Test data to be provided by the Buyer and the extent to which it is equivalent to live operational data;

6.2.2 a plan to make the resources available for Testing;

6.2.3 Test scripts;

6.2.4 Test pre-requisites and the mechanism for measuring them; and

6.2.5 expected Test results, including:

(a) a mechanism to be used to capture and record Test results; and

(b) a method to process the Test results to establish their content.

7 Performing the tests

7.1 Before submitting any Deliverables for Testing the Supplier shall subject the relevant Deliverables to its own internal quality control measures.

7.2 The Supplier shall manage the progress of Testing in accordance with the relevant Test Plan and shall carry out the Tests in accordance with the relevant Test Specification. Tests may be witnessed by the Test Witnesses in accordance with Paragraph 9.3.

7.3 The Supplier shall notify the Buyer at least 10 Working Days in advance of the date, time and location of the relevant Tests and the Buyer shall ensure that the Test Witnesses attend the Tests.

7.4 The Buyer may raise and close Test Issues during the Test witnessing process.

7.5 The Supplier shall provide to the Buyer in relation to each Test:

7.5.1 a draft Test Report not less than 2 Working Days prior to the date on which the Test is planned to end; and

7.5.2 the final Test Report within 5 Working Days of completion of Testing.

7.6 Each Test Report shall provide a full report on the Testing conducted in respect of the relevant Deliverables, including:

7.6.1 an overview of the Testing conducted;

7.6.2 identification of the relevant Test Success Criteria that have/have not been satisfied together with the Supplier's explanation of why any criteria have not been met;

7.6.3 the Tests that were not completed together with the Supplier's explanation of why those Tests were not completed;

7.6.4 the Test Success Criteria that were satisfied, not satisfied or which were not tested, and any other relevant categories, in each case grouped by Severity Level in accordance with Paragraph 8.1; and

7.6.5 the specification for any hardware and software used throughout Testing and any changes that were applied to that hardware and/or software during Testing.

7.7 When the Supplier has completed a Milestone it shall submit any Deliverables relating to that Milestone for Testing.

7.8 Each party shall bear its own costs in respect of the Testing. However, if a Milestone is not Achieved the Buyer shall be entitled to recover from the Supplier, any reasonable

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

additional costs it may incur as a direct result of further review or re-Testing of a Milestone.

- 7.9 If the Supplier successfully completes the requisite Tests, the Buyer shall issue a Satisfaction Certificate as soon as reasonably practical following such successful completion. Notwithstanding the issuing of any Satisfaction Certificate, the Supplier shall remain solely responsible for ensuring that the Deliverables are implemented in accordance with this Contract.

8 Discovering Problems

- 8.1 Where a Test Report identifies a Test Issue, the Parties shall agree the classification of the Test Issue using the criteria specified in Annex 1 and the Test Issue Management Log maintained by the Supplier shall log Test Issues reflecting the Severity Level allocated to each Test Issue.
- 8.2 The Supplier shall be responsible for maintaining the Test Issue Management Log and for ensuring that its contents accurately represent the current status of each Test Issue at all relevant times. The Supplier shall make the Test Issue Management Log available to the Buyer upon request.
- 8.3 The Buyer shall confirm the classification of any Test Issue unresolved at the end of a Test in consultation with the Supplier. If the Parties are unable to agree the classification of any unresolved Test Issue, the Dispute shall be dealt with in accordance with the Dispute Resolution Procedure using the Expedited Dispute Timetable.

9 Test witnessing

- 9.1 The Buyer may, in its sole discretion, require the attendance at any Test of one or more Test Witnesses selected by the Buyer, each of whom shall have appropriate skills to fulfil the role of a Test Witness.
- 9.2 The Supplier shall give the Test Witnesses access to any documentation and Testing environments reasonably necessary and requested by the Test Witnesses to perform their role as a Test Witness in respect of the relevant Tests.
- 9.3 The Test Witnesses:
- 9.3.1 shall actively review the Test documentation;
 - 9.3.2 will attend and engage in the performance of the Tests on behalf of the Buyer so as to enable the Buyer to gain an informed view of whether a Test Issue may be closed or whether the relevant element of the Test should be re-Tested;
 - 9.3.3 shall not be involved in the execution of any Test;
 - 9.3.4 shall be required to verify that the Supplier conducted the Tests in accordance with the Test Success Criteria and the relevant Test Plan and Test Specification;
 - 9.3.5 may produce and deliver their own, independent reports on Testing, which may be used by the Buyer to assess whether the Tests have been Achieved;
 - 9.3.6 may raise Test Issues on the Test Issue Management Log in respect of any Testing; and
- 9.4 may require the Supplier to demonstrate the modifications made to any defective Deliverable before a Test Issue is closed.

10 Auditing the quality of the test

- 10.1 The Buyer or an agent or contractor appointed by the Buyer may perform on-going quality audits in respect of any part of the Testing (each a "Testing Quality Audit") subject to the provisions set out in the agreed Quality Plan.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- 10.2 The Supplier shall allow sufficient time in the Test Plan to ensure that adequate responses to a Testing Quality Audit can be provided.
- 10.3 The Buyer will give the Supplier at least 5 Working Days' written notice of the Buyer's intention to undertake a Testing Quality Audit.
- 10.4 The Supplier shall provide all reasonable necessary assistance and access to all relevant documentation required by the Buyer to enable it to carry out the Testing Quality Audit.
- 10.5 If the Testing Quality Audit gives the Buyer concern in respect of the Testing Procedures or any Test, the Buyer shall prepare a written report for the Supplier detailing its concerns and the Supplier shall, within a reasonable timeframe, respond in writing to the Buyer's report.
- 10.6 In the event of an inadequate response to the written report from the Supplier, the Buyer (acting reasonably) may withhold a Satisfaction Certificate until the issues in the report have been addressed to the reasonable satisfaction of the Buyer.

11 Outcome of the testing

- 11.1 The Buyer will issue a Satisfaction Certificate when the Deliverables satisfy the Test Success Criteria in respect of that Test without any Test Issues.
- 11.2 If the Deliverables (or any relevant part) do not satisfy the Test Success Criteria then the Buyer shall notify the Supplier and:
 - 11.2.1 the Buyer may issue a Satisfaction Certificate conditional upon the remediation of the Test Issues;
 - 11.2.2 the Buyer may extend the Test Plan by such reasonable period or periods as the Parties may reasonably agree and require the Supplier to rectify the cause of the Test Issue and re-submit the Deliverables (or the relevant part) to Testing; or
 - 11.2.3 where the failure to satisfy the Test Success Criteria results, or is likely to result, in the failure (in whole or in part) by the Supplier to meet a Milestone, then without prejudice to the Buyer's other rights and remedies, such failure shall constitute a material Default.
- 11.3 The Buyer shall be entitled, without prejudice to any other rights and remedies that it has under this Contract, to recover from the Supplier any reasonable additional costs it may incur as a direct result of further review or re-Testing which is required for the Test Success Criteria for that Deliverable to be satisfied.
- 11.4 The Buyer shall issue a Satisfaction Certificate in respect of a given Milestone as soon as is reasonably practicable following:
 - 11.4.1 the issuing by the Buyer of Satisfaction Certificates and/or conditional Satisfaction Certificates in respect of all Deliverables related to that Milestone which are due to be Tested; and
 - 11.4.2 performance by the Supplier to the reasonable satisfaction of the Buyer of any other tasks identified in the Implementation Plan as associated with that Milestone.
- 11.5 The grant of a Satisfaction Certificate shall entitle the Supplier to the receipt of a payment in respect of that Milestone in accordance with the provisions of any Implementation Plan and Clause 4 (Pricing and payments).
- 11.6 If a Milestone is not Achieved, the Buyer shall promptly issue a report to the Supplier setting out the applicable Test Issues and any other reasons for the relevant Milestone not being Achieved.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- 11.7 If there are Test Issues but these do not exceed the Test Issues Threshold, then provided there are no Material Test Issues, the Buyer shall issue a Satisfaction Certificate.
- 11.8 If there is one or more Material Test Issue(s), the Buyer shall refuse to issue a Satisfaction Certificate and, without prejudice to the Buyer's other rights and remedies, such failure shall constitute a material Default.
- 11.9 If there are Test Issues which exceed the Test Issues Threshold but there are no Material Test Issues, the Buyer may at its discretion (without waiving any rights in relation to the other options) choose to issue a Satisfaction Certificate conditional on the remediation of the Test Issues in accordance with an agreed Rectification Plan provided that:
- 11.9.1 any Rectification Plan shall be agreed before the issue of a conditional Satisfaction Certificate unless the Buyer agrees otherwise (in which case the Supplier shall submit a Rectification Plan for approval by the Buyer within 10 Working Days of receipt of the Buyer's report pursuant to Paragraph 10.5); and
- 11.9.2 where the Buyer issues a conditional Satisfaction Certificate, it may (but shall not be obliged to) revise the failed Milestone Date and any subsequent Milestone Date.
- 12 Risk**
- 12.1 The issue of a Satisfaction Certificate and/or a conditional Satisfaction Certificate shall not:
- 12.1.1 operate to transfer any risk that the relevant Deliverable or Milestone is complete or will meet and/or satisfy the Buyer's requirements for that Deliverable or Milestone; or
- 12.1.2 affect the Buyer's right subsequently to reject all or any element of the Deliverables and/or any Milestone to which a Satisfaction Certificate relates.

Annex 1: Test Issues, Severity Levels

1 Severity 1 Error

- 1.1 This is an error that causes non-recoverable conditions, e.g. it is not possible to continue using a Component.

2 Severity 2 Error

- 2.1 This is an error for which, as reasonably determined by the Buyer, there is no practicable workaround available, and which:
- 2.1.1 causes a Component to become unusable;
- 2.1.2 causes a lack of functionality, or unexpected functionality, that has an impact on the current Test; or
- 2.1.3 has an adverse impact on any other Component(s) or any other area of the Deliverables;

3 Severity 3 Error

- 3.1 This is an error which:
- 3.1.1 causes a Component to become unusable;
- 3.1.2 causes a lack of functionality, or unexpected functionality, but which does not impact on the current Test; or
- 3.1.3 has an impact on any other Component(s) or any other area of the Deliverables; but for which, as reasonably determined by the Buyer, there is a practicable workaround available;

4 Severity 4 Error

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

- 4.1 This is an error which causes incorrect functionality of a Component or process, but for which there is a simple, Component based, workaround, and which has no impact on the current Test, or other areas of the Deliverables.

5 Severity 5 Error

- 5.1 This is an error that causes a minor problem, for which no workaround is required, and which has no impact on the current Test, or other areas of the Deliverables.

Annex 2: Satisfaction Certificate

To: [insert name of Supplier]

From: [insert name of Buyer]

[insert Date dd/mm/yyyy]

Dear Sirs,

Satisfaction Certificate

Deliverable/Milestone(s): [Insert relevant description of the agreed Deliverables/Milestones].

We refer to the agreement ("Call-Off Contract") [insert Call-Off Contract reference number and any applicable SOW reference] relating to the provision of the [insert description of the Deliverables] between the [insert Buyer name] ("Buyer") and [insert Supplier name] ("Supplier") dated [insert Call-Off Start Date dd/mm/yyyy].

The definitions for any capitalised terms in this certificate are as set out in the Call-Off Contract.

[We confirm that all the Deliverables relating to [insert relevant description of Deliverables/agreed Milestones and/or reference number(s) from the Implementation Plan] have been tested successfully in accordance with the Test Plan [or that a conditional Satisfaction Certificate has been issued in respect of those Deliverables that have not satisfied the relevant Test Success Criteria].

[OR]

[This Satisfaction Certificate is granted on the condition that any Test Issues are remedied in accordance with the Rectification Plan attached to this certificate.]

[You may now issue an invoice in respect of the Milestone Payment associated with this Milestone in accordance with Clause 4 (Pricing and payments)].

Yours faithfully

[insert Name]

[insert Position]

acting on behalf of [insert name of Buyer]

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

Call-Off Schedule 20 (Call-Off Specification)

This Schedule sets out the characteristics of the Deliverables that the Supplier will be required to make to the Buyers under this Call-Off Contract.

To Be Agreed

Worker Engagement Route (including IR35 status)

Where the Buyer has assessed its requirement and it is for resource, the IR35 status of the Supplier Staff in Key Roles must be detailed in this Specification and, if applicable, in each Statement of Work.

Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off Schedules)

Call-Off Ref: RM1043.8

Crown Copyright 2022

Call-Off Schedule 26 (Cyber Essentials Scheme)

1 Definitions

1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

Term	Definition
Cyber Essentials Scheme	the Cyber Essentials Scheme developed by the Government which provides a clear statement of the basic controls all organisations should implement to mitigate the risk from common internet based threats (as may be amended from time to time). Details of the Cyber Essentials Scheme are at: https://www.cyberessentials.ncsc.gov.uk/ ;
Cyber Essentials Basic Certificate	the certificate awarded on the basis of self-assessment, verified by an independent certification body, under the Cyber Essentials Scheme and is the basic level of assurance;
Cyber Essentials Certificate	Cyber Essentials Basic Certificate or the Cyber Essentials Plus Certificate to be provided by the Supplier as set out in the Order Form;
Cyber Essential Scheme Data	sensitive and personal information and other relevant information as referred to in the Cyber Essentials Scheme; and
Cyber Essentials Plus Certificate	the certification awarded on the basis of external testing by an independent certification body of the Supplier's cyber security approach under the Cyber Essentials Scheme and is a more advanced level of assurance.

2 What Certification do you need

- 2.1 Where the Order Form requires that the Supplier provide a Cyber Essentials Certificate or Cyber Essentials Plus Certificate prior to commencing the provision of Deliverables under the Call-Off Contract the Supplier shall provide a valid Cyber Essentials Certificate or Cyber Essentials Plus Certificate to the Buyer. Where the Supplier fails to comply with this Paragraph it shall be prohibited from commencing the provision of Deliverables under the Call-Off Contract until such time as the Supplier has evidenced to the Buyer its compliance with this Paragraph 2.1.
- 2.2 Where the Supplier continues to process data during the Call-Off Contract Period the Supplier shall deliver to the Buyer evidence of renewal of the Cyber Essentials Certificate or Cyber Essentials Plus Certificate on each anniversary of the first applicable certificate obtained by the Supplier under Paragraph 2.1.
- 2.3 In the event that the Supplier fails to comply with Paragraph 2.1 or 2.2, the Buyer reserves the right to terminate the Call-Off Contract for material Default.
- 2.4 The Supplier shall ensure that all Sub-Contracts with Subcontractors who Process Cyber Essentials Data contain provisions no less onerous on the Subcontractors than those imposed on the Supplier under the Call-Off Contract in respect of the Cyber Essentials Scheme under Paragraph 2.1 of this Schedule.
- 2.5 This Schedule shall survive termination of each and any Call-Off Contract.