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Play should be at the heart of 

children’s everyday lives and 

experiences throughout childhood. 

We want children to enjoy a healthy 

balance of structured and 

unstructured play in their leisure time. 

Ewart 
Recreation 
Ground  
New Play Area 2022 

Jones Lane, 
Hythe,  
Southampton, 
SO45 6AA 
 
 



 

  
 Introduction 
 

Hythe and Dibden Parish Council installed the existing play are on Ewart Recreation Ground off 

Jones Lane Hythe SO45 6AA in 2006. The facility is extremely popular with the community and 

as a result the Parish Council has committed to provide an extensive refurbishment.  

Experienced play area installers are invited to tender for the contract.  

Hythe and Dibden Parish Council will be seeking the views on submitted designs from the 

community prior to accepting a tender. 

Tenders are thus invited for the refurbishment of the existing play area adjacent to the Public 

Open Space located on Ewart Recreation Ground, Jones Lane, Hythe, Hampshire SO45 6AA  

Please refer to the ‘site information’ section of this tender for the background information for the 

site. 

All prices to be net, excluding VAT. 

A map of the location is available on request. 

Please register your intention to submit a tender by sending an email to: 

marcus.kendall@hytheanddibden.gov.uk   to include all contact details. This will enable us to 

inform you of any alterations or additions to the specification. 

Companies must be registered with the API (Association of Play Industries) to tender for this 

contract.  

Please supply copies of current certificates for accreditations for the above membership plus 

details of any other relevant accreditations. 

All interested companies will be required to complete the Tenderer Questionnaire. Failure to 

complete all necessary paperwork will result in your tender being excluded from the process. 

A timescale for commencing this project will be agreed between Hythe and Dibden Parish 

Council and the chosen contractor following the award of the contract. Ideally this install will not 

take place during school holidays.  

The objectives of this scheme are to  

1.  Replace all existing play equipment, safety surfacing, pedestrian gates, seating and litter 

bins 

2.  Improve and provide a safe entrance into the play area off the existing boundary footpath 

of the Public Open Space.  

3.  Install a modern, high quality play facility that will be an asset to the local area 

4.  Provide a safe and welcoming environment for young people in the area aged 1 -14 years 

old 

 

Full details of the contract are outlined below  
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 Project Information 

 
 NAME OF PROJECT Ewart Recreation Ground 

 
 PROJECT BUDGET £100,000 

 
 LOCATION OF PARK Ewart Recreation Ground, Jones Lane, Hythe, Hampshire 

SO45 6AA 

 
 NAME/ADDRESS OF OWNER Hythe and Dibden Parish Council, The Grove, 25 
   St Johns Street, Hythe, Southampton, SO45 6BZ 

 
 

 MAINTENANCE AND FACILITIES SUPERVISOR   Marcus Kendall 
marcus.kendall@hytheanddibden.gov.uk 

 
 
IMPORTANT: A site visit is essential to assess access, gain detailed measurements, location of 

nearby properties and access points to and around the site.  

To arrange a site visit please contact Marcus Kendall telephone number 02380841411 or preferably 

by email marcus.kendall@hytheanddibden.gov.uk 

 

The existing play area is one of the most popular locations within the parish for families to visit and 

designs should take these issues into account to avoid additional maintenance costs in the future. 

Please note, the site is adjacent to a prize winning cricket ground and football pitch and an informal 

open spaces used daily for recreational purposes by many people. All access for materials etc. will 

require detailed risk assessments and management. 
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1.0 STATEMENT OF INTENT 

 
 
1.1  Hythe & Dibden Council wishes to employ a Principal Contractor to carry out the supply and 

installation of a play area with an age range of 1 -14years old as set out in this specification document  

1.2  To clarify, the Council will tender the works in accordance with the authority’s existing tendering 
regulations. 

1.3  Tenderers are required to submit a fixed price lump sum tender on the Form of Tender provided in 
this document.  

1.4  Tenders should be returned in a sealed envelope bearing no company identification and marked 
TENDER FOR Ewart Recreation Ground Play Area to the Clerk to the Council, The Grove, 25 St 
John’s Street, Hythe, Southampton, SO45 6BZ by 15th October 2021 (noon).   

1.5 Hythe and Dibden Parish Council does not bind itself to accept any tender. The Council 
reserves the right to delete any items from the tender should the tender exceed the budget. 
No payment will be made in respect of any expense incurred by the tenderers in submitting 
a tender. 

1.6  Tenderers should liaise with Marcus Kendall, Hythe and Dibden Parish Council, The Grove, 25 St 
John’s Street, Hythe, Southampton, Hampshire, SO45 6BZ, Tel 02380 841411, during the tender 
period regarding any queries or concerns on the content of this specification.  

1.7  Given the nature of the works, the Construction (Design and Management) Regulations 2015 do not 
apply.  

 
2.0  PROJECT PARTICULARS 
 
2.1 The play area will be installed within the existing fence line of the current play area and will not 

extended beyond its boundary. 

2.2 The open space is situated in the centre of Hythe  

2.3 The contractor is to verify all of the above descriptive elements in preparation of his tender. These 
are given as guidance only.  

 
2.4 Description of the Works  
 

2.4.1 The Design Brief 
 

a) The Contractor should visit the site at their own expense to satisfy themselves as to any 

conditions on site that may affect in any manner whatsoever the execution of the works 

detailed hereafter.  

b) Supply and install new play equipment, safety surfacing, fencing and furniture suitable for 

children aged from 1 years of age up to 14 years of age.  

The design of the play area must include equipment which complies with the full identified 

age range. You will be required to show how your chosen play equipment accommodates 

this age range. 



 
The play area layout should encourage younger children to play at a distance from the 

equipment aimed at children at the older end of the age range. 

The successful tenderer will need to show the inclusive play value of their design. A fully 

inclusive playground promotes the social model of disability where barriers to play are 

designed out. It enables self-esteem and builds confidence as well as encouraging 

independence. 

The design should also address the requirement for resistance to issues relating to anti-

social behaviour and low maintenance. 

It is intended that the play areas will be used all year round. The design should include 

link “path ways” to prevent excess wear to any grass areas.   

All equipment must be predominantly constructed from steel – unless otherwise specified 

or agreed with Hythe and Dibden Parish Council. Equipment should be designed for extra 

strength and vandal resistance  

 c) Fencing, Gates, Seating, Signs and Bins 

Remove the existing pedestrian access gates and replace with hydraulic self-closing 

gates. Any damage to existing, fencing, tarmac or paved surfacing caused by installation 

works will need to be repaired to an acceptable standard. 

To be reinstalled in a suitable position inside the play area, the Council’s existing picnic 

benches. 

To supply and install in a suitable position, litter bins. The litter bins should be fitted with 

anti-seagull flaps. The bins should be of an adequate size for the area and also 

encourage recycling. Please check what products can be recycled locally before 

installing.  

The Parish Council will erect its own information signage, however it is recommended that 

the chosen contractor erects temporary signage whilst the work is taking place, showing 

the finished project and contact details of project lead. 

 d) Surfacing 

Supply safety surfacing beneath play equipment to the highest industry standards which 

complies with European Safety Standards. 

Any footways must be constructed to the industry standards.  

 
 
2.4.2 The works are comprised of the design, supply and installation of a play area suitable for all, with an 

age range of 1- 14 years old. Which complies with the relevant safety standards. Two single gates. 

The gates required will be supplied and installed - 2 Single gates should be 1.2m in height, should 

be Hydraulic Self Closing Gates, manufactured to comply with BS EN 1176 for playground 

equipment and should be Yellow in colour. The double gate being used for machinery access should 

remain in place. Reinstating of existing picnic benches. Supply and installation of suitable litter 

collection bins. 

2.4.3 The removal of all the vegetation, existing play equipment, repairs or alterations to the existing 

features, the temporary removal of the picnic benches and storage of them, should be allowed for 

as part of the tender price, however this is subject to final confirmation by the Parish Council. 

 



 
2.5 Specification 

  This project will focus on the provision of new play activities to replace the existing ones 

and the Contractor is to design and create a play area in accordance with the following 

general specification.  

 

2.5.1 Community Aspirations and Community Involvement Through Consultation  
 

The play area needs to meet the needs of children from toddler age through to young teenage 

years. The existing play park is used by all ages of children alike and the community would like 

the new play features to link sympathetically with the surrounding area.  

 None of the existing equipment aside from the fencing and picnic benches, need to be retained 

and therefore it would need to be safely removed and disposed of.     

 It is important that we involve the local community in creating the final design.  We would 

therefore need to have some form of consultation and documentation included in the project.  In 

order to ensure that it would comply with any COVID restrictions, we would like this to comprise 

of a well-publicised social distant public consultation “event” taking place in the Council’s Parish 

Hall to obtain feedback.  The public event will be dependent upon on COVID restrictions at the 

time of the event.  The Council will take the lead in designing and running this consultation 

process in liaison with the contractors.       

Those contractors who have submitted an indication to tender by the 15th August will be invited to 

attend one of the open day events in September, at which they will receive feedback regarding 

their design from members of the public and based upon that feedback, may wish to alter their 

design before submitting the final design and drawings, along with the tender documents by the 

15th October 2021.  

This play area does not require replacement fencing. However appropriate safety surfacing, 

seating and provision of litter bins should be incorporated into the design.  

Any design should incorporate best practice around ‘Safer by Design’. 

 

2.5.2 Overall Requirements 
 

We would like to see a site that is innovative and which encourages and enables physically 

active play, and which is attractive to children from toddlers through to early teenage (14 years 

old). The site should be appealing and accessible for children with additional needs. Play 

activities should be open-access, with children free to independently move between them.  

There is also a need for the new design to be a welcoming and restful place for parents with 

younger children to meet and socialise.  

We ask you to consider these nine key expectations within your design: -  

1. The site is ‘bespoke’ 

2. Accessible to children with additional needs   

3. Provides a wide range of play opportunities 



 
4. Builds in opportunities to experience risk and challenge 

5. Meets community needs 

6. Allows children of different ages to play together 

7. Makes use of natural elements 

8. Sustainable and easy and affordable to maintain 

9. Allows for change and evolution 

2.5.3  Play Features 

Play features provided should offer challenges to all children, regardless of their capabilities, 

initiative and skills.  

Where possible, play activities for children with additional needs should be integrated with other 

activities.  

The play area should be designed to minimise the degree of assistance a child with additional 

needs may require, with special adaptations only where necessary and without fostering an 

atmosphere of separateness. 

 Play area features should be easily maintained; spare parts should be readily accessible and 

affordable. 

 

2.5.4 Safer Surfaces  

The site layout and safer surfaces should be designed with regard to anticipated high levels of 
site use and abuse and with respect to the maintenance and revenue implications, to sustain and 
prolong the life of the play area. Certification and specification of surfacing must be included. 
 
Supply of safety surfacing beneath the play equipment should be to the highest industry 

standards which complies with European Safety Standards. 

Any footways must be constructed to the industry standards.  

 

2.5.5 Maintenance and aftercare 

 A full schedule of maintenance requirements is to be provided once the play area is completed. 

This should include a breakdown of items, specifications, and maintenance requirements to 

assist with the future site management and maintenance. 

 Copies of all relevant warranties and guarantees should be provided with the application. 

 The works will be subject to an independent Post Installation Inspection (PII) before the project is 

signed off. The contractor shall undertake any remedial issues identified as part of the PII report, 

as part of the existing project cost. The play area must not be opened for public use until the PII 

has been signed off to the satisfaction of the Maintenance and Facilities Supervisor. 

 

 



 
 

2.6 Location of Project. 
 

The existing play area is one of the most popular locations within the parish for 

families to visit and designs should take these issues in to account to avoid additional 

maintenance costs in the future. 

Please note, the site is adjacent to a prize winning cricket ground and football pitch 

and informal open spaces used daily for recreational purposes by many people. All 

access of materials etc. will require detailed risk assessments and management. 

 The area can be accessed from Jones Lane only. There is no dedicated parking for 

the play area.   

 The play area itself is fenced but will require new access gates. 

 

 
 

 
 
 



 

 
 
 
3.0 TIMETABLE  

 
3.1 Anticipated Pre-Contract Programme  

 

Indications of interest received from contractors 

which should include estimated costs, timeline of 

project, A4 designs and design brief and green 

credentials of the project and company.   

Received no 

later than 

12.00 noon -

15th August 

2021 

 

Interviews / Presentations / Presentation of designs 

to the Council by Contractors  

Week 

commencing 

18th August 

2021  

 

Full A2 Designs and any additional drawings 

regarding the design submitted to the Council by 

Contractors 

25th August 

2021 

Public consultation on designs including an event 

day that the contractors should attend. 

1st – 20th 

September  

Final Tender closing date (12:00 noon) 

Incorporating any design changes 

15th October 

2021 



 
Award contract (following tender being present to 

Amenities Committee and to Full Council) 

After 8th 

December 

2021 

Works on site can begin 3rd January 

2022 

Completion of contract delivery 10th February 

2022 

Launch Event  14th February 

2022 

 

 
  

3.2  Tender Submission Programme  
 

Tenderers should provide, together with their priced tender an indicative programme for 
the completion of works on site, taking account of the above and any access restrictions 
and permissions as set out under the Limitation of Working Hours. 

 

4.0  PRELIMINARIES  
 

4.1  Generally  
 

The Contractor shall be deemed to have allowed in his price for the cost of complying 
with all the requirements of these Preliminaries and Schedule of Works. These 
preliminary particulars provisions shall form part of the contract between the Employer 
and Contractor.  

 

4.2  Nature and Location of the Project  
 
4.2.1 The site is known as Ewart Recreation Ground, Jones Lane, Southampton, SO45 6AA 
 
4.2.2 A skip can be located upon the public open space subject to weather and ground 

conditions. Monitoring of ground conditions will be undertaken by a Council Officer. If 
parking / site set up in this location is not practical, contractors will be required to use 
the area for “drop-off only” and park vehicles in the closest public car park. 

 
4.2.3 The works are of an improvement nature generally.  
 

4.3  Access to the Site 
 

Access to the site is via a single field gate from Jones Lane, marked by the pin on the 
map below. the width of which should be checked by the contactor to ensure that their 
vehicles can safely access the site.  



 

 
 

 

4.4  Access around Site 
 

Access to the site for the Contractor will be limited to the specified works area only, and 
the contractor should not block the entrances to the adjoining properties. There are no 
welfare services on the site and therefore the contractor will have to provide external 
welfare facilities for the duration of the works.  

 

4.5  Nuisance.  

4.5.1 The Contractor shall carry out the works without causing nuisance at any time. Any 
complaints arising from the works may result in the immediate suspension of activities 
until suitable measures are established to prevent a reoccurrence and in this event no 
claim for additional costs will be entertained.  

4.5.2 The Contractor is to be aware of that there is a public right of way across the open space 
and this should be maintained at all times.  

 
 

4.6 Control of Noise and Pollution  

4.6.1 The Contractor shall comply with all statutory requirements for noise abatement and the 
control of pollution and take all necessary precautions to prevent nuisance from water, 
smoke, dust, rubbish and other causes.  

4.6.2 The Contractor shall at all times comply with the recommendations of BS 5228 Code of 
Practice for Noise Control on Construction Sites.  

4.6.3 The Contractor shall use the best possible means to minimise noise and shall select 
appropriate plant and provide acoustic shields or barriers where necessary. All 
equipment shall be maintained in first class condition. The Contractor shall frequently 
and regularly monitor noise levels around the site and maintain records of noise levels. 
The Contractor shall ensure that any construction noise does not cause nuisance to any 
users of the building, adjacent buildings or roads etc. outside the site boundary.  



 
4.6.4 Radios are permitted however the volume level should be kept at a reasonable level as 

not to cause a nuisance to the adjoining properties. and no smoking is permitted at any 
times.  

 

4.7  Site Tidiness  
 
 The Contractor shall keep the site tidy at all times. Any skips must be removed from site 

immediately once they are full. Any stockpile of rubbish is to be stored in a tidy and 
organised manor, without causing obstruction for the works to proceed, until it can be 
removed from site.  

 

4.8 Construction Design & Management Regulations 2015  
 

The CDM Regulations 2015 do not apply.  
 

4.9 Principal Contractor  
 

Clarification of duties not applicable, as the CDM Regulations 2015 do not apply.  
 

4.10 Other Legislation  
 

4.11 Health and Safety Plan 
 

The Contractor will need to supply the Parish Council with a copy of their site risk 
assessment, method statement and a copy of their public liability insurance, 7 working 
days before the start of the project.  

 

4.12 Personnel  
 

The Contractor shall ensure suitably qualified personnel are responsible for preparing, 
implementing, and monitoring the Method Statements and Risk Assessments for the 
duration of the construction phase of the project.  

 

4.13 Hazards or Health and Safety Generally  

4.13.1 The Contractor shall advise the Parish Council immediately of any deficiencies in the 
Method Statements of Risk Assessments, or unforeseen hazards to Health and Safety 
which may become apparent as the project proceeds.  

4.13.2 The ground is not known to contain asbestos. The contractor is advised to have 
satisfied himself of the extent and location of all asbestos containing materials and 
removal of where applicable in order to safely undertake the works. The contractor is 
to allow for all costs associated with protecting from and working with the materials 
within his tender.  

 
4.13.3 It is not known if there are any underground services on the Ewart Recreation Ground, 

the contractor is advised to have satisfied himself of the extent and location of all 
underground services in order to safely undertake the works. The contractor is to allow 



 
for all costs associated with protecting from and working with the materials within his 
tender. 

 
4.13.4  The Contractor shall take all precautions as are necessary to protect the 

Health and Safety of all persons employed by him and shall comply with all 
the requirements of any Acts, Regulations, orders or directions pertaining to 
the health and safety of employed persons, the employees of the Council and 
all other persons. 

  
 b) The Contractor shall take due note of the Council’s Health & Safety Policy 

statement. The Contractors own statement and safe working practices shall 
be to no less of a standard than that of the Council. The Maintenance and 
Facilities Supervisor reserves the right to instruct the Contractor to revise their 
submission in such areas as it may be considered which fall short of the 
Council’s existing standards. 

 
 c) The Contractor shall allow the Maintenance and Facilities Supervisor or their 

representatives and the Council’s own Safety Officer such access as may be 
required to buildings, locations, vehicles or operations used in relation to this 
contract. 

 
 d) The Contractor shall notify the Maintenance and Facilities Supervisor of any 

accident to any of his employees or member of the public happening during 
the duration of this contract and which causes the injured person to be absent 
from work for more than three working days. 

 
 e) The Contractor shall advise the Maintenance and Facilities Supervisor 

immediately of any notifiable occurrences as defined in the Reporting of 
Injuries, Diseases and Dangerous Occurrences Regulation (1985). 

 
 f) A method statement of works and a risk assessment must be submitted and 

agreed with the Maintenance and Facilities Supervisor or their nominated 
representative prior to work commencing on site. 

 e)  The successful contractor will need to show the following.  

 A copy of your certificate of public liability insurance must also be submitted 

along with your submission.  

A copy of your company’s Health and Safety policy must be submitted along 

with your submission. (where it applies)  

A copy of your company’s API (Association of Play Industries) certification. 

4.13.5  A project co-ordinator or single point of contact must be nominated by the 
successful tenderer who should be readily contactable to deal with any queries 
and problems that may arise. This point of contact must be available from the 
date the contract is awarded until satisfactory completion of the project 

 

 
 
 



 
4.14 Sub-Contractors  
 
4.14.1 The Contractor shall take all necessary measures to satisfy himself that all sub-

contractors, whether appointed by him directly or not, are competent and have 
allocated sufficient resources to comply with the health and safety requirements of the 
project.  

 
4.14.2 Notwithstanding the usual requirements of the Principal Contractor under the CDM 

Regulations 2015, the Contractor shall be bound to abide by and implement all other 
Regulations, Byelaws or other legislation relevant to the Health, Safety and Welfare of 
all persons on or about the works or likely to be affected by the execution of the works. 

 

4.15 Contract Documents  
 

The Contract Documents shall consist of this Specification, the Conditions of Contract, 
the Tender and the Letter of Acceptance, together with any other particular documents 
so listed and referred to in the aforementioned documents.  

 
4.16 Pricing Notes  

4.16.1 The Contractor shall supply and do everything necessary for the proper execution and 
completion of the work that may be reasonably inferred from the Contract Documents 
whether described in detail or not, without any extra payment in respect thereof.  

4.16.2 The Contractor shall in preparing his tender sum determine the actual extent of the 
works as mentioned or otherwise described necessary to complete the works 
scheduled and described within. Where quantities are not provided the Contractor is 
responsible for establishing the full quantity and extent to satisfactorily complete the 
works described.  

4.16.3 Any deviations, ambiguities or possible miss-quantifying within the specification are to 
be highlighted to the Parish Council with clarification requested. The Contractor shall 
not deviate from the proposed specification unless by prior written agreement from the 
Parish Council.  

 

4.17 Materials, Goods and Workmanship, etc.  

4.17.1 The goods or materials supplied or used in the execution of this Contract, where not 
specified otherwise, shall not be of a lower standard than that is in accordance with 
the appropriate Specification, if any, issued by the British Standard Institute and current 
at the time of tender.  

4.17.2 The Contractor shall, upon the request of the Parish Council furnish him with samples 
of the materials and goods of equal standard with those to be incorporated in the works 
and execute reasonably sized specimens of work if so desired by the Parish Council.  

4.17.3 Workmanship shall not be inferior to the standard laid down in the latest ‘British and 
European Standard Codes of Practice’.  

 



 
4.18 Tenders  
 

The closing date for submitting final completed tenders is the 15th October 2021 at 12 
noon.   

 

4.19 Acceptance of Tenders  
 

Hythe and Dibden Parish Council does not bind themselves to accept the lowest or any 
particular tender.  

 

4.20 Discrepancies  
 

The Contractor is to read all the Contract Documentation as defined. Any discrepancies, 
errors or omissions must be drawn to the attention of the Parish Council by the 
Contractor prior to any work being carried out. All work carried out by the Contractor 
which is found to be wrong or defective arising out of a discrepancy as aforesaid, and 
which has not been referred to the Parish Council by the Contractor, will be put right to 
the entire satisfaction of the Parish Council at the cost of the Contractor.  

 

4.21 Protection of Public and Private Services  

4.21.1 The Contractor shall also uphold, maintain and protect all pipes, duct, drains, sewers, 
services, overhead cables, etc. during the execution of the works and make good any 
damage or pay any costs of charges in connection therewith. If any damage is caused 
the Contractor shall notify the Parish Council immediately.  

4.21.1 The Contractor shall also indemnify the Employer against all charges and costs in 
respect of damage to public and private services.  

 

4.22 Schedule of Condition  
 

Photographs of the external areas / access routes that are to be used by the Contractor 
during the works should be taken by the Contractor prior to the works and agreed jointly 
between the Parish Council and Contractor before commencing any work and on 
completion of the works. The Contractor will be required to reinstate any damage to the 
condition in the Photographic Schedule.  

 

4.23 Items of Convenience in Pricing  
 

The Contractor shall allow for the following:  
 

1. All Plant, tools and vehicles required to safely execute the contract works  

2. All access equipment  

3. Safety, health and welfare of work people  

4. Transport for work people  

5. Disbursement arising from the employment of work people  

6. Safeguarding the works, material and plant against damage and theft  

 



 
4.24 Lighting and Power for the Works  

The Contractor will make his own provision for electrical supply required for them to 
complete the works. Contractor to confirm during tender site visit.  

4.25 Water for the Works  
 

The Contractor will make their own provision for water supply required for them to 
complete the works. Contractor to confirm during tender site visit. 

 

4.26 Telephone  
 

Contractors are to make their own arrangement in respect of telephone facilities and pay 
for all calls and communication costs pertinent to the project.  

 

4.27  Notification of Accidents and Dangerous Occurrences Regulations 1980  
 

The Contractor is to note that in accordance with the above regulations it is his 
responsibility to report notifiable accidents during the progress of the Contract Works.  

 

4.28 Safety  
 

The attention of the Contractor is drawn to the fact that the site is within a residential 
area. 

 The contractor shall supply and secure the play area, in accordance with H&S 

guidelines, for the duration of the work with Heras fencing. 

 This fencing will remain on site and securing the play area until the Parish Council is 

satisfied that the project is completed.  

 

4.29 Limitation of Working Hours  
 

Works are permitted to be carried out during normal working hours, 0800 and 1700 
Monday to Friday. Out of hours’ work may be permitted by the Parish Council, subject 
to the nature of works. Noisy works will generally not be permitted at weekends.  

 

4.30 Work Outside Normal Working Hours  
 

If the contactor needs to work outside of the normal work hours then, the contractor shall 
give the Parish Council at least 48 hours written notice of his intention to carry out work 
at nights, weekends or any other time outside normal site working hours, after first 
obtaining Local Authority by-law relaxation, if necessary. The Contractor should not 
assume that such permission shall be granted and is advised to plan any noisy or 
disturbance works carefully.  

 

 
 
 



 
4.31 Electrical Interference  
 

Do not cause any interference to radio and TV receivers, computers or other instruments 
serving the adjacent buildings.  

 

4.32 Protection of Public and Private Services  
 

The Contractor shall inform the Parish Council before commencing site operations and 
ascertain the location of all services, drains or sewers or confirm that there are none 
within the vicinity of the works other than those plotted on the survey drawings.  

 

4.33 Storage of Materials On-Site  
 

Due to limitations in space Contractors will not be permitted to store materials on-site 
besides those for immediate incorporation within the works.  

 

4.34 Curing time  

The Contractor should not leave site until they are assured that the posts etc. are set 
and the concrete used has cured.   

4.35 Removing Rubbish  

4.35.1 Allow for clearing away all rubbish as it accumulates and for carrying out the works in 
a clean and orderly manner.  

4.35.2 Where a skip is required on site, this must be secured. Contractors are advised to 
consider removal of all rubbish by van per day.  

 

4.35.3 All rubbish and excess spoil is to be removed from site by the contractor at the 
end of the construction works, to include reinstatement as agreed with the 
Maintenance and Facilities Supervisor, to grass areas and existing surfaces. 

 

4.36 Supervision  
 

The Contractor shall employ on site, during all permitted working hours, a designated 
and competent Supervisor who shall be experienced in carrying out works of a similar 
nature and shall not be discharged or transferred from the works without the written 
consent of the Parish Council. The name of the supervisor is to be advised to the Parish 
Council to works commencing on site.  

 

4.37 Damage Arising from the Works  
 

The Contractor will be held responsible for and shall make good any damage 
whatsoever if caused by his work to adjoining buildings, gates, paths, roadways, walls, 
fences, gardens, trees, etc. caused by the work and shall leave all sound and perfect on 
completion to the satisfaction of the Parish Council.  

 

 



 
4.38 Temporary Works  

4.38.1 The Contractor shall agree the positions and types of his temporary works with the 
Parish Council before putting the work in hand.  

4.38.2 The Contractor shall maintain, alter and adapt and move temporary works as from time 
to time may be necessary.  

 

4.39 Site security   
 

The Contractor shall keep all unauthorised persons from the working area and shall 
make good any damage done thereon and replace anything lost or stolen there from 
due to his failure to exercise adequate control.  

 

4.40 Welfare Facilities  
 

The Contractor will provide external welfare facilities for the duration of the works.  
 

4.41 Safety, Health and Welfare  
 

The Contractor will be required to provide his own welfare provisions and will be required 
to provide health and safety provisions suitable for the nature and extent of the works.  

 

4.42 Construction Industry Scheme (CIS)  
 

The Contractor Industry Scheme (CIS) standards do not apply to these works.  
 

4.43 Site Records  
 

Take all necessary records of the works progress. These records as a minimum shall 
record the following.  

 
1.  Site diary with details of personnel attendance.  

2.  Requests for information or further instruction in respect of work.  

3. Receipt of drawings, instructions, verbal instructions and written confirmation, as 
required.  

 

4.44 Approval of Drawings, Marking Holes etc.  
 

Where the Contractor is required to provide drawings for approval, he shall give at least 
5 working days for such approval, if required.  

 

4.45 Site deliveries and Site Cleanliness  
 

The Ewart Reaeration Ground is used as a route by members of the public to and from 
the local schools and the village. It is also a popular location for people to exercise and 
for relaxation. The timing of deliveries should be arranged, to avoid the busiest times of 
the day.  



 
The Contractor will be responsible for ensuring that all hard surfaces are kept free of 

litter, debris, mud and glass, etc., whilst undertaking works associated with this 

Contract. All arisings shall be picked up and removed from the site, approach roads 

and entrance ways and disposed of at the end of each working day and upon 

completion as directed.  

Sweeping shall be carried out by hand or by approved mechanical sweeper or sucker. 

Damage to grassed areas should be minimised and repaired. 

 
 

4.46 Protection  
 

The Contractor will be responsible for the protection of his work at all times.  
 

4.47 Site Meetings  
 

The Contractor shall be required to attend such meetings as the Maintenance and 

Facilities Supervisor or their nominated representative may require for the 

administration and successful completion of this Contract. 

4.47.1 Community Liaison 
 

 A key element of this project is the involvement of the local community. When 
requested by the Maintenance and Facilities Supervisor or their nominated 
representative, the Contractor shall be required to work in partnership with the 
Council to enable supervised site visits by the community. The Maintenance and 
Facilities Supervisor will give the Contractor adequate notice of such requirements.  

 

 All works relating to such events will be carried out in accordance with the conditions, 

specifications and general regulations contained within this document, due regard 

being given to health and safety regulations and the health and safety of park users. 

At all times, the Contractor is required to answer simple enquiries as they arise and 

to treat members of the public courteously and with respect.  

 
 

4.48 Unloading, etc. 
 

Unloading, distributing and lifting the Contractor's materials and plant shall be the 
responsibility of the Contractor and is deemed to be included in the Contract Sum.  

 

4.49 Day Work  
 

N/A 
 

 
 



 
4.50 Restrictions by Police and Local Authorities  
 

The Contractor is to comply with any restrictions that may be imposed by the Police or 
the Local Authority with regard to the site and the construction of the work and in 
particular with regard to noise and fire protection during the course of the works and with 
regard to access to and from the site, loading, unloading or waiting in or from the 
surrounding streets and the construction, positioning and all other matters affecting any 
fans, barricades, walkways, gantries and the like on the street frontages.  

 

4.51 Master Programme  

4.51.1The Contractor is to provide as part of his tender submission a draft programme of 
the works clearly considering and including the key dates and restrictions on working 
hours contained within this document.  

4.51.2 The Contractor is to prepare before commencing work and satisfy the Parish Council 
of its adequacy, a detailed master programme for the execution of the works, this 
should include any Sub-contractor's trades if required. One copy of the programme is 
to be sent to the Parish Council and one copy is to be displayed on the site. The 
progress of the work as executed is to be indicated weekly on the site copy of the 
programme.  

4.51.3 The Contractor is to update or redraft the master programme as and when necessary 
or as deemed necessary and as instructed by the Parish Council and should any 
circumstances arise which affect the progress of any sections of the works and 
distribute copies as before at no further cost.  

 

4.52 Change of Scope' Items  
 

Where an item is agreed to be ' a change of scope', costs, whenever possible, must be 
agreed before the work is carried out. If this is not possible due to the time scale, a 
budget cost must be submitted followed by the agreed final cost within one week. Any 
effect on the programme due to such changes must be notified immediately.  

 

4.53 Workmanship and Materials  

4.53.1 The completed works must be fit for the purpose intended and ready for immediate 
use, subject to an independent safety inspection. 

4.53.2 All materials, products and workmanship are to be suitable for the purposes of the 
works stated in or reasonably to be inferred from the Contract Documents and in 
accordance with good building practice including the relevant provisions of current 
Specification or Code of Practice issued by the British Standards Institution or BS EN 
harmonised Codes and Standards.  

 
4.53.3 All proprietary materials to be used in strict accordance with their manufacturer's 

instructions.  

4.53.4 Materials shall be EC marked as appropriate.  



 
 

4.54 Samples  
 

Allow for submitting samples, test certificates of materials and for setting up sample 
panels of materials and colours as required by the Parish Council.  

 

 
4.55  Payment  

 

A Stage payment schedule can be discussed with the selected contractor. 

Payment for the completed play area refurbishment works will be made to the 

Contractor on satisfactory completion of works and following receipt by the Parish 

Council of a satisfactory RoSPA Post Installation Report.  

This report should be commissioned, paid for and supplied to Hythe and Dibden 

Council by the Contractor before the play area is realised back to the Parish Council. 

 
 
________________________________________________________________________ 
 
 
FORM OF TENDER –  
Works: Installation of a new play area Ewart Recreation Ground  
 
 
 
 
I/We, the undersigned, having examined the conditions of this Contract and hereby undertake 

to execute and complete the above works, all in accordance with the conditions of this 
contract and specification for the FIRM PRICE OF:  
 
£  

 
AND IN WRITING  
 
 ……………………………………………………………………………………………………. 
 
 
I/We offer to execute the complete work within..........................weeks from start date on site.  
 
I/We undertake to start on site within ........................................ weeks of receipt of an order.  
 
 
I/We agree that this offer shall remain open for consideration for a period of 60 days  
 
 
.................................................................................................................................  
 



 
 
 
 
FOR AND ON BEHALF OF:  
 
 
...................................................................................................................................  
 
ADDRESS:  
 
................................................................................................................................................... 
 
................................................................................................................................................... 
 
…………………………………………………………………………………………………………… 
 
DATE: .....................................  
 
 
AUTHORISED SIGNATURE:.................................................................................  
 

 
 
 
 
I/We agree have read and understood the requirements of the Council Instructions for 
Tendering. 

 
Your tender is to be sent in a sealed envelope bearing no company identification 

and marked Ewart Recreation Ground Play Area to The Clerk to the Council, The 

Grove, 25 St John’s Street, Hythe, Southampton, SO45 6BZ by 15th October 2021 

(noon) 


