

Grimsby Institute of Further and Higher Education
ITT for the Grimsby IOT Development of Facilities Project
Update for interested parties, 11.05.2020

After the Prime Minister's statement making changes to the **Coronavirus Restrictions**, we can confirm the following changes to the ITT process:

Part A - Instructions to Tenderers

Viewings: Site visits can take place strictly by appointment only. Tenderers should make an appointment using the email / mobile number within the ITT. Appointments will be restricted to Monday, Wednesday and Fridays.

These visits will be able to take place up to 2 working days before the tender submission deadline.

Part B - The Process and Timetable

Below are the indicative dates for the tender exercise and subsequent appointments:

Tender issued	17 th April 2020
Site visits	Strictly by appointment only
Date for final questions to be asked by	3 rd June 2020
Tenders to be returned	12 noon, 5 th June 2020
Appointment of Contractor	12 th June 2020
Commencement of contract	6 th July 2020

Please note all the dates referred to as part of this ITT are subject to change.

Part C – Selection Procedure

Duration

The tenderer shall be prepared to commence the service on **6th July 2020** being the commencement date referred to in the contract conditions of the contract documentation.

The duration of the contract will initially be for a period of 12 weeks.

Tenderers are reminded these dates are subject to change due to the ongoing **Coronavirus restrictions**.