Crown Commercial Service

CONSTRUCTION PROFESSIONAL SERVICES FRAMEWORK SCHEDULE 5

TEMPLATE CALL OFF AGREEMENT (INCORPORATING THE NEC4 PROFESSIONAL SERVICES CONTRACT JUNE 2017 (INCLUDING AMENDMENTS ISSUED JANUARY 2019 AND OCTOBER 2020) AND CONTRACT DATA

TABLE OF CONTENTS

- 1. Form of Agreement
- 2. Contract Data Part one (Data provided by the *Client*)
- 3. Contract Data Part two (Data provided by the Consultant)

Date 1 Dec 2023

FORM OF AGREEMENT

Incorporating the NEC4 Professional Services Contract June 2017 incorporating amendments January 2019 and October 2020

Between

Defence Infrastructure Organisation (DIO), Ministry of Defence

And

WSP UK Limited

For the provision of

708907451 – Radiological Validation Monitoring Programme (December 2023 – November 2025)

at Dalgety Bay

THIS AGREEMENT is made the 1st day of December 2023

PARTIES:

- 1. **Defence Infrastructure Organisation, Ministry of Defence (MoD)** acting as part of the Crown (the "*Client*"); and
- WSP UK Limited which is a company incorporated in and in accordance with the laws of England (Company No.01383511 whose registered office address is at WSP House, 70 Chancery Lane, London, WC2A 1AF (the "Consultant").

BACKGROUND

- (A) The Minister for the Cabinet Office (the "Cabinet Office") as represented by Crown Commercial Service, a trading fund of the Cabinet Office, without separate legal personality (the "Authority"), established a framework for construction professional services for the benefit of public sector bodies.
- (B) The Consultant was appointed to the framework and executed the framework agreement (with reference number RM6165 which is dated 3rd November 2021 (the "Framework Agreement"). In the Framework Agreement, the Consultant is identified as the "Supplier".
- (C) The *Consultant* has agreed to Provide the Services in accordance with this agreement and the Framework Agreement.

IT IS AGREED AS FOLLOWS:

- 1. The *Client* will pay the *Consultant* the amount due and carry out his duties in accordance with the *conditions of contract* identified in the Contract Data and the Contract Schedules.
- 2. The *Consultant* will Provide the Service in accordance with the *conditions of contract* identified in the Contract Data and the Contract Schedules.
- This contract incorporates the conditions of contract in the form of the NEC4 Professional Services Contract June 2017 Edition incorporating amendments January 2019 and October 2020 and incorporating the following Options:

W1;

Option X2, X5, X18 and

Option Y(UK)3

which together with the *additional conditions of contract* specified in Option Z, and the amendments specified in Option Z, form this contract together with the documents referred to in it. References in the NEC4 Professional Services Contract June 2017 Edition incorporating amendments January 2019 and October 2020 to "the contract" are references to this contract.

4. This contract and the Framework Agreement is the entire agreement between the parties in relation to the *service* and supersedes and extinguishes all prior arrangements, understandings, agreements, statements, representations or warranties (whether written or oral) relating thereto.

- 5. Neither party has been given, nor entered into this contract in reliance on any arrangements, understandings, agreements, statements, representations or warranties other than those expressly set out in this agreement.
- 6. Nothing in clauses 4 or 5 shall exclude liability in respect of misrepresentations made fraudulently.

Executed under hand

Signed by REDACTED for and on behalf of WSP UK Limited

REDACTED

Director

Signed by <u>REDACTED</u> for and on behalf of the Defence Infrastructure Organisation (DIO), Ministry of Defence (MOD)

REDACTED

Commercial Officer, Defence Infrastructure Organisation

Professional Services Contract Contract Data

Part one – Data provided by the Client

1 General The *conditions of contract* are the core clauses and the clauses for the following main option, the option for resolving and avoiding disputes and the and secondary Options of the NEC4 Professional Services Contract June 2017 incorporating amendments January 2019 and October 2020.

Main Option A

Option for resolving and avoiding disputes W1

Secondary Options X2, X5, X18, Y(UK)3 and Z.

The *service* is Radiological Validation Monitoring Programme (December 2023 – November 2025) at Dalgety Bay

The Client is Defence Infrastructure Organisation, Ministry of Defence

Address for communications:

DIO Commercial – Enabling Services, Rm 1.2.02, Kentigern House, 65 Brown Street, Glasgow, G2 8EX

Address for electronic communications:

DIOComrcl-EnSer@mod.gov.uk

The Service Manager is REDACTED

Address for communications

DIO Tech Service - EOLM team, DIO Head Office, DMS Whittington, Lichfield, Staffordshire, WS14 9PY

Address for electronic communications

DIOComrcl-EnSer@mod.gov.uk

The Scope is in as detailed in 20230808 - Statement of Requirement_Dalgety Bay VAL monitoring 2023-25v1 (Annex A) and Framework Agreement RM6165.

The language of the contract is English.

The law of the contract is the law of England and Wales, and the Courts of the country selected above, shall have exclusive jurisdiction with regard to any dispute in connection with this Agreement and the Parties irrevocably agree to submit to the jurisdiction of those courts.

The period for reply is four weeks

The *period for retention* is 6 years following Completion or earlier termination.

2 The <i>Consultant's</i> main responsibilities			
If the Client has	The key dates and conditions to be met are		
identified work which is set to	condition to be met	key date	
meet a stated condition by a key date	As detailed in Statement of Requirement		
If Option A is used	The <i>Consultant</i> prepares forecasts of the tota no longer than 4 weeks	l <i>expenses</i> at intervals	
3 Time			
	The starting date is 1 Dec 2023		
	The <i>Client</i> provides access to the following per things	ersons, places and	
	access to	access date	
	As detailed in SoR		
	The <i>Consultant</i> submits revised programmes than one month.	at intervals no longer	
If the <i>Client</i> has decided the <i>completion date</i> for the whole of the <i>service</i>	The <i>completion date</i> for the whole of the serv commencement date, 31 Jan 2026	ice is 26 months after	
If no programme is identified in part two of the Contract Data	The period after the Contract Date within which submit a first programme for acceptance is N,		
4 Quality Management			
	The period after the Contract Date within which the submit a quality policy statement and quality plan		
	The period between Completion of the whole of <i>d</i> efects date is N/A	the <i>service</i> and the	
5 Payment			

The currency of the contract is the pound sterling (f).

The assessment interval is N/A

The *interest rate* is 3% per annum above the Bank of England base rate in force from time to time.

If the period in
which payments
are made is not
three weeks and
Y(UK)2 is not usedThe period within which payments are made is one month6 Compensation
eventsThe period within which payments are made is one monthIf there are
additional
compensation
eventsThese are additional compensation events

8 Liability and insurance

The amounts of insurance and the periods for which the *Consultant* maintains insurance are

event

cover

The Consultant's failure to use the skill and care normally used by professionals providing services similar to the service

£5,000,000 in respect of each event, without limit to the number of events except for claims arising out of pollution or contamination, where the minimum amount of cover applies in the aggregate in any one period of insurance and except for claims arising out of asbestos fire safety/cladding claims where a lower level may apply in the aggregate

Period

from the *starting date* until 6 years following completion of the whole of the *service* or earlier termination

	loss of or damage to property or death of or bodily injury to a person (not an employee of the <i>Consultant</i>) arising from or in connection with the <i>Consultant</i> Providing the Service	As required under Framework Agreement	from the <i>starting</i> <i>date</i> until all notified Defects have been corrected or earlier termination
	death of or bodily injury to employees of the <i>Consultant</i> arising out of and in the course of their employment in connection with this contract	As required under Framework Agreement	from the <i>starting</i> <i>date</i> until all notified Defects have been corrected or earlier termination
	The Consultant's total liability to the <i>Client</i> for all matters arising under or in connection with the contract, other than the excluded matters, is limited to £10,000,000 in the aggregate	As required under Framework Agreement	from the <i>starting</i> <i>date</i> until all notified Defects have been corrected or earlier termination
Resolving and avoiding disputes			
	The tribunal is arbitrati	ion	
If the <i>tribunal</i> is arbitration	The <i>arbitration procedure</i> is the London Court of International Arbitration Rules;		
	The place where arbiti	ration is to be held is London	
	The person or organisation who will choose the arbitrator if the parties cannot agree a choice or if the arbitration <i>procedure</i> does not state who selects and arbitrator is: Institution of Civil Engineers		

The *Adjudicator* is the person agreed by the Parties from the list of *Adjudicator*s published by the Institution of Civil Engineers or nominated by the *Adjudicator nominating body* in the absence of agreement.

Address for communications:

DIO Commercial – Enabling Services, Rm 1.2.02, Kentigern House, 65 Brown Street, Glasgow, G2 8EX

Address for electronic communications:

DIOComrcl-EnSer@mod.gov.uk

The Adjudicator nominating body is the Institution of Civil Engineers

Option X2 If Option X2 is used

Changes in the law

The law of the project is the law of England and Wales

	If Option X5 is used
Sectional Completion	The completion date for each section of the service is
-	As detailed in SoR

Option X18 If Option X18 is used Limitation of liability

The *Consultant's* liability to the *Client* for indirect or consequential loss is limited to £5,000,000.

The *Consultant's* liability to the *Client* for Defects that are not found until after the *defects date* is limited to £10,000,000 in the aggregate.

The *end of liability* date is 6 years after Completion of the whole of the *service*.

Option Y(UK)3 The Contracts (Rights	f Y(UK)3 is used	
of Third Parties)	term	person or organisation
	All conditions within this contract	Dalgety Bay Sail Club
Option Z	The additional conditions of contract are:	
Contract Da relating to Z clause		
Option 2	Identified and defined terms	
	applies	
Option 2	Admittance to Client's Premises	

applies

	~FF
Option Z5	Prevention of fraud and bribery applies
Option Z6	Equality and diversity applies
Option Z7	Legislation and Official Secrets applies
Option Z8	Conflict of interest applies
Option Z9	Publicity and Branding applies
Option Z10	Freedom of information applies
Option Z13	Confidentiality and Information Sharing applies
Option Z14	Security Requirements applies
Option Z16	Tax Compliance applies
Option Z22	Fair payment
	applies
Option Z44	Intellectual Property Rights applies
Option Z45	HMRC Requirements applies
Option Z46	MoD DEFCON Requirements Applies

This clause is to incorporate MoD special terms and conditions in the form of DEFCONs and DEFFORMs, below:

DEFCON 076 (Edn 11/22) - Contractor's Personnel at Government Establishments DEFCON 501 (Edn 10/21) - Definitions and Interpretations DEFCON 503 (Edn 06/22) - Formal Amendments To Contract DEFCON 513 (Edn 04/22) - Value Added Tax DEFCON 514 (Edn 08/15) - Material Breach DEFCON 520 (08/21) - Corrupt Gifts and Payments of Commission DEFCON 522 (Edn 11/21) - Payment and Recovery of Sums Due DEFCON 530 (Edn 12/14) - Dispute Resolution (English Law) DEFCON 531 (Edn 09/21) - Disclosure of Information DEFCON 532A (Edn.05/22) - Protection Of Personal Data (Where Personal Data is not being processed on behalf of the Authority) DEFCON 534 (Edn 06/21) - Subcontracting and Prompt Payment DEFCON 537 (Edn 12/21) - Rights of Third Parties DEFCON 538 (Edn 06/02) - Severability DEFCON 540 (Edn.05/23) - Conflicts of Interest DEFCON 550 (Edn 02/14) - Child Labour and Employment Law DEFCON 602B (Edn 12/06) - Quality Assurance (Without Deliverable Quality Plan) DEFCON 604 (Edn 06/14) - Progress Reports DEFCON 609 (Edn 07/21) - Contractor's Records DEFCON 611 (Edn 12/22) - Issued Property DEFCON 632 (11/21) - Third Party Intellectual Property - Rights and Restrictions DEFCON 649 (Edn 12/21) - Vesting DEFCON 656A (Edn 08/16) - Termination for Convenience (Contracts Under £5M) DEFCON 658 (Edn 10/22) - Cyber Note: Cyber Risk Level – Very Low; RAR - 797870835 DEFCON 670 (Edn 02/17) - Tax Compliance DEFCON 671 (Edn 10/22) - Plastic Packaging Tax DEFCON 703 (Edn 06/21) - Intellectual Property Rights - Vesting in the Authority DEFFORM 111 (Edn 10/22) – Addresses and Other Information W 708907451 -Def111_1022.doc

Further details: at https://www.gov.uk/guidance/knowledge-in-defence-kid

Note: Where there is a discrepancy between an NEC4 term, and a Defence Condition (DEFCON), the DEFCON will take precedence.

Option Z47 Small and Medium Sized Enterprises (SMEs)

applies

Option Z49 Change of Control

applies

- Option Z50 Financial Standing applies
- Option Z51 Financial Distress applies

Option Z52	Records, audit access and open book data	
	applies	
Option Z100	Data Protection	

applies

Option Z101 Cyber Essentials

applies

Other Additional conditions of contract

Part two – Data provided by the Consultant

1 Statements given in all contracts Address for communications

> WSP UK Limited, Canon Court West, Abbey Lawn, Abbey Foregate, Shrewsbury, Shropshire SY2 5DE Address for electronic communications **REDACTED** @wsp.com

The key persons are

Name **REDACTED**

- Job Project Manager
- Responsibilities Project Management and Technical support
- Experience 21 years contaminated land assessment and Project Manager for Dalgety Bay 9 years (see CV)

Name: REDACTED

- Job: Project Director
- Responsibilities: Project Direction and Technical support
- Experience: 27 years contaminated land assessment (see CV)
- Name: <u>REDACTED</u>
- Job: Technical Director, RPA and RWA
- Responsibilities: Technical direction
- Experience: 30 years including 12 years as RPA on Dalgety Bay (see CV)

The following matters will be included in the Early Warning Register

- Timely site access
- Weather surveys cannot be completed in storms, heavy rain, snow.
- Waste management
- Identification of elevated levels during survey

2 The Consultant's main responsibilities

If the Consultant is The Scope provided by the *Consultant* is in Client's statement of Requirement

3 Time

If a programme is to be identified in the Contract Data	The programme identified in the Contract Data is in Statement of Requirement with start date 1/12/2023 and monthly surveys until 31st October 2025. Final reporting by 31st December 2025 and waste removal by 31st January 2026.
If the Consultant is to decide the completion date for the whole of the service	The <i>completion date</i> for the whole of the <i>service</i> is 31 st January 2026
5 Payment	

If the Consultant states any expenses

The expenses stated by the Consultant are

item	amount
Travel (mileage)	REDACTED
Subsistence and accommodation	REDACTED
Dalgety Bay Sailing Club	REDACTED
Equipment	REDACTED
Waste	REDACTED (contingency)

If Option A or C is The activity schedule is

used

	Activity	Date	Price £ (ex VAT)
1	December 2023 & January 2024 Survey + Q1 report	28/2/24	REDACTED
2	Feb & Mar 2024	30/4/24	REDACTED
3	Apr & May 2024 + Q2 report	30/6/24	REDACTED
4	Jun & Jul 2024 + Q3	30/8/24	REDACTED
5	Aug & Sep 2024	30/10/24	REDACTED
6	Oct & Nov 2023 + Q4 report and Annual report	30/12/24	REDACTED
7	Dec 2024 & Jan 2025 + Q5 report	28/2/25	REDACTED

8	Feb & Mar 2025	30/4/25	REDACTED
9	Apr & May 2025 + Q6 report	30/6/25	REDACTED
10	Jun & Jul 2025 + Q7	30/8/25	REDACTED
11	Aug & Sep 2025	30/10/25	REDACTED
12	Oct 2025 + Q8 report and Final Validation report + Waste disposal	31/01/26	REDACTED

PM time and QA/QC visits spread throughout the invoicing schedule

The tendered total of the Prices is £509,988.49

Resolving and The Representatives of the Consultant are

avoiding disputes

REDACTED

Address for communications 11 Westferry Circus, 3rd Floor, London, E14 4HD

Address for electronic communications **REDACTED** @wsp.com

REDACTED

Address for communications Canon Court West, Abbey Lawn, Abbey Foregate, Shrewsbury, Shropshire SY2 5DE

Address for electronic communications REDACTED@wsp.com

The Senior Representatives of the Consultant are

REDACTED

Address for communications

Address for electronic communications **REDACTED** @wsp.com

Option X10 If Option X10 is used Information modelling

N/A

execution plan is to be identified in the **Contract Data**

If an information The Information Execution Plan identified in the Contract Data is []

Option Y(UK)1 If Option Y(UK)1 is used Project bank account

[Include if used]

The project bank is []

named suppliers are []

Data for the Schedule of Cost Components (used only with Options A and C)

The overhead percentages for the cost of support people and office overhead are

location	overhead percentage
N/A	N/A
N/A	N/A
N/A	N/A

Data for the Schedule of Cost Components (used only with Option A)

The people rates are:

Name/Job Title	Rate
REDACTED – Project Manager	£ REDACTED /hr
REDACTED – Project Director	£ REDACTED /hr
REDACTED – Technical Director/RPA/RWA	£ REDACTED /hr
Consultant	£ REDACTED /hr
Assistant	£ <mark><i>REDACTED</i> /hr</mark>