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Order Form

Call-Off Reference: Procurement project Atamis ref — C142454, Atamis contract ref -
C164951

Call-Off Title: Designing Data Stewardship Models for Artificial Intelligence (Al) R&D

Call-Off Contract Description: We want an organisation to design and assess the feasibility
and merit of data stewardship models that could increase visibility over health data,
transparency over its use, and empowerment of patients and the public in decisions about
granting access to it for Al purposes.

The Buyer: Department of Health and Social Care

Buyer Address: 39 Victoria Street, London, SW1H OEU

The Supplier: Atkins Ltd

Supplier Address: Woodcote Grove, Ashley Road, Epsom, Surrey, KT18 5BW
Registration Number: 00688424

DUNS Number: 288490519

SID4GOV ID: N/A
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Applicable Framework Contract

This Order Form is for the provision of the Call-Off Deliverables and dated 12" June 2023

It's issued under the Framework Contract with the reference number RM1043.7 for the
provision of Digital Outcomes and Specialists Deliverables.

The Parties intend that this Call-Off Contract will not, except for the first Statement of Work
which shall be executed at the same time that the Call-Off Contract is executed, oblige the
Buyer to buy or the Supplier to supply Deliverables.

The Parties agree that when a Buyer seeks further Deliverables from the Supplier under the
Call-Off Contract, the Buyer and Supplier will agree and execute a further Statement of Work
(in the form of the template set out in Annex 1 to this Framework Schedule 6 (Order Form
Template, Statement of Work Template and Call-Off Schedules).

Upon the execution of each Statement of Work it shall become incorporated into the Buyer
and Supplier’s Call-Off Contract.

Call-Off Lot
Lot 1: Digital Outcomes
Call-Off Incorporated Terms

The following documents are incorporated into this Call-Off Contract. Where numbers are
missing we are not using those schedules. If the documents conflict, the following order of
precedence applies:

1 This Order Form including the Call-Off Special Terms and Call-Off Special Schedules.
2 Joint Schedule 1 (Definitions) RM1043.7
3 Framework Special Terms
4  The following Schedules in equal order of precedence:
e Joint Schedules for RM1043.7
o Joint Schedule 2 (Variation Form)
o Joint Schedule 3 (Insurance Requirements)
o Joint Schedule 4 (Commercially Sensitive Information)
o Joint Schedule 6 (Key Subcontractors)
o Joint Schedule 7 (Financial Difficulties)
o Joint Schedule 10 (Rectification Plan)
o Joint Schedule 11 (Processing Data) RM1043.7
o Joint Schedule 12 (Supply Chain Visibility)
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e Call-Off Schedules for RM1043.7
o Call-Off Schedule 1 (Transparency Reports)
o Call-Off Schedule 2 (Staff Transfer)
o Call-Off Schedule 3 (Continuous Improvement)
o Call-Off Schedule 5 (Pricing Details and Expenses Policy)

o Call-Off Schedule 6 (Intellectual Property Rights and Additional Terms on
Digital Deliverables)

o Call-Off Schedule 7 (Key Supplier Staff)
o Call-Off Schedule 8 (Business Continuity and Disaster Recovery)
o Call-Off Schedule 9 (Security)
o Call-Off Schedule 10 (Exit Management)
o Call-Off Schedule 13 (Implementation Plan and Testing)
o Call-Off Schedule 14 (Service Levels and Balanced Scorecard)
o Call-Off Schedule 15 (Call-Off Contract Management)
o Call-Off Schedule 20 (Call-Off Specification)
o Call-Off Schedule 26 (Cyber Essentials Scheme)
CCS Core Terms (version 3.0.9)
Joint Schedule 5 (Corporate Social Responsibility) RM1043.7

Call-Off Schedule 4 (Call-Off Tender) as long as any parts of the Call-Off Tender that
offer a better commercial position for the Buyer (as decided by the Buyer) take
precedence over the documents above.

No other Supplier terms are part of the Call-Off Contract. That includes any terms written on
the back of, added to this Order Form, or presented at the time of delivery.

Call-Off Special Terms
The following Special Terms are incorporated into this Call-Off Contract:
Not applicable
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Call-Off Start Date: 121" June 2023

Call-Off Expiry Date: 16™ October 2023

Call-Off Initial Period: 4 months

Call-Off Optional Extension Period: 3 months

Minimum Notice Period for Extensions: 1 month

Call-Off Contract Value: il

Call-Off Deliverables

Option B: See details in Call-Off Schedule 20 (Call-Off Specification)]
Buyer’s Standards

From the Start Date of this Call-Off Contract, the Supplier shall comply with the relevant (and
current as of the Call-Off Start Date) Standards referred to in Framework Schedule 1
(Specification).

Cyber Essentials Scheme

The Buyer requires the Supplier, in accordance with Call-Off Schedule 26 (Cyber Essentials
Scheme) to provide a Cyber Essentials Certificate prior to commencing the provision of any
Deliverables under this Call-Off Contract.

Maximum Liability

The limitation of liability for this Call-Off Contract is stated in Clause 11.2 of the Core Terms
as amended by the Framework Award Form Special Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is

I
Call-Off Charges

1 Fixed Price

Where non-UK Supplier Staff (including Subcontractors) are used to provide any element of
the Deliverables under this Call-Off Contract, the applicable rate card(s) shall be
incorporated into Call-Off Schedule 5 (Pricing Details and Expenses Policy) and the Supplier
shall, under each SOW, charge the Buyer a rate no greater than those set out in the
applicable rate card for the Supplier Staff undertaking that element of work on the
Deliverables.

Reimbursable Expenses

See Expenses Policy in Annex 1 to Call-Off Schedule 5 (Pricing Details and Expenses
Policy)

Payment Method

The payment profile for this Call-Off Contract is in arrears based on successful completion of
relevant milestones in SOW reference AIETHICS:01 as detailed below:

Project Payment Profile

Payment Date Amount

First payment upon reaching milestones (MS01) and (MS02) 17-July-23 ]

Second payment upon reaching milestones (MS03) and (MS04) 21-Aug-23 ]

Final Payment upon reaching milestones (MS05) and (MS06) 16-Oct-23 ]

Total I
5
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Buyer’s Invoice Address

39 Victoria Street

London

SWI1H OEU

The Supplier will issue electronic invoices upon acceptance of each milestone delivery as
detailed in the payment method. The Buyer will pay the Supplier within 30 days of receipt of
a valid invoice. Send invoices to:

All invoices must include a purchase order number. Invoices will be sent to the Buyer in line
with the milestone delivery as detailed in the payment method.

Buyer’s Authorised Representative

Commercial Lead — DDaT Category

39 Victoria Street, London, SW1H OEU

Buyer’s Environmental Policy

Please see link: https://www.gov.uk/government/publications/net-zero-strategy
Buyer’s Security Policy

Available online at https://www.gov.uk/government/publications/security-policy-
framework/hmg-security-policy-framework

Supplier’s Authorised Representative

The Hub, 500 Park Avenue, Aztec West, Aimondsbury, Bristol, BS32 4RZ

Supplier’s Contract Manager

The Hub, 500 Park Avenue, Aztec West, Almondsbury, Bristol, BS32 4RZ

Progress Report Frequency
Project Plan to be updated and submitted on monthly basis

Progress Meeting Frequency
Progress meeting to discuss milestones (involving Project Director) on monthly basis
Project update meetings (involving Project Manager) on weekly basis
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Key Staff

The Hub 500 Park Avenue Aztec West, Bristol BS32 4RZ

Nova North, 11 Bressenden Place, London SW1E 5BY

2 Chamberlain Square, Birmingham, West Midlands England, B3 3BA

The Hub 500 Park Avenue Aztec West, Bristol BS32 4RZ

Nova North, 11 Bressenden Place, London SW1E 5BY
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Nova North, 11 Bressenden Place, London SW1E 5BY

Nova North, 11 Bressenden Place, London SW1E 5BY

Nova North, 11 Bressenden Place, London SW1E 5BY

Commercially Sensitive Information

Those areas in this contract which have been redacted have occurred as it has been agreed
they are considered Commercially Sensitive Information, this includes pricing, certain
personal data and those matters which enable the make-up of the bid to be determined

Balanced Scorecard

See Call-Off Schedule 14 (Service Levels and Balanced Scorecard)

Material KPIs

The following Material KPIs shall apply to this Call-Off Contract in accordance with Call-Off
Schedule 14 (Service Levels and Balanced Scorecard):

Material KPIs

Target

Measured by
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Additional Insurances
Not applicable

Guarantee

Not applicable

Social Value Commitment
Not applicable

Statement of Works

During the Call-Off Contract Period, the Buyer and Supplier may agree and execute
completed Statement of Works. Upon execution of a Statement of Work the provisions
detailed therein shall be incorporated into the Call-Off Contract to which this Order Form
relates.

For and on behalf of the Supplier:
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For and on behalf of the Buyer:

10



Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off
Schedules)

Appendix 1:

11
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Annex 1 - Statement of Work

1 Statement of Works (SOW) Details

Upon execution, this SOW forms part of the Call-Off Contract (reference below).

The Parties will execute a SOW for each set of Buyer Deliverables required. Any ad-hoc
Deliverables requirements are to be treated as individual requirements in their own right and
the Parties should execute a separate SOW in respect of each, or alternatively agree a
Variation to an existing SOW.

All SOWs must fall within the Specification and provisions of the Call-Off Contact.

The details set out within this SOW apply only in relation to the Deliverables detailed herein
and will not apply to any other SOWs executed or to be executed under this Call-Off
Contract, unless otherwise agreed by the Parties in writing.

Date of SOW: 8 June 2023

SOW Title: |

SOW Reference: NG

Call-Off Contract Reference: [ EG—

Buyer: Department of Health and Social Care

Supplier: Atkins Ltd

SOW Start Date: 12 June 2023

SOW End Date: 16 October 2023

Duration of SOW: see above

Key Personnel (Buyer):

Key Personnel (Supplier):

12
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2 Call-Off Contract Specification — Deliverables Context
SOW Deliverables Background:

For service description and background please see link here or below attachment

1- PROGRAMME BACKGROUND AND KEY CONTRACT OBJECTIVES

The NHS Al Lab in the NHS Transformation Directorate seeks to enable the safe, ethical and effective
use of Al-driven technologies in health and care. The Lab launched the Al Ethics Initiative in February
2021 with the aim of supporting research and practical interventions that could strengthen the ethical
adoption of Al within the sector.

This call for research intends to explore how participatory approaches to data stewardship models could
be implemented in practice, with a focus on involving patients and the public in decisions about granting
access to health data for Al purposes. A participatory approach could mean involving people in the
“design, development and deployment of data governance frameworks”, or with emerging technological
advances like Personal Online Datastores, it could mean enabling patients to have greater visibility of
data about themselves and making decisions (such as whom to provide access to their data and for
what purposes) that they would typically entrust to third-parties.

This specification was informed by a deliberative public dialogue held with Sciencewise in July 2022 to
understand the risks and benefits of particular data stewardship approaches from the perspective of the
public and their expectations for how patients and the public should be engaged in decisions about data
access for Al purposes in health and care. Details about the range of data stewardship models that were
deliberated on can be found in the dialogue’s published report.

We expect that the successful bidder will use the insights of the public dialogue report to design and
assess the feasibility and merit of data stewardship models that could increase visibility over health
data, transparency over its use, and empowerment of patients and the public in decisions about granting
access to it for Al research and development purposes.

2 - SUMMARY

Data stewardship describes practices relating to the collection, management and use of data. By
extension, data stewardship also pertains to the design and development of data-driven systems, such
as Al systems used in health and care.

Within the field of Al ethics, participatory approaches to data stewardship have been proposed as a
means of increasing the transparency of and accountability for Al systems used in the public sector. For
example, in 2018, the Al Now Institute recommended public agencies introduce an ‘Algorithmic Impact
Assessment’ (AIA) to ‘engage the public and proactively identify concerns, establish expectations, and
draw on expertise and understanding from relevant stakeholders’ when determining whether to deploy
an Al system. In 2019, the Alan Turing Institute developed a ‘Stakeholder Impact Assessment’ with the
aim of ensuring that ethical concerns could be surfaced (through engagement with those affected by the
proposed Al system) earlier in the development process (which could, for example, be at the point of
data access) when there is greater flexibility to make adjustments in response to any issues raised. We
have since worked with the Ada Lovelace Institute to develop a model for Algorithmic Impact
Assessment that could be used as part of making decisions for accessing data for Al purposes.

It can be surmised that Al systems necessitate this level of scrutiny and involvement of the public
because of the particular ethical risks that these systems may pose. There are specific concerns related
to the fairness, accountability, sustainability and transparency of these systems. For example,
algorithmic bias could lead to or exacerbate existing inequalities and/or potentially worsen differential
access to care; Al systems could adversely alter relationships between patients and healthcare
professionals; and a lack of explainability or interpretability could inhibit patients’ understanding of how
decisions have been reached about their diagnosis or treatment.

Within the health and care system, efforts have been made to include patients and/or members of the
public as part of ethical review processes for proposed research and development or as part of Data
Access Committees. For example, the Confidentiality Advisory Group (an independent body which
provides expert advice to the Health Research Authority on the use of confidential patient information for
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research) includes lay members. Equally, lay members are part of the Independent Group Advising on
the Release of Data (an independent group which makes recommendations to NHS Digital about data
access requests). These are laudable examples of participatory approaches to data stewardship, which
are reflected in some of the models (detail below) that were deliberated on as part of the public
dialogue. However, these models of data stewardship are not necessarily widespread or the norm for
managing access requests for all databases or secure data environments in health and care. Moreover,
the recent backlash against the General Practice Data for Planning and Research (GPDPR) proposals
reveal that patients and the public remain concerned about how decisions are made on their behalf
about access, governance and use of health data.

The mass opt-out of GPDPR suggests that there may be a need for alternative data stewardship models
as Secure Data Environments emerge, which enable patients and the public to have greater visibility of
data about themselves and proposed uses for it. It also suggests that more could be done to increase
transparency about how health data is used (and by whom), and to provide a higher degree of
assurance that specific risks (i.e. related to emerging technologies like Al) are appropriately addressed
(i.e. through designing deliberative processes that address ethical challenges distinctive to Al).

The following range of data stewardship models, which incorporate various approaches to involving
patients and the public, were presented to participants during our public dialogue (delivered by Ipsos,
the Open Data Institute and Imperial College Health Partners):

Delegated decision-making models (Someone making decisions on your behalf and for other
people like you)

- Expert Data Access Committee: A data access committee - made up of doctors, data scientists,
legal and ethical experts from within, as well as independent of, the NHS - reviews every application to
access the imaging data and decides whether access should be permitted. A patient or member of the
public will also be asked to review applications alongside experts. The committee’s decisions are made
using a set of criteria focused on scientific, technical, legal and ethical merits. Some applications will
meet the requirements and get approved, others will be rejected.

- An Independent Group: The imaging data is under the control of an organisation independent of the
NHS. The organisation is run by a group of doctors, Al experts (including from industry) and other
stakeholders from the health care sector, who have a legal responsibility to make sure decisions about
who gets access to the data are in the interests of patients. Given that the imaging data is outside the
control of the NHS, the NHS and other 1 Algorithmic Impact Assessments can assist with decisions on
why access to health data should be granted for Al purposes, while data stewardship models prescribe
how these decisions can be made interested parties must apply for permission from the independent
organisation to gain access to the data.

Collective decision-making models (People making decisions as part of a larger group)

- Patient Panel: A representative group of the public and patients comes together as a panel to review
and discuss every application to access the imaging data. The panel uses a set of criteria it created as a
group to gain consensus and decide which uses should be approved. The outcomes of the data access
and use are reported to the panel once the research is complete, and the panel can adjust their criteria
over time.

- Developing Data Access Principles: Before the imaging data can be used for research, a
representative group of the public and patients take part in a series of workshops to develop high-level
principles for how the data should be used. The group’s views - such as on what types of researchers
can access the data and what purposes it can be used for - are translated into detailed rules and criteria
by doctors and other experts, who then apply them to requests to access the data as they come in.

- Retrospective Review: Every three months, a representative group of the public and patients take
part in a session with doctors, researchers and other experts who are responsible for giving access to
the imaging data. The group sees which organisations have used the data over the last quarter, and can
query why the experts made certain decisions. Over time, the experts may need to adjust their decisions
to better reflect the group’s expectations.

- Case-by-Case Workshops: A representative group of the public and patients take part in a workshop
with Al research teams before they are granted access to the imaging data. The group asks questions
about what the researchers are seeking to find and why they need to use the data they’ve requested. At
the end of the workshop, the group makes a recommendation as to whether access to the data should
be granted or not, and can ask the researchers to adjust their approach.

Individual decision-making models (People making decisions for themselves or on behalf of
someone they care for)

- Individual Preferences: Before allowing the data to be used for research, the NHS contacts every
patient to ask how they would like their medical imaging data to be used. Some patients might allow for
the data to be used for any research. Some patients might respond by saying that data can be used by

15
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NHS researchers to test the effectiveness of treatments they’ve received, but not for companies to build
new Al products. Others might not want data to be accessed by any researchers at all. Patients could
set their preferences by post, a phone call, using an NHS website or appointment with a healthcare
professional.

- Data Usage Reports: The NHS sends a letter, email or notification to every patient on a regular basis
showing them how it has allowed their imaging data to be used for research. It shows each and every
different project and researchers the data has been accessed and used by, and the outcomes from the
research. Patients can respond to adjust how data about them is used in the next year, by post, a phone
call, using an NHS website or appointment with a healthcare professional.

- Personal Data Store: Patients use a digital interface to choose who can access their imaging data.
Patients get notifications about upcoming research projects that have passed a legal and technical
check, including information about the organisation conducting the research, what the researchers were
looking to understand and how they plan to use the data. Patients can select which projects they'd like
their data to be used for and for what purposes as well as setting default preferences. Patients can
decide the frequency with which they receive natifications, the channel by which they receive them, or
turn them off all together.

THE ASK
We are seeking to work with an organisation that can support us with the following:
* To design options for data stewardship models that

o could increase visibility over health data, transparency over its use, and empowerment of
patients and the public in decisions about granting access to it for Al research and
development purposes; and

o areresponsive to the cross-cutting themes and principles (see this report) surfaced by the
dialogue participants.

In their design of data stewardship models, successful bidders can consider:

» how the models deliberated on as part of the public dialogue can be strengthened, including through
adaptation and/or elaboration, in response to the limitations and questions that participants identified
during deliberations (see Appendix B). For example, there are outstanding questions about the
feasibility of some models (i.e., in terms of technical feasibility, cost at scale, and expectations of
engagement in granular decisions about data access). Full details of relevant insights, such as the
benefits and limitations of these data stewardship models from the perspective of the dialogue
participants can be found in this_report.

» how some aspects of the different models deliberated on as part of the public dialogue could be
combined or work in tandem (as opposed to operating as mutually exclusive) to create a novel approach
that meets the cross-cutting themes and principles identified during the public dialogue

* how an entirely new data stewardship model can be designed to better meet the public dialogue’s
cross-cutting themes and principles.

The successful bidder will also be required to:

» demonstrate the feasibility and merits of the models of data stewardship that they design, including that
these can be reasonably tested through a subsequent pilot stage (The piloting of data stewardship models
will be conducted by separate contractors in a subsequent stage to this competition).

In assessing the merit and feasibility of the designed models, it will be crucial to consider how any models fit
within and complement the existing system for providing data access for Al purposes, including
developments related to Secure Data Environments.

Consideration must be given to ensuring that any novel approaches (i.e. of an individual decision-making
approach) will not compromise the depth and breadth of health data available to access for researching and
developing Al systems, especially given that Al systems need large volumes of data to be effectively trained
and validated.

In order to deliver the above, we anticipate the bidders may respond by providing the following outputs:

» Secondary, and primary quantitative and/or qualitative research and analysis addressing the limitations and
questions that the public dialogue participants have raised about data stewardship approaches

* Discovery activities pertaining to:

o the technical implementation of the designed data stewardship models (for example, these may involve
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adaptations of existing technologies like Personal Online Datastores)

0 adaptations of existing data access processes (i.e. how to integrate meaningful patient and public
engagement) in partnership with data controllers (i.e. of medical imaging datasets)

» Studies on the feasibility and merits of the designed data stewardship models:

0 as part of the broader data access system (e.g. could entail planning how the models could be combined
and/or integrated as part of existing systems for data access; costing these proposals; and accounting for
system resource, capacity and sustainability) and

o that these can be reasonably tested through a subsequent pilot stage (to be conducted by separate
contractors in a subsequent stage to this competition).

Delivery phase(s): Discovery

Overview of Requirement:

SCOPE OF REQUIREMENTS
Research Objectives
We are seeking to work with an organisation that can support us with the following:

* To design data stewardship models that could increase visibility over health data, transparency over its
use, and empowerment of patients and the public in decisions about granting access to it for Al research and
development purposes. The designed data stewardship models will need to be responsive to the cross-
cutting themes and principles (see Appendix A and this report) surfaced by the dialogue participants.

Indicative timeframes

The Contract can be for a period of up to 4 months from mid April 2023 to mid August 2023 (please note this
is subject to change). Bidders may suggest any timeframe within this period.

Work Set-Up (Location)
The service will be carried out remotely.
Suggested Approach

Bidders are asked to outline a detailed approach to design the data stewardship models, as well as
demonstrate the feasibility and merits of the designed models, as per the requirements listed above in
deliverables background section 2.

We anticipate that the contractor will reference the findings from the public dialogue, and expect that any
proposed approach will explicitly take into considerations the cross-cutting themes and principles identified
as part of the public dialogue (see full report).

Desired Outputs
We require the following key deliverables:
« design activities (and related analysis) in relation to data stewardship models

« activities and analysis to demonstrate the feasibility and merits of the designed models of data stewardship.

In order to deliver the above, we anticipate the contractor may provide the following outputs:

» Secondary, and primary quantitative and/or qualitative research and analysis addressing the limitations and
questions that the public dialogue participants have raised about data stewardship approaches

* Discovery activities pertaining to the:

o technical implementation of the designed data stewardship models (for example, these may involve
adaptations of existing technologies/prototypes like Personal Online Datastores)

o adaptations of existing data access processes (i.e. how to integrate meaningful patient and public
engagement) in partnership with data controllers (i.e. of medical imaging datasets)
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« Studies on the feasibility and merits of the designed data stewardship models:

o as part of the broader data access system (e.g. could entail planning how the models could be
combined and/or integrated as part of existing systems for data access; costing these proposals;
and accounting for system resource, capacity and sustainability) and

o that these can be reasonably tested through a subsequent pilot stage (to be conducted by separate
contractors in a subsequent stage to this competition).

Liaison Arrangements
The project will be overseen by the Al Ethics Initiative team within the NHS Al Lab.

Contractor will be required to participate in an interview with an independent contractor as part of an
evaluation of the public dialogue we conducted.

3 Buyer Requirements — SOW Deliverables

Outcome Description: Undertake the design and feasibility assessment of Data
Stewardship Models for Al R&D, enabling progress toward the pilot study.

This project will be managed using a hybrid approach and where practicable (and
beneficial), activities may overlap. For example, it is anticipated that MS01 and MS02 will
be conducted in parallel.

Mileston | Milestone Description Acceptance Criteria Due Date
e Ref
] | I | 10 Jul23
S .
e
I |
.
I
|
| I | 17 Jul2Z3
] __
. ——
] ——
I
.
|
] 7 Aug 23
|
e A —
- |
|
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21 Aug 23

2 Oct 23

16 Oct 23
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Delivery Plan:
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30 days

60 days

32.5 days

20 days

55 days

All roles are permanent employees of Atkins Limited.

At the request of the Buyer a budget to cover reasonable expenses for patients and
members of the public participating in interviews (~10), co-creation workshops (~2) and
useability tests (~3) has been set at |-

Security Applicable to SOW:

The Supplier confirms that all Supplier Staff working on Buyer Sites and on Buyer Systems
and Deliverables, have completed Supplier Staff Vetting in accordance with Paragraph 6
(Security of Supplier Staff) of Part B — Annex 1 (Baseline Security Requirements) of Call-Off
Schedule 9 (Security).

Cyber Essentials Scheme:

The Buyer requires the Supplier to have and maintain a Cyber Essentials Certificate for
the work undertaken under this SOW, in accordance with Call-Off Schedule 26 (Cyber
Essentials Scheme).

SOW Standards:

[Insert any specific Standards applicable to this SOW (check Annex 3 of Framework
Schedule 6 (Order Form Template, SOW Template and Call-Off Schedules)]

Performance Management:

Material KPIs Target Measured by

25



Joint Schedule 1 (Definitions)

Additional Requirements:

Annex 1 — Where Annex 1 of Joint Schedule 11 (Processing Data) in the Call-Off Contract
does not accurately reflect the data Processor / Controller arrangements applicable to this
Statement of Work, the Parties shall comply with the revised Annex 1 attached to this

Statement of Work.

Key Supplier Staff:

Key Role Key Staff Contract Details Employment / Engagement Route
(incl. inside/outside IR35)

I N ]
I

] [ ] ] I
I

] I ] I
I

I ] I

[ I

] I I

I I

1 The initial target is set at: 3 public/patient participants per co-creation workshop, 10 public/patient
participants for semi-structured interviews and useability tests.
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Technical David Lewis Permanent Employed - PAYE

Assurance Employee

I NN | |
I

I NN | . |
I

SOW Reporting Requirements:

Further to the Supplier providing the management information detailed in Paragraph 6 of
Call-Off Schedule 15 (Call Off Contract Management), the Supplier shall also provide the
following additional management information under and applicable to this SOW only:

Ref. | Type of Information Which Services does this Required regularity of
requirement apply to? Submission

1. | I

Il I I
I
I

I | I
I

I | | I
I

N | I
|

4 Charges

Call Off Contract Charges:
The applicable charging method(s) for this SOW is:
e Fixed Price

The estimated maximum value of this SOW (irrespective of the selected charging method) is
I

Rate Cards Applicable:

N/A

Reimbursable Expenses:

See Expenses Policy in Annex 1 to Call-Off Schedule 5 (Pricing Details and Expenses
Policy)
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5 Signatures and Approvals

Agreement of this SOW

BY SIGNING this Statement of Work, the Parties agree that it shall be incorporated into

Appendix 1 of the Order Form and incorporated into the Call-Off Contract and be legally
binding on the Patrties:

For and on behalf of the Supplier:

For and on behalf of the Buyer:
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Annex 2
Data Processing

Prior to the execution of this Statement of Work, the Parties shall review Annex 1 of Joint
Schedule 11 (Processing Data) and if the contents of Annex 1 does not adequately cover the
Processor / Controller arrangements covered by this Statement of Work, Annex 1 shall be
amended as set out below and the following table shall apply to the Processing activities
undertaken under this Statement of Work only:

[Template Annex 1 of Joint Schedule 11 (Processing Data) Below]

Description

Details

Identity of Controller for
each Category of
Personal Data

The Relevant Authority is Controller and the Supplier is
Processor

The Parties acknowledge that in accordance with paragraph 2 to
paragraph 15 and for the purposes of the Data Protection Legislation,
the Relevant Authority is the Controller and the Supplier is the
Processor of the following Personal Data:

e [Insert the scope of Personal Data for which the purposes and
means of the Processing by the Supplier is determined by the
Relevant Authority]

The Supplier is Controller and the Relevant Authority is
Processor

The Parties acknowledge that for the purposes of the Data Protection
Legislation, the Supplier is the Controller and the Relevant Authority
is the Processor in accordance with paragraph 2 to paragraph 15 of
the following Personal Data:

e [Insert the scope of Personal Data which the purposes and
means of the Processing by the Relevant Authority is determined
by the Supplier]

The Parties are Joint Controllers

The Parties acknowledge that they are Joint Controllers for the
purposes of the Data Protection Legislation in respect of:

e [Insert the scope of Personal Data which the purposes and
means of the Processing is determined by the both Parties
together]

The Parties are Independent Controllers of Personal Data

The Parties acknowledge that they are Independent Controllers for
the purposes of the Data Protection Legislation in respect of:

e Business contact details of Supplier Personnel for which the
Supplier is the Controller,

e Business contact details of any directors, officers, employees,
agents, consultants and contractors of Relevant Authority
(excluding the Supplier Personnel) engaged in the performance
of the Relevant Authority’s duties under the Contract) for which
the Relevant Authority is the Controller,

e [Insert the scope of other Personal Data provided by one Party
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who is Controller to the other Party who will separately determine
the nature and purposes of its Processing the Personal Data on
receipt e.g. where (1) the Supplier has professional or regulatory
obligations in respect of Personal Data received, (2) a
standardised service is such that the Relevant Authority cannot
dictate the way in which Personal Data is processed by the
Supplier, or (3) where the Supplier comes to the transaction with
Personal Data for which it is already Controller for use by the
Relevant Authority]

[Guidance where multiple relationships have been identified above,
please address the below rows in the table for in respect of each
relationship identified]

Duration of the
Processing

[Clearly set out the duration of the Processing including dates]

Nature and purposes of
the Processing

[Be as specific as possible, but make sure that you cover all intended
purposes.

The nature of the Processing means any operation such as
collection, recording, organisation, structuring, storage, adaptation or
alteration, retrieval, consultation, use, disclosure by transmission,
dissemination or otherwise making available, alignment or
combination, restriction, erasure or destruction of data (whether or
not by automated means) etc.

The purpose might include: employment processing, statutory
obligation, recruitment assessment etc.]

Type of Personal Data

[Examples here include: name, address, date of birth, NI number,
telephone number, pay, images, biometric data etc.]

Categories of Data
Subiject

[Examples include: Staff (including volunteers, agents, and temporary
workers), customers/ clients, suppliers, patients, students / pupils,
members of the public, users of a particular

website etc.]

Plan for return and
destruction of the data
once the Processing is
complete

UNLESS requirement
under Union or Member
State law to preserve
that type of data

[Describe how long the data will be retained for, how it be returned or
destroyed]
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Joint Schedule 1 (Definitions) RM1043.7

11

1.2

1.3

131
1.3.2
1.3.3

134

1.35

1.3.6

1.3.7

1.3.8

1.3.9

1 Terms and definitions

In each Contract, unless the context otherwise requires, capitalised expressions shall
have the meanings set out in this Joint Schedule 1 (Definitions) or the relevant
Schedule in which that capitalised expression appears.

If a capitalised expression does not have an interpretation in this Schedule or any
other Schedule, it shall, in the first instance, be interpreted in accordance with the
common interpretation within the relevant market sector/industry where appropriate.
Otherwise, it shall be interpreted in accordance with the dictionary meaning.

In each Contract, unless the context otherwise requires:
the singular includes the plural and vice versa;
reference to a gender includes the other gender and the neuter;

references to a person include an individual, company, body corporate, corporation,
unincorporated association, firm, partnership or other legal entity or Central
Government Body;

a reference to any Law includes a reference to that Law as amended, extended,
consolidated or re-enacted from time to time;

the words "including”, "other", "in particular", "for example" and similar words
shall not limit the generality of the preceding words and shall be construed as if they
were immediately followed by the words "without limitation";

references to "writing" include typing, printing, lithography, photography, display on
a screen, electronic and facsimile transmission and other modes of representing or
reproducing words in a visible form, and expressions referring to writing shall be
construed accordingly;

references to "representations” shall be construed as references to present facts,
to "warranties" as references to present and future facts and to "undertakings" as
references to obligations under the Contract;

references to "Clauses" and "Schedules" are, unless otherwise provided,
references to the clauses and schedules of the Core Terms and references in any
Schedule to parts, paragraphs, annexes and tables are, unless otherwise provided,
references to the parts, paragraphs, annexes and tables of the Schedule in which
these references appear;

references to "Paragraphs" are, unless otherwise provided, references to the
paragraph of the appropriate Schedules unless otherwise provided;

1.3.10 references to a series of Clauses or Paragraphs shall be inclusive of the clause

numbers specified,;

1.3.11 the headings in each Contract are for ease of reference only and shall not affect the

interpretation or construction of a Contract;

1.3.12 in entering into a Contract the Relevant Authority is acting as part of the Crown; and

1.3.13 any reference in a Contract which immediately before Exit Day was a reference to

(as it has effect from time to time):

(a) any EU regulation, EU decision, EU tertiary legislation or provision of the EEA
agreement (“EU References”) which is to form part of domestic law by
application of section 3 of the European Union (Withdrawal) Act 2018 shall be
read on and after Exit Day as a reference to the EU References as they form part
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of domestic law by virtue of section 3 of the European Union (Withdrawal) Act
2018 as modified by domestic law from time to time; and

(b) any EU institution or EU authority or other such EU body shall be read on and
after Exit Day as a reference to the UK institution, authority or body to which its
functions were transferred.

1.4 In each Contract, unless the context otherwise requires, the following words shall have
the following meanings:

Term Definition

Achieve in respect of a Test, to successfully pass such Test without any Test
Issues and in respect of a Milestone, the issue of a Satisfaction
Certificate in respect of that Milestone if specified within the Buyer’s
acceptance testing procedure and "Achieved", "Achieving" and
"Achievement" shall be construed accordingly;

Additional insurance requirements relating to a Call-Off Contract specified in

Insurances the Order Form additional to those outlined in Joint Schedule 3
(Insurance Requirements);

Admin Fee means the costs incurred by CCS in dealing with MI Failures

calculated in accordance with the tariff of administration charges
published by the CCS at: https://www.gov.uk/guidance/current-
crown-commercial-service-suppliers-what-you-need-to-know;

Affected Party

the Party seeking to claim relief in respect of a Force Majeure Event;

Affiliates in relation to a body corporate, any other entity which directly or
indirectly Controls, is Controlled by, or is under direct or indirect
common Control of that body corporate from time to time;

Annex extra information which supports a Schedule;

Approval the prior written consent of the Buyer and "Approve" and
"Approved" shall be construed accordingly;

Audit the Relevant Authority’s right to:

(a) verify the accuracy of the Charges and any other amounts
payable by a Buyer under a Call-Off Contract (including
proposed or actual variations to them in accordance with the
Contract);

(b) verify the costs of the Supplier (including the costs of all
Subcontractors and any third party suppliers) in connection with
the provision of the Services;

(c) verify the Open Book Data;

(d) verify the Supplier's and each Subcontractor's compliance with
the applicable Law;

(e) identify or investigate actual or suspected breach of Clauses 27
to 33 and/or Joint Schedule 5 (Corporate Social Responsibility),
impropriety or accounting mistakes or any breach or threatened
breach of security and in these circumstances the Relevant
Authority shall have no obligation to inform the Supplier of the
purpose or objective of its investigations;

(f) identify or investigate any circumstances which may impact upon
the financial stability of the Supplier, any Guarantor, and/or any
Subcontractors or their ability to provide the Deliverables;

(g) obtain such information as is necessary to fulfil the Relevant
Authority’s obligations to supply information for parliamentary,
ministerial, judicial or administrative purposes including the
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supply of information to the Comptroller and Auditor General,

(h) review any books of account and the internal contract
management accounts kept by the Supplier in connection with
each Contract;

(i) carry out the Relevant Authority’s internal and statutory audits
and to prepare, examine and/or certify the Relevant Authority's
annual and interim reports and accounts;

(i) enable the National Audit Office to carry out an examination
pursuant to Section 6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with which the Relevant
Authority has used its resources; or

(k) verify the accuracy and completeness of any Management
Information delivered or required by the Framework Contract;

Auditor

(a) the Buyer's internal and external auditors;
(b) the Buyer’s statutory or regulatory auditors;

(c) the Comptroller and Auditor General, their staff and/or any
appointed representatives of the National Audit Office;

(d) HM Treasury or the Cabinet Office;

(e) any party formally appointed by the Buyer to carry out audit or
similar review functions; and

(f) successors or assigns of any of the above;

Authority

CCS and each Buyer;

Authority Cause

any breach of the obligations of the Relevant Authority or any other
default, act, omission, negligence or statement of the Relevant
Authority, of its employees, servants, agents in connection with or in
relation to the subject-matter of the Contract and in respect of which
the Relevant Authority is liable to the Supplier;

BACS the Bankers’ Automated Clearing Services, which is a scheme for
the electronic processing of financial transactions within the United
Kingdom;

Balanced a tool for Call-Off Contact management activity, through

Scorecard measurement of a Supplier’s performance against key performance
indicator, which the Buyer and Supplier may agree at the Call-Off
Contract Start Date;

Beneficiary a Party having (or claiming to have) the benefit of an indemnity under
this Contract;

Buyer the relevant public sector purchaser identified as such in the Order

Form;

Buyer Assets

the Buyer’s infrastructure, data, software, materials, assets,
equipment or other property owned by and/or licensed or leased to
the Buyer and which is or may be used in connection with the
provision of the Deliverables which remain the property of the Buyer
throughout the term of the Contract;

Buyer Authorised
Representative

the representative appointed by the Buyer from time to time in
relation to the Call-Off Contract initially identified in the Order Form,;

Buyer Premises

premises owned, controlled or occupied by the Buyer which are
made available for use by the Supplier or its Subcontractors for the
provision of the Deliverables (or any of them);

Buyer’s Guidance

guidance for Buyers on how to buy digital services using the
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Framework Contract, located at: https://www.gov.uk/quidance/digital-
outcomes-and-specialists-buyers-quide;

Call-Off Contract

the contract between the Buyer and the Supplier (entered into
pursuant to the provisions of the Framework Contract), which
consists of the terms set out and referred to in the Order Form;

Call-Off Contract
Period

the Contract Period in respect of the Call-Off Contract;

Call-Off Expiry
Date

the latter of the scheduled date of the end of a Call-Off Contract as
stated in the Order Form or the date of completion of the last
Deliverable due under the last Statement of Work under the Call-Off
Contract;

Call-Off the contractual terms applicable to the Call-Off Contract specified
Incorporated under the relevant heading in the Order Form;

Terms

Call-Off Initial the Initial Period of a Call-Off Contract specified in the Order Form;
Period

Call-Off Optional
Extension Period

such period or periods beyond which the Call-Off Initial Period may
be extended as specified in the Order Form;

Call-Off
Procedure

the process for awarding a Call-Off Contract pursuant to Clause 2
(How the contract works) and Framework Schedule 7 (Call-Off
Award Procedure);

Call-Off Special
Terms

any additional terms and conditions specified in the Order Form
incorporated into the applicable Call-Off Contract;

Call-Off Start Date

the date of start of a Call-Off Contract as stated in the Order Form;

Call-Off Tender

the tender submitted by the Supplier in response to the Buyer’s
Statement of Requirements following a Further Competition
Procedure and set out at Call-Off Schedule 4 (Call-Off Tender);

Cap

the maximum amount to be paid by the Buyer under a Time and
Materials mechanism for the delivery of an agreed scope;

Capped Time and
Materials

Time and Materials payable up to a specified Cap for delivery of the
agreed scope of Deliverables;

CCS

the Minister for the Cabinet Office as represented by Crown
Commercial Service, which is an executive agency and operates as
a trading fund of the Cabinet Office, whose offices are located at 9th
Floor, The Capital, Old Hall Street, Liverpool L3 9PP;

CCS Authorised
Representative

the representative appointed by CCS from time to time in relation to
the Framework Contract initially identified in the Framework Award
Form;

Central
Government
Body

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification Guide,
as published and amended from time to time by the Office for
National Statistics:

(a) Government Department;

(b) Non-Departmental Public Body or Assembly Sponsored Public
Body (advisory, executive, or tribunal);

(c) Non-Ministerial Department; or
(d) Executive Agency;

Change in Law

any change in Law which impacts on the supply of the Deliverables
and performance of the Contract which comes into force after the
Start Date;

Change of
Control

a change of control within the meaning of Section 450 of the
Corporation Tax Act 2010;
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Charges the prices (exclusive of any applicable VAT), payable to the Supplier
by the Buyer under the Call-Off Contract, as set out in the Order
Form, for the full and proper performance by the Supplier of its
obligations under the Call-Off Contract less any Deductions;

Claim any claim which it appears that a Beneficiary is, or may become,

entitled to indemnification under this Contract;

Commercially

the Confidential Information listed in the Framework Award Form or

Sensitive Order Form (if any) comprising of commercially sensitive information

Information relating to the Supplier, its IPR or its business or which the Supplier
has indicated to the Authority that, if disclosed by the Authority,
would cause the Supplier significant commercial disadvantage or
material financial loss;

Comparable the supply of Deliverables to another Buyer of the Supplier that are

Supply the same or similar to the Deliverables;

Confidential means any information, however it is conveyed, that relates to the

Information business, affairs, developments, trade secrets, Know-How,
personnel and suppliers of CCS, the Buyer or the Supplier, including
IPRs, together with information derived from the above, and any
other information clearly designated as being confidential (whether or
not it is marked as "confidential") or which ought reasonably to be
considered to be confidential;

Conflict of a conflict between the financial or personal duties of the Supplier or

Interest the Supplier Staff and the duties owed to CCS or any Buyer under a
Contract, in the reasonable opinion of the Buyer or CCS;

Contract either the Framework Contract or the Call-Off Contract, as the

context requires;

Contract Period

the term of either a Framework Contract or Call-Off Contract on and
from the earlier of the:
(a) applicable Start Date; or

(b) the Effective Date up to and including the applicable End Date;

Contract Value

the higher of the actual or expected total Charges paid or payable
under a Contract where all obligations are met by the Supplier;

Contract Year

a consecutive period of twelve (12) Months commencing on the Start
Date or each anniversary thereof;

Control control in either of the senses defined in sections 450 and 1124 of
the Corporation Tax Act 2010 and "Controlled" shall be construed
accordingly;

Controller has the meaning given to it in the GDPR;

Core Terms CCS’ terms and conditions for common goods and services which
govern how Suppliers must interact with CCS and Buyers under
Framework Contracts and Call-Off Contracts;

Costs the following costs (without double recovery) to the extent that they

are reasonably and properly incurred by the Supplier in providing the
Deliverables:

the cost to the Supplier or the Key Subcontractor (as the context
requires), calculated per Work Day, of engaging the Supplier Staff,
including:

(a) base salary paid to the Supplier Staff;

(b) employer’s National Insurance contributions;
(c) pension contributions;

(d) car allowances;
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(e) any other contractual employment benefits;
(f) staff training;
(g) work place accommodation;

(h) work place IT equipment and tools reasonably necessary to
provide the Deliverables (but not including items included within
limb (b) below); and

(i) reasonable recruitment costs, as agreed with the Buyer;

costs incurred in respect of Supplier Assets which would be treated
as capital costs according to generally accepted accounting
principles within the UK, which shall include the cost to be charged in
respect of Supplier Assets by the Supplier to the Buyer or (to the
extent that risk and title in any Supplier Asset is not held by the
Supplier) any cost actually incurred by the Supplier in respect of
those Supplier Assets;

operational costs which are not included within (a) or (b) above, to
the extent that such costs are necessary and properly incurred by
the Supplier in the provision of the Deliverables; and

Reimbursable Expenses to the extent these have been specified as
allowable in the Order Form and are incurred in delivering any
Deliverables;

but excluding:

(a) Overhead,;

(b) financing or similar costs;

(c) maintenance and support costs to the extent that these relate to
maintenance and/or support Deliverables provided beyond the
Call-Off Contract Period whether in relation to Supplier Assets or
otherwise;

(d) taxation;
(e) fines and penalties;

(f) amounts payable under Call-Off Schedule 16 (Benchmarking)
where such Schedule is used; and

(g) non-cash items (including depreciation, amortisation,
impairments and movements in provisions);

CRTPA the Contract Rights of Third Parties Act 1999;

Data Protection an assessment by the Controller of the impact of the envisaged
Impact Processing on the protection of Personal Data;

Assessment

Data Protection the GDPR, the LED and any applicable national implementing Laws
Legislation as amended from time to time; (ii) the DPA 2018 to the extent that it

relates to Processing of Personal Data and privacy; (iii) all applicable
Law about the Processing of Personal Data and privacy;

Data Protection
Liability Cap

the amount specified in the Framework Award Form;

Data Protection
Officer

has the meaning given to it in the GDPR;

Data Subject

has the meaning given to it in the GDPR;

Data Subject
Access Request

a request made by, or on behalf of, a Data Subject in accordance
with rights granted pursuant to the Data Protection Legislation to
access their Personal Data;
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Deductions

all Service Credits, Delay Payments (if applicable), or any other
deduction which the Buyer is paid or is payable to the Buyer under a
Call-Off Contract;

Default

any breach of the obligations of the Supplier (including abandonment
of a Contract in breach of its terms) or any other default (including
material default), act, omission, negligence or statement of the
Supplier, of its Subcontractors or any Supplier Staff howsoever
arising in connection with or in relation to the subject-matter of a
Contract and in respect of which the Supplier is liable to the Relevant
Authority;

Default
Management
Charge

has the meaning given to it in Paragraph 8.1.1 of Framework
Schedule 5 (Management Charges and Information);

Delay Payments

the amounts (if any) payable by the Supplier to the Buyer in respect
of a delay of a Milestone as specified in the Implementation Plan;

Deliverables or

Goods and/or Services that may be ordered under the Contract

Digital including the Documentation;
Deliverables
Delivery delivery of the relevant Deliverable or Milestone in accordance with

the terms of a Call-Off Contract as confirmed and accepted by the
Buyer by the either (a) confirmation in writing to the Supplier; or (b)
where Call-Off Schedule 13 (Implementation Plan and Testing) is
used issue by the Buyer of a Satisfaction Certificate. "Deliver" and
"Delivered" shall be construed accordingly;

Disclosing Party

the Party directly or indirectly providing Confidential Information to
the other Party in accordance with Clause 15 (What you must keep
confidential);

Dispute

any claim, dispute or difference (whether contractual or non-
contractual) arising out of or in connection with the Contract or in
connection with the negotiation, existence, legal validity,
enforceability or termination of the Contract, whether the alleged
liability shall arise under English law or under the law of some other
country and regardless of whether a particular cause of action may
successfully be brought in the English courts;

Dispute
Resolution
Procedure

the dispute resolution procedure set out in Clause 34 (Resolving
disputes);

Documentation

descriptions of the Services and Service Levels, technical

specifications, user manuals, training manuals, operating manuals,

process definitions and procedures, system environment
descriptions and all such other documentation (whether in hardcopy
or electronic form) is required to be supplied by the Supplier to the

Buyer under a Contract as:

(a) would reasonably be required by a competent third party capable
of Good Industry Practice contracted by the Buyer to develop,
configure, build, deploy, run, maintain, upgrade and test the
individual systems that provide the Deliverables

(b) is required by the Supplier in order to provide the Deliverables;
and/or

(c) has been or shall be generated for the purpose of providing the
Deliverables;

DOTAS

the Disclosure of Tax Avoidance Schemes rules which require a
promoter of Tax schemes to tell HMRC of any specified notifiable
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arrangements or proposals and to provide prescribed information on
those arrangements or proposals within set time limits as contained
in Part 7 of the Finance Act 2004 and in secondary legislation made
under vires contained in Part 7 of the Finance Act 2004 and as
extended to National Insurance Contributions;

DPA 2018 the Data Protection Act 2018;
Due Diligence any information supplied to the Supplier by or on behalf of the
Information Authority prior to the Start Date;

Effective Date

the date on which the final Party has signed the Contract;

EIR

the Environmental Information Regulations 2004;

Electronic Invoice

an invoice which has been issued, transmitted and received in a
structured electronic format which allows for its automatic and
electronic processing and which complies with (a) the European
standard and (b) any of the syntaxes published in Commission
Implementing Decision (EU) 2017/1870;

Employment the Transfer of Undertakings (Protection of Employment)

Regulations Regulations 2006 (SI 2006/246) as amended or replaced or any
other Regulations implementing the European Council Directive
77/187/EEC;

End Date the earlier of:

(a) the Expiry Date (as extended by any Extension Period exercised
by the Relevant Authority under Clause 10.1.2); or

(b) if a Contract or Statement of Work is terminated before the date
specified in (a) above, the date of termination of the Contract or
Statement of Work (as the context dictates);

Environmental
Policy

to conserve energy, water, wood, paper and other resources, reduce
waste and phase out the use of ozone depleting substances and
minimise the release of greenhouse gases, volatile organic
compounds and other substances damaging to health and the
environment, including any written environmental policy of the Buyer;

Equality and
Human Rights
Commission

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

Estimated Year 1
Charges

the anticipated total Charges payable by the Buyer in the first
Contract Year specified in the Order Form;

Estimated Yearly
Charges

means for the purposes of calculating each Party’s annual liability
under Clause 11.2:
(a) in the first Contract Year, the Estimated Year 1 Charges; or

(b) in the any subsequent Contract Years, the Charges paid or
payable in the previous Call-off Contract Year; or

(c) after the end of the Call-off Contract, the Charges paid or
payable in the last Contract Year during the Call-off Contract
Period;

Existing IPR any and all IPR that are owned by or licensed to either Party and
which are or have been developed independently of the Contract
(whether prior to the Start Date or otherwise);

Exit Day shall have the meaning in the European Union (Withdrawal) Act
2018;

Expiry Date the Framework Expiry Date or the Call-Off Expiry Date (as the

context dictates);

Extension Period

the Framework Optional Extension Period or the Call-Off Optional
Extension Period as the context dictates;
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Fixed Price

the pricing mechanism whereby the Buyer agrees to pay the Supplier
based on a capped price which shall cover all work performed and
Deliverables required to be provided by the Supplier Staff and all
materials used in the project, no matter how much work is required to
complete each identified Deliverable within the agreed scope;

FOIA

the Freedom of Information Act 2000 and any subordinate legislation
made under that Act from time to time together with any guidance
and/or codes of practice issued by the Information Commissioner or
relevant Government department in relation to such legislation;

Force Majeure
Event

any event, occurrence, circumstance, matter or cause affecting the
performance by either the Relevant Authority or the Supplier of its
obligations arising from acts, events, omissions, happenings or non-
happenings beyond the reasonable control of the Affected Party
which prevent or materially delay the Affected Party from performing
its obligations under a Contract and which are not attributable to any
wilful act, neglect or failure to take reasonable preventative action by
the Affected Party, including:

(a) riots, civil commotion, war or armed conflict;

(b) acts of terrorism;

(c) acts of a Central Government Body, local government or
regulatory bodies;

(d) fire, flood, storm or earthquake or other natural disaster,

but excluding any industrial dispute relating to the Supplier, the
Supplier Staff or any other failure in the Supplier or the
Subcontractor's supply chain;

Force Majeure
Notice

a written notice served by the Affected Party on the other Party
stating that the Affected Party believes that there is a Force Majeure
Event;

Framework the document outlining the Framework Incorporated Terms and

Award Form crucial information required for the Framework Contract, to be
executed by the Supplier and CCS;

Framework the framework agreement established between CCS and the

Contract Supplier in accordance with Regulation 33 by the Framework Award
Form for the provision of the Deliverables to Buyers by the Supplier
pursuant to the OJEU Notice;

Framework the period from the Framework Start Date until the End Date of the

Contract Period Framework Contract;

Framework the scheduled date of the end of the Framework Contract as stated

Expiry Date in the Framework Award Form;

Framework the contractual terms applicable to the Framework Contract specified

Incorporated in the Framework Award Form;

Terms

Framework such period or periods beyond which the Framework Contract Period

Optional may be extended as specified in the Framework Award Form;

Extension Period

Framework the price(s) applicable to the provision of the Deliverables set out in

Price(s) Framework Schedule 3 (Framework Prices);

Framework any additional terms and conditions specified in the Framework

Special Terms

Award Form incorporated into the Framework Contract;

Framework Start
Date

the date of start of the Framework Contract as stated in the
Framework Award Form;

Framework

the tender submitted by the Supplier to CCS and annexed to or
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Tender Response

referred to in Framework Schedule 2 (Framework Tender);

Further
Competition

the further competition procedure described in Framework Schedule
7 (Call-Off Award Procedure);

Procedure

GDPR the General Data Protection Regulation (Regulation (EU) 2016/679);
General Anti- (a) the legislation in Part 5 of the Finance Act 2013; and

Abuse Rule

(b) any future legislation introduced into parliament to counteract
Tax advantages arising from abusive arrangements to avoid
National Insurance contributions;

General Change
in Law

a Change in Law where the change is of a general legislative nature
(including Tax or duties of any sort affecting the Supplier) or which
affects or relates to a Comparable Supply;

Goods

goods made available by the Supplier as specified in Framework
Schedule 1 (Specification) and in relation to a Call-Off Contract as
specified in the Order Form;

Good Industry

standards, practices, methods and procedures conforming to the

Practice Law and the exercise of the degree of skill and care, diligence,
prudence and foresight which would reasonably and ordinarily be
expected from a skilled and experienced person or body engaged
within the relevant industry or business sector;

Government the government of the United Kingdom (including the Northern

Ireland Assembly and Executive Committee, the Scottish
Government and the National Assembly for Wales), including
government ministers and government departments and other
bodies, persons, commissions or agencies from time to time carrying
out functions on its behalf;

Government Data

the data, text, drawings, diagrams, images or sounds (together with
any database made up of any of these) which are embodied in any
electronic, magnetic, optical or tangible media, including any of the
Authority’s Confidential Information, and which:

(a) are supplied to the Supplier by or on behalf of the Authority; or

(b) the Supplier is required to generate, process, store or transmit
pursuant to a Contract;

Guarantor

the person (if any) who has entered into a guarantee in the form set
out in Joint Schedule 8 (Guarantee) in relation to this Contract;

Halifax Abuse

the principle explained in the CJEU Case C-255/02 Halifax and

Principle others;

HMRC Her Majesty’s Revenue and Customs;

ICT Policy the Buyer's policy in respect of information and communications
technology, referred to in the Order Form, which is in force as at the
Call-Off Start Date (a copy of which has been supplied to the
Supplier), as updated from time to time in accordance with the
Variation Procedure;

Impact an assessment of the impact of a Variation request by the Relevant

Assessment Authority completed in good faith, including:

(a) details of the impact of the proposed Variation on the
Deliverables and the Supplier's ability to meet its other
obligations under the Contract;

(b) details of the cost of implementing the proposed Variation;

(c) details of the ongoing costs required by the proposed Variation
when implemented, including any increase or decrease in the
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Framework Prices/Charges (as applicable), any alteration in the
resources and/or expenditure required by either Party and any
alteration to the working practices of either Party;

(d) a timetable for the implementation, together with any proposals
for the testing of the Variation; and

(e) such other information as the Relevant Authority may reasonably
request in (or in response to) the Variation request;

Implementation
Plan

the plan for provision of the Deliverables set out in Call-Off Schedule
13 (Implementation Plan and Testing), as applicable, where that
Schedule is used or otherwise as agreed between the Supplier and
the Buyer;

Incremental Fixed
Price

the pricing mechanism where the overall Statement of Work is based
on Capped Time and Materials, but where the prices for individual
Deliverables Increments are fixed prior to the work being undertaken.
The Charges for the first Deliverable Increment or Deliverables
Increments for the Statement of Work will be fixed, but the Charges
for subsequent Deliverables Increments will be reviewed and refined
prior to the execution of each subsequent Deliverables Increment
within the same Statement of Work;

Indemnifier a Party from whom an indemnity is sought under this Contract;

Independent where a Controller has provided Personal Data to another Party

Control which is not a Processor or a Joint Controller because the recipient
itself determines the purposes and means of Processing but does so
separately from the Controller providing it with Personal Data and
“Independent Controller” shall be construed accordingly;

Indexation the adjustment of an amount or sum in accordance with Framework
Schedule 3 (Framework Prices) and the relevant Order Form;

Information has the meaning given under section 84 of the Freedom of
Information Act 2000;

Information the UK’s independent authority which deals with ensuring information

Commissioner

relating to rights in the public interest and data privacy for individuals
is met, whilst promoting openness by public bodies;

Initial Period

the initial term of a Contract specified in the Framework Award Form
or the Order Form, as the context requires;

Insolvency Event

with respect to any person, means:

(a) that person suspends, or threatens to suspend, payment of its
debts, or is unable to pay its debts as they fall due or admits
inability to pay its debts, or:

() (being a company or a LLP) is deemed unable to pay its
debts within the meaning of section 123 of the Insolvency Act
1986, or

(i) (being a partnership) is deemed unable to pay its debts within
the meaning of section 222 of the Insolvency Act 1986;

(b) that person commences negotiations with one or more of its
creditors (using a voluntary arrangement, scheme of
arrangement or otherwise) with a view to rescheduling any of its
debts, or makes a proposal for or enters into any compromise or
arrangement with one or more of its creditors or takes any step to
obtain a moratorium pursuant to Section 1A and Schedule Al of
the Insolvency Act 1986 other than (in the case of a company, a
LLP or a partnership) for the sole purpose of a scheme for a
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solvent amalgamation of that person with one or more other
companies or the solvent reconstruction of that person;

(c) another person becomes entitled to appoint a receiver over the
assets of that person or a receiver is appointed over the assets
of that person;

(d) a creditor or encumbrancer of that person attaches or takes
possession of, or a distress, execution or other such process is
levied or enforced on or sued against, the whole or any part of
that person’s assets and such attachment or process is not
discharged within 14 days;

(e) that person suspends or ceases, or threatens to suspend or
cease, carrying on all or a substantial part of its business;

(f) where that person is a company, a LLP or a partnership:

(i) a petition is presented (which is not dismissed within 14 days
of its service), a notice is given, a resolution is passed, or an
order is made, for or in connection with the winding up of that
person other than for the sole purpose of a scheme for a
solvent amalgamation of that person with one or more other
companies or the solvent reconstruction of that person;

(i) an application is made to court, or an order is made, for the
appointment of an administrator, or if a notice of intention to
appoint an administrator is filed at Court or given or if an
administrator is appointed, over that person;

(i) (being a company or a LLP) the holder of a qualifying floating
charge over the assets of that person has become entitled to
appoint or has appointed an administrative receiver; or

(iv) (being a partnership) the holder of an agricultural floating
charge over the assets of that person has become entitled to
appoint or has appointed an agricultural receiver; or

(g) any event occurs, or proceeding is taken, with respect to that
person in any jurisdiction to which it is subject that has an effect
equivalent or similar to any of the events mentioned above;

Installation Works

all works which the Supplier is to carry out at the beginning of the
Call-Off Contract Period to install the Goods in accordance with the
Call-Off Contract;

Intellectual
Property Rights
or IPR

(a) copyright, rights related to or affording protection similar to
copyright, rights in databases, patents and rights in inventions,
semi-conductor topography rights, trade marks,service marks,
logos, rights in internet domain names and website addresses
and other rights in trade or business names, goodwill, designs
(whether registrable or otherwise), Know-How, trade secrets and
other rights in Confidential Information;

(b) applications for registration, and the right to apply for registration,
for any of the rights listed at (a) that are capable of being
registered in any country or jurisdiction; and

(c) all other rights having equivalent or similar effect in any country
or jurisdiction and the right to sue for passing off;

Invoicing

the address to which the Supplier shall invoice the Buyer as
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Address

specified in the Order Form;

IPR Claim

any claim of infringement or alleged infringement (including the
defence of such infringement or alleged infringement) of any IPR,
used to provide the Deliverables or otherwise provided and/or
licensed by the Supplier (or to which the Supplier has provided
access) to the Relevant Authority in the fulfilment of its obligations
under a Contract;

IR35

the off-payroll rules requiring individuals who work through their
intermediary pay the same income tax and National Insurance
contributions as an employee which are at:
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;

Joint Controller
Agreement

the agreement (if any) entered into between the Relevant Authority
and the Supplier substantially in the form set out in Annex 2 of Joint
Schedule 11 (Processing Data);

Joint Controllers

where two or more Controllers jointly determine the purposes and
means of Processing;

Joint Control

where two or more Controllers agree to jointly determine the
purposes and means of Processing Personal Data;

Key Staff

the individuals (if any) identified as such in the Order Form and any
Statement of Work;

Key Sub-Contract

each Sub-Contract with a Key Subcontractor;

Key
Subcontractor

any Subcontractor:
(a) which is relied upon to deliver any work package within the
Deliverables in their entirety; and/or

(b) which, in the opinion of CCS or the Buyer performs (or would
perform if appointed) a critical role in the provision of all or any
part of the Deliverables; and/or

(c) with a Sub-Contract with a contract value which at the time of
appointment exceeds (or would exceed if appointed) 10% of the
aggregate Charges forecast to be payable under the Call-Off
Contract,

and the Supplier shall list all such Key Subcontractors in section 19
of the Framework Award Form and in the Key Subcontractor Section
in Order Form;

Know-How

all ideas, concepts, schemes, information, knowledge, techniques,
methodology, and anything else in the nature of know-how relating to
the Deliverables but excluding know-how already in the other Party’s
possession before the applicable Start Date;

KPI Target

a key performance indicator target included in the Balanced
Scorecard;

Law

any law, subordinate legislation within the meaning of Section 21(1)
of the Interpretation Act 1978, bye-law, enforceable right within the
meaning of Section 2 of the European Communities Act 1972,
regulation, order, regulatory policy, mandatory guidance or code of
practice, judgment of a relevant court of law, or directives or
requirements with which the relevant Party is bound to comply;

LED

Law Enforcement Directive (Directive (EU) 2016/680);

Losses

all losses, liabilities, damages, costs, expenses (including legal fees),
disbursements, costs of investigation, litigation, settlement,
judgment, interest and penalties whether arising in contract, tort
(including negligence), breach of statutory duty, misrepresentation or
otherwise and "Loss" shall be interpreted accordingly;

Lots

the number of lots specified in Framework Schedule 1
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(Specification), if applicable;

Management the sum specified in the Framework Award Form payable by the
Charge Supplier to CCS in accordance with Framework Schedule 5
(Management Charges and Information);
Management the management information specified in Framework Schedule 5
Information or Ml | (Management Charges and Information);
MI Default means when two (2) Ml Reports are not provided in any rolling six (6)
month period;
MI Failure means when an Ml report:
(a) contains any material errors or material omissions or a missing
mandatory field; or
(b) is submitted using an incorrect MI reporting Template; or
(c) is not submitted by the reporting date (including where a
declaration of no business should have been filed);
MI Report means a report containing Management Information submitted to the
Authority in accordance with Framework Schedule 5 (Management
Charges and Information);
MI Reporting means the form of report set out in the Annex to Framework
Template Schedule 5 (Management Charges and Information) setting out the
information the Supplier is required to supply to the Authority;
Milestone an event or task described in the Implementation Plan or Statement

of Work;

Milestone Date

the target date set out against the relevant Milestone in the
Implementation Plan by which the Milestone must be Achieved,;

Misconduct has the meaning given to it in Paragraph 7.2 of Framework Schedule
7 (Call-Off Award Procedures);

Month a calendar month and "Monthly" shall be interpreted accordingly;

National contributions required by the Social Security Contributions and

Insurance Benefits Act 1992 and made in accordance with the Social Security
(Contributions) Regulations 2001 (S| 2001/1004);

New IPR (a) IPR in items created by the Supplier (or by a third party on behalf

of the Supplier) specifically for the purposes of a Contract and
updates and amendments of these items including (but not
limited to) database schema; and/or

(b) IPR in or arising as a result of the performance of the Supplier’s
obligations under a Contract and all updates and amendments to
the same;

but shall not include the Supplier’s Existing IPR;

Occasion of Tax
Non-Compliance

where:

(a) any Tax return of the Supplier submitted to a Relevant Tax
Authority on or after 1 October 2012 is found on or after 1 April
2013 to be incorrect as a result of:

(b) a Relevant Tax Authority successfully challenging the Supplier
under the General Anti-Abuse Rule or the Halifax Abuse
Principle or under any Tax rules or legislation in any jurisdiction
that have an effect equivalent or similar to the General Anti-
Abuse Rule or the Halifax Abuse Principle;

(c) the failure of an avoidance scheme which the Supplier was
involved in, and which was, or should have been, notified to a
Relevant Tax Authority under the DOTAS or any equivalent or
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similar regime in any jurisdiction; and/or

(d) any Tax return of the Supplier submitted to a Relevant Tax
Authority on or after 1 October 2012 which gives rise, on or after
1 April 2013, to a criminal conviction in any jurisdiction for Tax
related offences which is not spent at the Start Date or to a civil
penalty for fraud or evasion;

Off-Payroll
Worker

a worker (or contractor), not employed by the Supplier or any other
organisation within the supply chain, that provides their services
through their own private limited company or other type of
intermediary which may include the worker’s own personal service
company, a partnership or an individual,

Open Book Data

complete and accurate financial and non-financial information which

is sufficient to enable the Buyer to verify the Charges already paid or

payable and Charges forecast to be paid during the remainder of the

Call-Off Contract, including details and all assumptions relating to:

(a) the Supplier's Costs broken down against each Good and/or
Service and/or Deliverable, including actual capital expenditure
(including capital replacement costs) and the unit cost and total
actual costs of all Deliverables;

(b) operating expenditure relating to the provision of the Deliverables
including an analysis showing:

(i) the unit costs and quantity of Goods and any other
consumables and bought-in Deliverables;

(ii) staff costs broken down into the number and grade/role of all
Supplier Staff (free of any contingency) together with a list of
agreed rates against each grade;

(iii) a list of Costs underpinning those rates for each grade, being
the agreed rate less the Supplier Profit Margin; and

(iv) Reimbursable Expenses, if allowed under the Order Form;
(c) Overheads;

(d) all interest, expenses and any other third party financing costs
incurred in relation to the provision of the Deliverables;

(e) the Supplier Profit achieved over the Framework Contract Period
and on an annual basis;

() confirmation that all methods of Cost apportionment and
Overhead allocation are consistent with and not more onerous
than such methods applied generally by the Supplier;

(g) an explanation of the type and value of risk and contingencies
associated with the provision of the Deliverables, including the
amount of money attributed to each risk and/or contingency; and

(h) the actual Costs profile for each Service Period,;

Order means an order for the provision of the Deliverables placed by a
Buyer with the Supplier under a Contract;

Order Form a completed Order Form Template (or equivalent information issued
by the Buyer) used to create a Call-Off Contract;

Order Form the template in Framework Schedule 6 (Order Form Template, SOW

Template Template and Call-Off Schedules), as applicable;

Other Contracting

any actual or potential Buyer under the Framework Contract;
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Authority

Overhead

those amounts which are intended to recover a proportion of the
Supplier’s or the Key Subcontractor’s (as the context requires)
indirect corporate costs (including financing, marketing, advertising,
research and development and insurance costs and any fines or
penalties) but excluding allowable indirect costs apportioned to
facilities and administration in the provision of Supplier Staff and
accordingly included within limb (a) of the definition of "Costs",

Parliament

takes its natural meaning as interpreted by Law;

Party

in the context of the Framework Contract, CCS or the Supplier, and
in the in the context of a Call-Off Contract the Buyer or the Supplier.
"Parties" shall mean both of them where the context permits;

Performance
Indicators or Pls

the performance measurements and targets in respect of the
Supplier’s performance of the Framework Contract set out in
Framework Schedule 4 (Framework Management);

Personal Data

has the meaning given to it in the GDPR;

Personal Data
Breach

has the meaning given to it in the GDPR;

Personnel all directors, officers, employees, agents, consultants and suppliers
of a Party and/or of any Subcontractor and/or Subprocessor
engaged in the performance of its obligations under a Contract;

Prescribed a legal adviser, an MP or an appropriate body which a whistle-blower

Person may make a disclosure to as detailed in ‘Whistleblowing: list of
prescribed people and bodies’, 24 November 2016, is online at:
https://www.gov.uk/government/publications/blowing-the-whistle-list-
of-prescribed-people-and-bodies--2/whistleblowing-list-of-prescribed-
people-and-bodies;

Processing has the meaning given to it in the GDPR,;

Processor has the meaning given to it in the GDPR;

Progress Meeting

a meeting between the Buyer Authorised Representative and the
Supplier Authorised Representative;

Progress Meeting
Frequency

the frequency at which the Supplier shall conduct a Progress
Meeting in accordance with Clause 6.1, as specified in the Order
Form;

Progress Report

a report provided by the Supplier indicating the steps taken to
achieve Milestones or delivery dates;

Progress Report
Frequency

the frequency at which the Supplier shall deliver Progress Reports in
accordance with Clause 6.1 as specified in the Order Form;

Prohibited Acts

(a) to directly or indirectly offer, promise or give any person working
for or engaged by a Buyer or any other public body a financial or
other advantage to:

(i) induce that person to perform improperly a relevant function
or activity; or

(i) reward that person for improper performance of a relevant
function or activity;

(b) to directly or indirectly request, agree to receive or accept any
financial or other advantage as an inducement or a reward for
improper performance of a relevant function or activity in
connection with each Contract; or

(c) committing any offence:
() under the Bribery Act 2010 (or any legislation repealed or
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revoked by such Act); or

(i) under legislation or common law concerning fraudulent acts;
or

(iii) defrauding, attempting to defraud or conspiring to defraud a
Buyer or other public body; or

(d) any activity, practice or conduct which would constitute one of
the offences listed under (c) above if such activity, practice or
conduct had been carried out in the UK;

Protective
Measures

appropriate technical and organisational measures which may
include: pseudonymising and encrypting Personal Data, ensuring
confidentiality, integrity, availability and resilience of systems and
services, ensuring that availability of and access to Personal Data
can be restored in a timely manner after an incident, and regularly
assessing and evaluating the effectiveness of the such measures
adopted by it including those outlined in Call-Off Schedule 26 (Cyber
Essentials Scheme), if applicable, in the case of the Framework
Contract or, Call-Off Schedule 9 (Security), if applicable, in the case
of a Call-Off Contract;

Recall

a request by the Supplier to return Goods to the Supplier or the
manufacturer after the discovery of safety issues or defects
(including defects in the right IPR rights) that might endanger health
or hinder performance;

Recipient Party

the Party which receives or obtains directly or indirectly Confidential
Information;

Rectification Plan

the Supplier’s plan (or revised plan) to rectify its breach using the

template in Joint Schedule 10 (Rectification Plan) which shall

include:

(a) full details of the Default that has occurred, including a root
cause analysis;

(b) the actual or anticipated effect of the Default; and

(c) the steps which the Supplier proposes to take to rectify the
Default (if applicable) and to prevent such Default from recurring,
including timescales for such steps and for the rectification of the
Default (where applicable);

Rectification Plan
Process

the process set out in Clause 10.3.1 to 10.3.4 (Rectification Plan);

Regulations

the Public Contracts Regulations 2015 and/or the Public Contracts
(Scotland) Regulations 2015 (as the context requires);

Reimbursable
Expenses

the reasonable out of pocket travel and subsistence (for example,

hotel and food) expenses, properly and necessarily incurred in the

performance of the Services, calculated at the rates and in
accordance with the Buyer's expenses policy current from time to
time, but not including:

(a) travel expenses incurred as a result of Supplier Staff travelling to
and from their usual place of work, or to and from the premises at
which the Services are principally to be performed, unless the
Buyer otherwise agrees in advance in writing; and

(b) subsistence expenses incurred by Supplier Staff whilst
performing the Services at their usual place of work, or to and
from the premises at which the Services are principally to be
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performed,
Relevant the Authority which is party to the Contract to which a right or
Authority obligation is owed, as the context requires;
Relevant (a) all Personal Data and any information, however it is conveyed,
Authority's that relates to the business, affairs, developments, property
Confidential rights, trade secrets, Know-How and IPR of the Relevant
Information Authority (including all Relevant Authority Existing IPR and New
IPR);
(b) any other information clearly designated as being confidential
(whether or not it is marked "confidential") or which ought
reasonably be considered confidential which comes (or has
come) to the Relevant Authority’s attention or into the Relevant
Authority’s possession in connection with a Contract; and
information derived from any of the above;
Relevant all applicable Law relating to bribery, corruption and fraud, including

Requirements

the Bribery Act 2010 and any guidance issued by the Secretary of
State pursuant to section 9 of the Bribery Act 2010;

Relevant Tax
Authority

HMRC, or, if applicable, the tax authority in the jurisdiction in which
the Supplier is established;

Reminder Notice

a notice sent in accordance with Clause 10.5 given by the Supplier to
the Buyer providing notification that payment has not been received
on time;

Replacement
Deliverables

any deliverables which are substantially similar to any of the
Deliverables and which the Buyer receives in substitution for any of
the Deliverables following the Call-Off Expiry Date, whether those
goods are provided by the Buyer internally and/or by any third party;

Replacement
Subcontractor

a Subcontractor of the Replacement Supplier to whom Transferring
Supplier Employees will transfer on a Service Transfer Date (or any
Subcontractor of any such Subcontractor);

Replacement
Supplier

any third party provider of Replacement Deliverables appointed by or
at the direction of the Buyer from time to time or where the Buyer is
providing Replacement Deliverables for its own account, shall also
include the Buyer;

Request For

a request for information or an apparent request relating to a

Information Contract for the provision of the Deliverables or an apparent request
for such information under the FOIA or the EIRS;

Required the insurances required by Joint Schedule 3 (Insurance

Insurances Requirements) or any additional insurances specified in the Order

Form;

Restricted Staff

any person employed or engaged by either Party, in the capacity of
director or in any research, technical, IT, security, engineering,
procurement, financial, legal or managerial role who has been
engaged in the provision of the Deliverables or management of the
Contract either as principal, agent, employee, independent
contractor or in any other form of employment or engagement over
the previous 12 months, directly worked with or had any material
dealings, but shall not include any person employed or engaged in
an administrative, clerical, manual or secretarial capacity;

Satisfaction
Certificate

the certificate (materially in the form of the document contained in of
Part B of Call-Off Schedule 13 (Implementation Plan and Testing), as
applicable, or as agreed by the Parties where Call-Off Schedule 13 is
not used in this Contract) granted by the Buyer when the Supplier
has met all of the requirements of an Order, Achieved a Milestone or
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a Test;

Security

Management Plan

the Supplier's security management plan prepared pursuant to Call-
Off Schedule 9 (Security) (if applicable);

Security Policy

the Buyer's security policy, referred to in the Order Form, in force as
at the Call-Off Start Date (a copy of which has been supplied to the
Supplier), as updated from time to time and notified to the Supplier;

Self Audit
Certificate

means the certificate in the form as set out in Framework Schedule 8
(Self Audit Certificate);

Serious Fraud
Office

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

Service Levels

any service levels applicable to the provision of the Deliverables
under the Call Off Contract (which, where Call Off Schedule 14
(Service Levels) is used in this Contract, are specified in the Annex
to Part A of such Schedule);

Service Period

has the meaning given to it in the Order Form;

Service Provision

one or more of the service provisions set out in Paragraph 1.1 of
Framework Schedule 1 (Specification);

Services

services made available by the Supplier as specified in Framework
Schedule 1 (Specification) and in relation to a Call-Off Contract as
specified in the Order Form;

Service Transfer

any transfer of the Deliverables (or any part of the Deliverables), for
whatever reason, from the Supplier or any Subcontractor to a
Replacement Supplier or a Replacement Subcontractor;

Service Transfer
Date

the date of a Service Transfer;

Sites

any premises (including the Buyer Premises, the Supplier's premises
or third party premises) from, to or at which:
(a) the Deliverables are (or are to be) provided; or

(b) the Supplier manages, organises or otherwise directs the
provision or the use of the Deliverables;

SME

an enterprise falling within the category of micro, small and medium
sized enterprises defined by the Commission Recommendation of 6
May 2003 concerning the definition of micro, small and medium
enterprises;

SOW End Date

the date up to and including this date when the supply of the
Deliverables under the Statement of Work shall cease;

SOW Start Date

the date of the start of the Statement of Works as stated in the SOW;

Special Terms

any additional Clauses set out in the Framework Award Form or
Order Form which shall form part of the respective Contract;

Specific Change
in Law

a Change in Law that relates specifically to the business of the Buyer
and which would not affect a Comparable Supply where the effect of
that Specific Change in Law on the Deliverables is not reasonably
foreseeable at the Start Date;

Specification

the specification set out in Framework Schedule 1 (Specification), as
may, in relation to a Call-Off Contract, be supplemented by the Order
Form;

Standards

any:

(a) standards published by BSI British Standards, the National
Standards Body of the United Kingdom, the International
Organisation for Standardisation or other reputable or equivalent
bodies (and their successor bodies) that a skilled and
experienced operator in the same type of industry or business
sector as the Supplier would reasonably and ordinarily be
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expected to comply with;

(b) standards detailed in the specification in Framework Schedule 1
(Specification);

(c) standards detailed by the Buyer in the Order Form or agreed
between the Parties from time to time;

(d) relevant Government codes of practice and guidance applicable
from time to time;

Start Date

in the case of the Framework Contract, the date specified on the
Framework Award Form, in the case of a Call-Off Contract, the date
specified in the Order Form, and in the case of a Statement of Work,
the date specified in that Statement of Work;

Statement of
Requirements

a statement issued by the Buyer detailing its requirements and
expected outcomes in respect of Deliverables issued in accordance
with the Call-Off Procedure;

Statement of
Works (SOW)

the document which, upon its execution by the Buyer and Supplier,
shall become incorporated into their Call-Off Contract and outlines
the agreed body of works to be undertaken as part of the Call-Off
Contract Deliverables. There may be any number of Statements of
Work incorporated into a Call-Off Contract and each Statement of
Work may include (but is not limited to) the Statement of
Requirements, identified output(s), completion date(s) and charging
method(s);

Status
Determination
Statement or
(SDS)

a statement that describes the determination reached by the
Buyer/client on the employment status (i.e. IR35 status) of an Off-
Payroll Worker for a particular Call-Off Contract or any element of
work undertaken as part of any SOW, and the reasons for reaching
that determination. The SDS must be passed to the worker and the
person or organisation the client contracts with for the worker’s
services.

Storage Media

the part of any device that is capable of storing and retrieving data;

Sub-Contract

any contract or agreement (or proposed contract or agreement),
other than a Call-Off Contract or the Framework Contract, pursuant
to which a third party:

(a) provides the Deliverables (or any part of them);

(b) provides facilities or services necessary for the provision of the
Deliverables (or any part of them); and/or

(c) is responsible for the management, direction or control of the
provision of the Deliverables (or any part of them);

Subcontractor any person other than the Supplier, who is a party to a Sub-Contract
and the servants or agents of that person;

Subprocessor any third Party appointed to process Personal Data on behalf of that
Processor related to a Contract;

Supplier the person, firm or company identified in the Framework Award

Form;

Supplier Assets

all assets and rights used by the Supplier to provide the Deliverables
in accordance with the Call-Off Contract but excluding the Buyer
Assets;

Supplier the representative appointed by the Supplier named in the
Authorised Framework Award Form, or later defined in a Call-Off Contract;
Representative

Supplier the person(s) appointed by the Supplier who is responsible for
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Compliance ensuring that the Supplier complies with its legal obligations;
Officer
Supplier's (a) any information, however it is conveyed, that relates to the
Confidential business, affairs, developments, IPR of the Supplier (including
Information the Supplier Existing IPR) trade secrets, Know-How, and/or
personnel of the Supplier;
(b) any other information clearly designated as being confidential
(whether or not it is marked as "confidential") or which ought
reasonably to be considered to be confidential and which comes
(or has come) to the Supplier’s attention or into the Supplier’s
possession in connection with a Contract;
(c) Information derived from any of (a) and (b) above;
Supplier's the person identified in the Order Form appointed by the Supplier to

Contract Manager

oversee the operation of the Call-Off Contract and any alternative
person whom the Supplier intends to appoint to the role, provided
that the Supplier informs the Buyer prior to the appointment;

Supplier the Supplier's hardware, computer and telecoms devices,

Equipment equipment, plant, materials and such other items supplied and used
by the Supplier (but not hired, leased or loaned from the Buyer) in
the performance of its obligations under this Call-Off Contract;

Supplier shall be the person identified in the Framework Award Form;

Marketing

Contact

Supplier Non- where the Supplier has failed to:

Performance (a) Achieve a Milestone by its Milestone Date;

(b) provide the Goods and/or Services in accordance with the
Service Levels ; and/or

(c) comply with an obligation under a Contract;

Supplier Profit

in relation to a period, the difference between the total Charges (in
nominal cash flow terms but excluding any Deductions and total
Costs (in nominal cash flow terms) in respect of a Call-Off Contract
for the relevant period;

Supplier Profit
Margin

in relation to a period or a Milestone (as the context requires), the
Supplier Profit for the relevant period or in relation to the relevant
Milestone divided by the total Charges over the same period or in
relation to the relevant Milestone and expressed as a percentage;

Supplier Staff

all directors, officers, employees, agents, consultants and
contractors of the Supplier and/or of any Subcontractor engaged in
the performance of the Supplier’s obligations under a Contract;

Supporting
Documentation

sufficient information in writing to enable the Buyer to reasonably
assess whether the Charges, Reimbursable Expenses and other
sums due from the Buyer under the Call-Off Contract detailed in the
information are properly payable;

Tax

(a) all forms of taxation whether direct or indirect;

(b) national insurance contributions in the United Kingdom and
similar contributions or obligations in any other jurisdiction;

(c) all statutory, governmental, state, federal, provincial, local
government or municipal charges, duties, imports, contributions.
levies or liabilities (other than in return for goods or services
supplied or performed or to be performed) and withholdings; and
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(d) any penalty, fine, surcharge, interest, charges or costs relating to
any of the above,

in each case wherever chargeable and whether of the United
Kingdom and any other jurisdiction;

Termination a written notice of termination given by one Party to the other,

Notice notifying the Party receiving the notice of the intention of the Party
giving the notice to terminate a Contract on a specified date and
setting out the grounds for termination;

Test Issue any variance or non-conformity of the Deliverables from their
requirements as set out in a Call-Off Contract;

Test Plan a plan:
(a) for the Testing of the Deliverables; and
(b) setting out other agreed criteria related to the achievement of

Milestones;
Tests any tests required to be carried out pursuant to a Call-Off Contract

as set out in the Test Plan or elsewhere in a Call-Off Contract and
"Tested" and “Testing” shall be construed accordingly;

Third Party IPR

Intellectual Property Rights owned by a third party which is or will be
used by the Supplier for the purpose of providing the Deliverables;

Time and
Materials

a pricing mechanism where by the Buyer agrees to pay the Supplier
for the work performed by the Supplier Staff and for the materials
used in the project based on pre-agreed rate cards and material
disclosures and subject to time approval;

Transferring

those employees of the Supplier and/or the Supplier’s

Supplier Subcontractors to whom the Employment Regulations will apply on

Employees the Service Transfer Date;

Transparency the Transparency Reports and the content of a Contract, including

Information any changes to this Contract agreed from time to time, except for:
(a) any information which is exempt from disclosure in accordance

with the provisions of the FOIA, which shall be determined by the
Relevant Authority; and
(b) Commercially Sensitive Information;

Transparency the information relating to the Deliverables and performance of the

Reports Contracts which the Supplier is required to provide to the Buyer in
accordance with the reporting requirements in Call-Off Schedule 1
(Transparency Reports);

Variation any change to a Contract;

Variation Form the form set out in Joint Schedule 2 (Variation Form);

Variation the procedure set out in Clause 24 (Changing the contract);

Procedure

VAT value added tax in accordance with the provisions of the Value
Added Tax Act 1994,

VCSE a non-governmental organisation that is value-driven and which
principally reinvests its surpluses to further social, environmental or
cultural objectives;

Worker any one of the Supplier Staff which the Buyer, in its reasonable
opinion, considers is an individual to which Procurement Policy Note
08/15 (Tax Arrangements of Public Appointees)
(https://www.gov.uk/government/publications/procurement-policy-
note-0815-tax-arrangements-of-appointees) applies in respect of the
Deliverables;

Worker the details of the labour supply chain through which the worker is
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Engagement
Route

engaged as Supplier Staff. For example, the worker could be:
(a) employed by the Supplier the Buyer contracts with,

(b) employed by another organisation within the supply chain, e.g.
an agency or umbrella company,

(c) an off-payroll worker engaged via an intermediary e.g. the
worker’s own personal service company,

(d) an independent sole trader.

Working Day

any day other than a Saturday or Sunday or public holiday in
England and Wales unless specified otherwise by the Parties in the
Order Form;

Work Day

a minimum of 7.5 Work Hours, whether or not such hours are worked
consecutively and whether or not they are worked on the same day;
and

Work Hours

the hours spent by the Supplier Staff properly working on the
provision of the Deliverables including time spent travelling (other
than to and from the Supplier's offices, or to and from the Sites) but
excluding lunch breaks.
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Joint Schedule 2 (Variation Form)
This form is to be used in order to change a contract in accordance with Clause 24

(Changing the contract):

Contract Details

This variation is between:

[delete as applicable: CCS / Buyer] ("CCS” / “the Buyer")
And
[insert name of Supplier] ("the Supplier")

Contract name:

[insert name of contract to be changed] (“the Contract”)

Contract reference number:

[insert contract reference number]

[Statement of Work (SOW)
reference:]

[insert SOW reference number and title (if applicable) or
delete row]

[Buyer reference:]

[insert cost centre/portfolio codes as appropriate]

Details of Proposed Variation

Variation initiated by:

[delete as applicable: CCS/Buyer/Supplier]

Variation number:

[insert variation number]

Date variation is raised:

[insert date]

Proposed variation

[insert detail here or use Annex 1 below]

Reason for the variation:

[insert reason]

An Impact Assessment
shall be provided within:

[insert number] days

Impact of Variation

Likely impact of the
proposed variation:

[Supplier to insert assessment of impact]

Outcome of Variation

Contract variation:

This Contract detailed above is varied as follows:
e [CCS/Buyer to insert original Clauses or Paragraphs
to be varied and the changed clause]

o [reference Annex 1 as appropriate]

Financial variation:

Original Contract Value: £ [insert amount]

Additional cost due to
variation:

£ [insert amount]

New Contract value: £ [insert amount]

[Timescale variation/s:]

[insert changes to dates/milestones or delete row]

This Variation must be agreed and signed by both Parties to the Contract and shall only
be effective from the date it is signed by [delete as applicable: CCS / Buyer].

Words and expressions in this Variation shall have the meanings given to them in the

Contract.

The Contract, including any previous Variations, shall remain effective and unaltered
except as amended by this Variation.

Signed by an authorised signatory for and on behalf of the [delete as applicable: CCS /

Buyer]

Signature:
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Date:

Name (in capitals):
Job Title:

Address:

Signed by an authorised signatory to sign for and on behalf of the Supplier

Signature:

Date:

Name (in capitals):
Job Title:

Address:
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Annex 1
[insert details as required]
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Joint Schedule 3 (Insurance Requirements)

1 Theinsurance the Supplier needs to have

1.1 The Supplier shall take out and maintain, or procure the taking out and maintenance of
the insurances as set out in the Annex to this Schedule, any additional insurances
required under a Call-Off Contract (specified in the applicable Order Form) ("Additional
Insurances") and any other insurances as may be required by applicable Law
(together the “Insurances”). The Supplier shall ensure that each of the Insurances is
effective no later than:

1.1.1 the Framework Start Date in respect of those Insurances set out in the Annex to this
Schedule and those required by applicable Law; and

1.1.2 the Call-Off Contract Effective Date in respect of the Additional Insurances.
1.2 The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (so far as is reasonably practicable) on terms no less favourable than those generally
available to a prudent contractor in respect of risks insured in the international
insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing and good repute in
the international insurance market; and

1.2.4 maintained for the Contract Period and for at least six (6) years after the End Date.

1.3 The Supplier shall ensure that the public and products liability policy contain an
indemnity to principals clause under which the Relevant Authority shall be indemnified
in respect of claims made against the Relevant Authority in respect of death or bodily
injury or third party property damage arising out of or in connection with the
Deliverables and for which the Supplier is legally liable.

2 How to manage the insurance
2.1 Without limiting the other provisions of this Contract, the Supplier shall:

2.1.1 take or procure the taking of all reasonable risk management and risk control
measures in relation to Deliverables as it would be reasonable to expect of a prudent
contractor acting in accordance with Good Industry Practice, including the
investigation and reports of relevant claims to insurers;

2.1.2 promptly notify the insurers in writing of any relevant material fact under any
Insurances of which the Supplier is or becomes aware; and

2.1.3 hold all policies in respect of the Insurances and cause any insurance broker
effecting the Insurances to hold any insurance slips and other evidence of placing
cover representing any of the Insurances to which it is a party.

3 What happens if the Supplier is not insured

3.1 The Supplier shall not take any action or fail to take any action or (insofar as is
reasonably within its power) permit anything to occur in relation to it which would
entitle any insurer to refuse to pay any claim under any of the Insurances.

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances in full
force and effect, the Relevant Authority may elect (but shall not be obliged) following
written notice to the Supplier to purchase the relevant Insurances and recover the
reasonable premium and other reasonable costs incurred in connection therewith as a
debt due from the Supplier.

4 Evidence of insurance to be provided
4.1 The Supplier shall upon the Start Date and within 15 Working Days after the renewal
of each of the Insurances, provide evidence, in a form satisfactory to the Relevant
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Authority, that the Insurances are in force and effect and meet in full the requirements
of this Schedule.

5 Required amount of insurance

5.1 The Supplier shall ensure that any Insurances which are stated to have a minimum
limit "in the aggregate" are maintained at all times for the minimum limit of indemnity
specified in this Contract and if any claims are made which do not relate to this
Contract then the Supplier shall notify the Relevant Authority and provide details of its
proposed solution for maintaining the minimum limit of indemnity.

6 Cancelled insurance

6.1 The Supplier shall notify the Relevant Authority in writing at least five (5) Working
Days prior to the cancellation, suspension, termination or non-renewal of any of the
Insurances.

6.2 The Supplier shall ensure that nothing is done which would entitle the relevant insurer
to cancel, rescind or suspend any insurance or cover, or to treat any insurance, cover
or claim as voided in whole or part. The Supplier shall use all reasonable endeavours
to notify the Relevant Authority (subject to third party confidentiality obligations) as
soon as practicable when it becomes aware of any relevant fact, circumstance or
matter which has caused, or is reasonably likely to provide grounds to, the relevant
insurer to give notice to cancel, rescind, suspend or void any insurance, or any cover
or claim under any insurance in whole or in part.

7 Insurance claims

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in relation to,
the Deliverables, or each Contract for which it may be entitled to claim under any of
the Insurances. In the event that the Relevant Authority receives a claim relating to or
arising out of a Contract or the Deliverables, the Supplier shall co-operate with the
Relevant Authority and assist it in dealing with such claims including without limitation
providing information and documentation in a timely manner.

7.2 Except where the Relevant Authority is the claimant party, the Supplier shall give the
Relevant Authority notice within twenty (20) Working Days after any insurance claim in
excess of 10% of the sum required to be insured pursuant to Paragraph 5.1 relating to
or arising out of the provision of the Deliverables or this Contract on any of the
Insurances or which, but for the application of the applicable policy excess, would be
made on any of the Insurances and (if required by the Relevant Authority) full details of
the incident giving rise to the claim.

7.3 Where any Insurance requires payment of a premium, the Supplier shall be liable for
and shall promptly pay such premium.

7.4 Where any Insurance is subject to an excess or deductible below which the indemnity
from insurers is excluded, the Supplier shall be liable for such excess or deductible.
The Supplier shall not be entitled to recover from the Relevant Authority any sum paid
by way of excess or deductible under the Insurances whether under the terms of this
Contract or otherwise.
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Annex: Required insurances
1 The Supplier shall hold the following insurance cover from the Framework Start Date in
accordance with this Schedule:

1.1 professional indemnity insurance with cover (for a single event or a series of related
events and in the aggregate) of not less than five million pounds (£5,000,000);

1.2 public liability and products insurance with cover (for a single event or a series of
related events and in the aggregate) of not less than five million pounds (£5,000,000);
and

1.3 employers’ liability insurance with cover (for a single event or a series of related events
and in the aggregate) of not less than five million pounds (£5,000,000).
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Joint Schedule 4 (Commercially Sensitive Information)

1 What is the Commercially Sensitive Information?

1.1 Inthis Schedule the Parties have sought to identify the Supplier's Confidential
Information that is genuinely commercially sensitive and the disclosure of which would
be the subject of an exemption under the FOIA and the EIRs.

1.2 Where possible, the Parties have sought to identify when any relevant Information will
cease to fall into the category of Information to which this Schedule applies in the table
below and in the Order Form (which shall be deemed incorporated into the table
below).

1.3 Without prejudice to the Relevant Authority's obligation to disclose Information in
accordance with FOIA or Clause 16 (When you can share information), the Relevant
Authority will, in its sole discretion, acting reasonably, seek to apply the relevant
exemption set out in the FOIA to the following Information:

[Repeat as necessary:

No.:

Date: 12 Apr 2023

Item(s): Technical Response and pricing provided only is considered Commercially
Sensitive Information

Duration of Confidentiality: From commencement and for a period of three (3) years post
completion of the service.
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Joint Schedule 5 (Corporate Social Responsibility) RM1043.7

1 What we expect from our Suppliers
1.1 In September 2017, HM Government published a Supplier Code of Conduct setting
out the standards and behaviours expected of suppliers who work with government
(https://www.gov.uk/government/uploads/system/uploads/attachment data/file/646497
[2017-09-13 Official Sensitive Supplier Code of Conduct September 2017.pdf).

1.2 CCS expects its suppliers and subcontractors to meet the standards set out in that
Code. In addition, CCS expects its suppliers and subcontractors to comply with the
standards set out in this Schedule.

1.3 The Supplier acknowledges that the Buyer may have additional requirements in
relation to corporate social responsibility. The Buyer expects that the Supplier and its
Subcontractors will comply with such corporate social responsibility requirements as
the Buyer may notify to the Supplier from time to time.

2 Equality and Accessibility
2.1 In addition to legal obligations, the Supplier shall support CCS and the Buyer in
fulfilling its Public Sector Equality duty under section 149 of the Equality Act 2010 by
ensuring that it fulfils its obligations under each Contract in a way that seeks to:

2.1.1 eliminate discrimination, harassment or victimisation of any kind; and

2.1.2 advance equality of opportunity and good relations between those with a protected
characteristic (age, disability, gender reassignment, pregnancy and maternity, race,
religion or belief, sex, sexual orientation, and marriage and civil partnership) and
those who do not share it.

3 Modern Slavery, Child Labour and Inhumane Treatment
"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking help or
advice and information on the subject of modern slavery is online at
https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 700.
3.1 The Supplier:

3.1.1 shall not use, nor allow its Subcontractors to use forced, bonded or involuntary prison
labour;

3.1.2 shall not require any Supplier Staff to lodge deposits or identify papers with the
employer and shall be free to leave their employer after reasonable notice;

3.1.3 warrants and represents that it has not been convicted of any slavery or human
trafficking offences anywhere around the world;

3.1.4 warrants that to the best of its knowledge it is not currently under investigation,
inquiry or enforcement proceedings in relation to any allegation of slavery or human
trafficking offenses anywhere around the world;

3.1.5 shall make reasonable enquires to ensure that its officers, employees and
Subcontractors have not been convicted of slavery or human trafficking offenses
anywhere around the world;

3.1.6 shall have and maintain throughout the term of each Contract its own policies and
procedures to ensure its compliance with the Modern Slavery Act and include in its
contracts with its Subcontractors anti-slavery and human trafficking provisions;

3.1.7 shall implement due diligence procedures to ensure that there is no slavery or human
trafficking in any part of its supply chain performing obligations under a Contract;

3.1.8 shall prepare and deliver to CCS, an annual slavery and human trafficking report
setting out the steps it has taken to ensure that slavery and human trafficking is not

61


https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.modernslaveryhelpline.org/report

Joint Schedule 5 (Corporate Social Responsibility)

taking place in any of its supply chains or in any part of its business with its annual
certification of compliance with Paragraph 3;

3.1.9 shall not use, nor allow its employees or Subcontractors to use physical abuse or
discipline, the threat of physical abuse, sexual or other harassment and verbal abuse
or other forms of intimidation of its employees or Subcontractors;

3.1.10 shall not use or allow child or slave labour to be used by its Subcontractors;

3.1.11 shall report the discovery or suspicion of any slavery or trafficking by it or its
Subcontractors to CCS, the Buyer and Modern Slavery Helpline.

4 Income Security
4.1 The Supplier shall:

4.1.1 ensure that that all wages and benefits paid for a standard working week meet, at a
minimum, national legal standards in the country of employment;

4.1.2 ensure that all Supplier Staff are provided with written and understandable
Information about their employment conditions in respect of wages before they enter;

4.1.3 ensure all workers shall be provided with written and understandable Information
about their employment conditions in respect of wages before they enter employment
and about the particulars of their wages for the pay period concerned each time that
they are paid;

4.1.4 not make deductions from wages:
(a) as a disciplinary measure
(b) except where permitted by law; or
(c) without expressed permission of the worker concerned;
4.1.5 record all disciplinary measures taken against Supplier Staff; and

4.1.6 ensure that Supplier Staff are engaged under a recognised employment relationship
established through national law and practice.

5 Working Hours
5.1 The Supplier shall:

5.1.1 ensure that the working hours of Supplier Staff comply with national laws, and any
collective agreements;

5.1.2 that the working hours of Supplier Staff, excluding overtime, shall be defined by
contract, and shall not exceed 48 hours per week unless the individual has agreed in
writing;

5.1.3 ensure that use of overtime used responsibly, taking into account:
(a) the extent;
(b) frequency; and
(c) hours worked;

by individuals and by the Supplier Staff as a whole;
5.2 The total hours worked in any seven day period shall not exceed 60 hours, except
where covered by Paragraph 5.3 below.

5.3 Working hours may exceed 60 hours in any seven day period only in exceptional
circumstances where all of the following are met:

5.3.1 this is allowed by national law;
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5.3.2

5.3.3

54

6.1

this is allowed by a collective agreement freely negotiated with a workers’
organisation representing a significant portion of the workforce;

appropriate safeguards are taken to protect the workers’ health and safety; and

the employer can demonstrate that exceptional circumstances apply such as
unexpected production peaks, accidents or emergencies.

All Supplier Staff shall be provided with at least one (1) day off in every seven (7) day
period or, where allowed by national law, two (2) days off in every fourteen (14) day
period.

6 Sustainability

The Supplier shall meet the applicable Government Buying Standards applicable to
Deliverables which is online at:

https://www.gov.uk/government/collections/sustainable-procurement-the-
government-buying-standards-gbs
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Joint Schedule 6 (Key Subcontractors)

11

1.2

1.3

131

1.3.2

1.3.3
14

14.1

1.4.2

1.4.3

1.4.4

1.4.5

1.4.6

15

151
152
1.6

1 Restrictions on certain subcontractors

The Supplier is entitled, unless the Buyer states to the contrary, to sub-contract its
obligations under each Call-Off Contract to the Key Subcontractors set out in the Call-
Off Order Form.

Subject to Paragraph 1.1, the Supplier is entitled to sub-contract some if its obligations
under a Call-Off Contract to Key Subcontractors who are specifically nominated in the
Order Form.

Where during the Contract Period the Supplier wishes to enter into a new Key Sub-
Contract or replace a Key Subcontractor, it must obtain the prior written consent of the
Buyer and the Supplier shall, at the time of requesting such consent, provide the Buyer
with the information detailed in Paragraph 1.4. The decision of the Buyer to consent or
not will not be unreasonably withheld or delayed. Where the Buyer consents to the
appointment of a new Key Subcontractor then they will be added to Key Subcontractor
section of the Order Form. The Buyer may reasonably withhold their consent to the
appointment of a Key Subcontractor if it considers that:

the appointment of a proposed Key Subcontractor may prejudice the provision of the
Deliverables or may be contrary to its interests;

the proposed Key Subcontractor is unreliable and/or has not provided reliable goods
and or reasonable services to its other customers; and/or

the proposed Key Subcontractor employs unfit persons.

The Supplier shall provide CCS and the Buyer with the following information in respect
of the proposed Key Subcontractor:

the proposed Key Subcontractor’'s name, registered office and company registration
number;

the name and details of the directors, employees, agents, consultants and
contractors of the subcontractor engaged in the performance of the Supplier’s
obligations under the Contract. Details should include: name; role; email address;
address; contract details; Worker Engagement Route — for example, employed by
subcontractor; engaged via worker’s intermediary e.g. PSC (i.e. a personal service
company), engaged as an independent sole trader or employed by another entity in
supply chain;

the scope/description of any Deliverables to be provided by the proposed Key
Subcontractor;

where the proposed Key Subcontractor is an Affiliate of the Supplier, evidence that
demonstrates to the reasonable satisfaction of CCS and the Buyer that the proposed
Key Sub-Contract has been agreed on "arm’s length" terms;

for the Buyer, the Key Sub-Contract price expressed as a percentage of the total
projected Charges over the Call Off Contract Period; and

(where applicable) the Credit Rating Threshold (as defined in Joint Schedule 7
(Financial Distress)) of the Key Subcontractor.

If requested by CCS and/or the Buyer, within 10 Working Days, the Supplier shall also
provide:

a copy of the proposed Key Sub-Contract; and
any further information reasonably requested by CCS and/or the Buyer.

The Supplier shall ensure that each new or replacement Key Sub-Contract shall
include:
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16.1

1.6.2

1.6.3

1.6.4

1.6.5

1.6.6

1.6.7

provisions which will enable the Supplier to discharge its obligations under the
Contracts;

a right under CRTPA for CCS and the Buyer to enforce any provisions under the Key
Sub-Contract which confer a benefit upon CCS and the Buyer respectively;

a provision enabling CCS and the Buyer to enforce the Key Sub-Contract as if it were
the Supplier;

a provision enabling the Supplier to assign, novate or otherwise transfer any of its
rights and/or obligations under the Key Sub-Contract to CCS and/or the Buyer;

obligations no less onerous on the Key Subcontractor than those imposed on the
Supplier under the Framework Contract in respect of:

(a) the data protection requirements set out in Clause 14 (Data protection);

(b) the FOIA and other access request requirements set out in Clause 16 (When you
can share information);

(c) the obligation not to embarrass CCS or the Buyer or otherwise bring CCS or the
Buyer into disrepute;

(d) the keeping of records in respect of the goods and/or services being provided
under the Key Sub-Contract, including the maintenance of Open Book Data; and

(e) the conduct of audits set out in Clause 6 (Record keeping and reporting);

provisions enabling the Supplier to terminate the Key Sub-Contract on notice on
terms no more onerous on the Supplier than those imposed on CCS and the Buyer
under Clauses 10.4 (When CCS or the buyer can end this contract) and 10.5 (When
the supplier can end the contract) of this Contract; and

a provision restricting the ability of the Key Subcontractor to sub-contract all or any
part of the provision of the Deliverables provided to the Supplier under the Key Sub-
Contract without first seeking the written consent of CCS and the Buyer.
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Joint Schedule 7 (Financial Difficulties)

1 Definitions

1.1 Inthis Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

Term

Definition

Credit Rating Threshold

the minimum credit rating level for the Monitored Company
as set out in Annex 2;

Financial Distress Event

the occurrence or one or more of the following events:
(a) the credit rating of the Monitored Company dropping
below the applicable Credit Rating Threshold,;

(b) the Monitored Company issuing a profits warning to a
stock exchange or making any other public
announcement about a material deterioration in its
financial position or prospects;

(c) there being a public investigation into improper financial
accounting and reporting, suspected fraud or any other
impropriety of the Monitored Company;

(d) Monitored Company committing a material breach of
covenant to its lenders;

(e) a Key Subcontractor (where applicable) notifying CCS
that the Supplier has not satisfied any sums properly
due under a specified invoice and not subject to a
genuine dispute; or

(f) any of the following:

(i) commencement of any litigation against the
Monitored Company with respect to financial
indebtedness or obligations under a contract;

(i) non-payment by the Monitored Company of any
financial indebtedness;

(iii) any financial indebtedness of the Monitored
Company becoming due as a result of an event of
default; or

(iv) the cancellation or suspension of any financial
indebtedness in respect of the Monitored Company

in each case which CCS reasonably believes (or would be
likely reasonably to believe) could directly impact on the
continued performance of any Contract and delivery of the
Deliverables in accordance with any Call-Off Contract;

Financial Distress Service
Continuity Plan

a plan setting out how the Supplier will ensure the
continued performance and delivery of the Deliverables in
accordance with [each Call-Off] Contract in the event that a
Financial Distress Event occurs;

Monitored Company

Supplier [Guarantor] or any Key Subcontractor]; and

Rating Agencies

the rating agencies listed in Annex 1.
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2.1

2.2
221

222

3.1

3.2

3.3

3.4
3.4.1

3.4.2

3.5

4.1

4.2

42.1

2 When this Schedule applies

The Parties shall comply with the provisions of this Schedule in relation to the
assessment of the financial standing of the Monitored Companies and the
consequences of a change to that financial standing.

The terms of this Schedule shall survive:

under the Framework Contract until the later of (a) the termination or expiry of the
Framework Contract or (b) the latest date of termination or expiry of any call-off
contract entered into under the Framework Contract (which might be after the date of
termination or expiry of the Framework Contract); and

under the Call-Off Contract until the termination or expiry of the Call-Off Contract.

3 What happens when your credit rating changes

The Supplier warrants and represents to CCS that as at the Start Date the long term
credit ratings issued for the Monitored Companies by each of the Rating Agencies are
as set out in Annex 2.

The Supplier shall promptly (and in any event within five (5) Working Days) notify CCS
in writing if there is any downgrade in the credit rating issued by any Rating Agency for
a Monitored Company.

If there is any downgrade credit rating issued by any Rating Agency for the Monitored
Company the Supplier shall ensure that the Monitored Company’s auditors thereafter
provide CCS within 10 Working Days of the end of each Contract Year and within 10
Working Days of written request by CCS (such requests not to exceed 4 in any
Contract Year) with sufficient working accounts to allow further validation of financial
status to be undertaken.

The Supplier shall:

regularly monitor the credit ratings of each Monitored Company with the Rating
Agencies; and

promptly notify (or shall procure that its auditors promptly notify) CCS and Buyers in
writing following the occurrence of a Financial Distress Event or any fact,
circumstance or matter which could cause a Financial Distress Event and in any
event, ensure that such notification is made within 10 Working Days of the date on
which the Supplier first becomes aware of the Financial Distress Event or the fact,
circumstance or matter which could cause a Financial Distress Event.

For the purposes of determining whether a Financial Distress Event has occurred the
credit rating of the Monitored Company shall be deemed to have dropped below the
applicable Credit Rating Threshold if any of the Rating Agencies have rated the
Monitored Company at or below the applicable Credit Rating Threshold.

4 What happens if there is a financial distress event

In the event of a Financial Distress Event then, immediately upon notification of the
Financial Distress Event (or if CCS becomes aware of the Financial Distress Event
without notification and brings the event to the attention of the Supplier), the Supplier
shall have the obligations and CCS shall have the rights and remedies as set out in
Paragraphs 4.3 to 4.6.

[In the event that a Financial Distress Event arises due to a Key Subcontractor
notifying CCS that the Supplier has not satisfied any sums properly due under a
specified invoice and not subject to a genuine dispute then, CCS shall not exercise
any of its rights or remedies under Paragraph 4.3 without first giving the Supplier ten
(10) Working Days to:

rectify such late or non-payment; or
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4.2.2

4.3
43.1

4.3.2

4.4

4.5

4.6

46.1

4.6.2

4.6.3

4.7

demonstrate to CCS's reasonable satisfaction that there is a valid reason for late or
non-payment.]

The Supplier shall and shall procure that the other Monitored Companies shall:

at the request of CCS meet CCS as soon as reasonably practicable (and in any
event within three (3) Working Days of the initial notification (or awareness) of the
Financial Distress Event) to review the effect of the Financial Distress Event on the
continued performance of each Contract and delivery of the Deliverables in
accordance each Call-Off Contract; and

where CCS or Buyers reasonably believes (taking into account the discussions and
any representations made under Paragraph 4.3.1 which CCS may share with
Buyers) that the Financial Distress Event could impact on the continued performance
of each Contract and delivery of the Deliverables in accordance with each Call-Off
Contract:

(a) submit to CCS for its Approval, a draft Financial Distress Service Continuity Plan
as soon as reasonably practicable (and in any event, within ten (10) Working
Days of the initial notification (or awareness) of the Financial Distress Event); and

(b) provide such financial information relating to the Monitored Company as CCS
may reasonably require.

If CCS does not (acting reasonably) approve the draft Financial Distress Service
Continuity Plan, it shall inform the Supplier of its reasons and the Supplier shall take
those reasons into account in the preparation of a further draft Financial Distress
Service Continuity Plan, which shall be resubmitted to CCS within five (5) Working
Days of the rejection of the first or subsequent (as the case may be) drafts. This
process shall be repeated until the Financial Distress Service Continuity Plan is
Approved by CCS or referred to the Dispute Resolution Procedure.

If CCS considers that the draft Financial Distress Service Continuity Plan is
insufficiently detailed to be properly evaluated, will take too long to complete or will not
remedy the relevant Financial Distress Event, then it may either agree a further time
period for the development and agreement of the Financial Distress Service Continuity
Plan or escalate any issues with the draft Financial Distress Service Continuity Plan
using the Dispute Resolution Procedure.

Following Approval of the Financial Distress Service Continuity Plan by CCS, the
Supplier shall:

on a regular basis (which shall not be less than Monthly), review the Financial
Distress Service Continuity Plan and assess whether it remains adequate and up to
date to ensure the continued performance each Contract and delivery of the
Deliverables in accordance with each Call-Off Contract;

where the Financial Distress Service Continuity Plan is not adequate or up to date in
accordance with Paragraph 4.6.1, submit an updated Financial Distress Service
Continuity Plan to CCS for its Approval, and the provisions of Paragraphs 4.5 and 4.6
shall apply to the review and Approval process for the updated Financial Distress
Service Continuity Plan; and

comply with the Financial Distress Service Continuity Plan (including any updated
Financial Distress Service Continuity Plan).

Where the Supplier reasonably believes that the relevant Financial Distress Event (or
the circumstance or matter which has caused or otherwise led to it) no longer exists, it
shall notify CCS and subject to the agreement of the Parties, the Supplier may be
relieved of its obligations under Paragraph 4.6.
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4.8 CCS shall be able to share any information it receives from the Buyer in accordance
with this Paragraph with any Buyer who has entered into a Call-Off Contract with the
Supplier.

5 When CCS or the Buyer can terminate for financial distress
5.1 CCS shall be entitled to terminate this Contract and Buyers shall be entitled to
terminate their Call-Off Contracts for material Default if:

5.1.1 the Supplier fails to notify CCS of a Financial Distress Event in accordance with
Paragraph 3.4,

5.1.2 CCS and the Supplier fail to agree a Financial Distress Service Continuity Plan (or
any updated Financial Distress Service Continuity Plan) in accordance with
Paragraphs 4.3 to 4.5;

5.1.3 in the case of the Buyer, the Supplier fails to agree a Financial Service Continuity
Plan (or any updated Financial Distress Service Continuity Plan) that ensures the
continued performance of the Contract and delivery of the Deliverables under its
Contract; and/or

5.1.4 the Supplier fails to comply with the terms of the Financial Distress Service Continuity
Plan (or any updated Financial Distress Service Continuity Plan) in accordance with
Paragraph 4.6.3.

6 What happens If your credit rating is still good

6.1 Without prejudice to the Supplier’'s obligations and CCS’ and the Buyer’s rights and
remedies under Paragraph 5, if, following the occurrence of a Financial Distress Event,
the Rating Agencies review and report subsequently that the credit ratings do not drop
below the relevant Credit Rating Threshold, then:

6.1.1 the Supplier shall be relieved automatically of its obligations under Paragraphs 4.3 to
4.6; and

6.1.2 CCS shall not be entitled to require the Supplier to provide financial information in
accordance with Paragraph 4.3.2(b).
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Annex 1: Rating Agencies
Dun and Bradstreet (“D&B”)
[Rating Agency 2]

Annex 2: Credit Ratings and Credit Rating Thresholds
Part 1: Current Rating

Entity Credit rating (long term)
Supplier 10

[Guarantor]

[Key Subcontractor]
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Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan

Details of the Default:

[Guidance: Explain the Default, with clear Schedule, Clause
and Paragraph references as appropriate]

Deadline for receiving the
[Revised] Rectification
Plan:

[add date (minimum 10 days from request)]

Signed by [CCS/Buyer] : Date:

Supplier [Revised] Rectification Plan

Cause of the Default [add cause]

Anticipated impact [add impact]

assessment:

Actual effect of Default: [add effect]

Steps to be taken to Steps Timescale

rectification: 1. [date]
2. [date]
3. [date]
4, [date]
[...] [date]

Timescale for complete [X] Working Days

rectification of Default

Steps taken to prevent Steps Timescale

recurrence of Default 1. [date]
2. [date]
3. [date]
4, [date]
[...] [date]

Signed by the Supplier: Date:

Review of Rectification Plan [CCS/Buyer]

Outcome of review

[Plan Accepted] [Plan Rejected] [Revised Plan

Requested]

Reasons for rejection (if
applicable)

[add reasons]

Signed by [CCS/Buyer]

Date:
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Joint Schedule 11 (Processing Data) RM1043.7
Definitions

1

In this Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

Term Definition

Processor Personnel all directors, officers, employees, agents, consultants and

suppliers of the Processor and/or of any Subprocessor
engaged in the performance of its obligations under a
Contract.

Status of the Controller

2

The Parties acknowledge that for the purposes of the Data Protection Legislation, the
nature of the activity carried out by each of them in relation to their respective
obligations under a Contract dictates the status of each party under the DPA 2018. A
Party may act as:

(a) “Controller” in respect of the other Party who is “Processor”;
(b) “Processor” in respect of the other Party who is “Controller”;
(c) “Joint Controller” with the other Party;

(d) “Independent Controller” of the Personal Data where the other Party is also
“Controller”,

in respect of certain Personal Data under a Contract and shall specify in Annex 1
(Processing Personal Data) which scenario they think shall apply in each situation.

Where one Party is Controller and the other Party its Processor

3

4

Where a Party is a Processor, the only Processing that it is authorised to do is listed in
Annex 1 (Processing Personal Data) by the Controller.

The Processor shall notify the Controller immediately if it considers that any of the
Controller’s instructions infringe the Data Protection Legislation.

The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing any
Processing. Such assistance may, at the discretion of the Controller, include:

(a) a systematic description of the envisaged Processing and the purpose of the
Processing;

(b) an assessment of the necessity and proportionality of the Processing in relation to
the Deliverables;

(c) an assessment of the risks to the rights and freedoms of Data Subjects; and

(d) the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

The Processor shall, in relation to any Personal Data Processed in connection with its
obligations under the Contract:

(a) Process that Personal Data only in accordance with Annex 1 (Processing Personal
Data), unless the Processor is required to do otherwise by Law. If it is so required
the Processor shall notify the Controller before Processing the Personal Data unless
prohibited by Law;

(b) ensure that it has in place Protective Measures, including in the case of the Supplier
the measures set out in Clause 14.3 of the Core Terms, which the Controller may
reasonably reject (but failure to reject shall not amount to approval by the Controller
of the adequacy of the Protective Measures) having taken account of the:
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(i) nature of the data to be protected,
(i) harm that might result from a Personal Data Breach;
(iii) state of technological development; and
(iv) cost of implementing any measures;
(c) ensure that :

(i) the Processor Personnel do not Process Personal Data except in accordance
with the Contract (and in particular Annex 1 (Processing Personal Data));

(i) it takes all reasonable steps to ensure the reliability and integrity of any
Processor Personnel who have access to the Personal Data and ensure that
they:

A. are aware of and comply with the Processor’s duties under this Joint
Schedule 11, Clauses 14 (Data protection), 15 (What you must keep
confidential) and 16 (When you can share information);

B. are subject to appropriate confidentiality undertakings with the Processor or
any Subprocessor;

C. are informed of the confidential nature of the Personal Data and do not
publish, disclose or divulge any of the Personal Data to any third party unless
directed in writing to do so by the Controller or as otherwise permitted by the
Contract; and

D. have undergone adequate training in the use, care, protection and handling
of Personal Data;

(d) not transfer Personal Data outside of the EU unless the prior written consent of the
Controller has been obtained and the following conditions are fulfilled:

(i) the Controller or the Processor has provided appropriate safeguards in relation
to the transfer (whether in accordance with GDPR Article 46 or LED Article 37)
as determined by the Controller;

(i) the Data Subject has enforceable rights and effective legal remedies;

(iii) the Processor complies with its obligations under the Data Protection Legislation
by providing an adequate level of protection to any Personal Data that is
transferred (or, if it is not so bound, uses its best endeavours to assist the
Controller in meeting its obligations); and

(iv) the Processor complies with any reasonable instructions notified to it in advance
by the Controller with respect to the Processing of the Personal Data; and

(e) at the written direction of the Controller, delete or return Personal Data (and any
copies of it) to the Controller on termination of the Contract unless the Processor is
required by Law to retain the Personal Data.

Subject to Paragraph 7 of this Joint Schedule 11, the Processor shall notify the
Controller immediately if in relation to it Processing Personal Data under or in
connection with the Contract it:

(a) receives a Data Subject Access Request (or purported Data Subject Access
Request);

(b) receives a request to rectify, block or erase any Personal Data;

(c) receives any other request, complaint or communication relating to either Party's
obligations under the Data Protection Legislation;
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(d) receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data Processed under the Contract;

(e) receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law; or

() becomes aware of a Personal Data Breach.

The Processor’s obligation to notify under Paragraph 6 of this Joint Schedule 11 shall
include the provision of further information to the Controller, as details become
available.

Taking into account the nature of the Processing, the Processor shall provide the
Controller with assistance in relation to either Party's obligations under Data Protection
Legislation and any complaint, communication or request made under Paragraph 6 of
this Joint Schedule 11 (and insofar as possible within the timescales reasonably
required by the Controller) including by immediately providing:

(a) the Controller with full details and copies of the complaint, communication or
request;

(b) such assistance as is reasonably requested by the Controller to enable it to comply
with a Data Subject Access Request within the relevant timescales set out in the
Data Protection Legislation;

(c) the Controller, at its request, with any Personal Data it holds in relation to a Data
Subject;

(d) assistance as requested by the Controller following any Personal Data Breach;
and/or

(e) assistance as requested by the Controller with respect to any request from the
Information Commissioner’s Office, or any consultation by the Controller with the
Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information to
demonstrate its compliance with this Joint Schedule 11. This requirement does not
apply where the Processor employs fewer than 250 staff, unless:

(a) the Controller determines that the Processing is not occasional;

(b) the Controller determines the Processing includes special categories of data as
referred to in Article 9(1) of the GDPR or Personal Data relating to criminal
convictions and offences referred to in Article 10 of the GDPR; or

(c) the Controller determines that the Processing is likely to result in a risk to the rights
and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the Controller or
the Controller’'s designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data Protection
Legislation.

Before allowing any Subprocessor to Process any Personal Data related to the
Contract, the Processor must:

(a) notify the Controller in writing of the intended Subprocessor and Processing;
(b) obtain the written consent of the Controller;

(c) enter into a written agreement with the Subprocessor which give effect to the terms
set out in this Joint Schedule 11 such that they apply to the Subprocessor; and
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(d) provide the Controller with such information regarding the Subprocessor as the
Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any of its
Subprocessors.

The Relevant Authority may, at any time on not less than thirty (30) Working Days’
notice, revise this Joint Schedule 11 by replacing it with any applicable controller to
processor standard clauses or similar terms forming part of an applicable certification
scheme (which shall apply when incorporated by attachment to the Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner’s Office. The Relevant Authority may on not less than thirty (30) Working
Days’ notice to the Supplier amend the Contract to ensure that it complies with any
guidance issued by the Information Commissioner’s Office.

Where the Parties are Joint Controllers of Personal Data

17

In the event that the Parties are Joint Controllers in respect of Personal Data under the
Contract, the Parties shall implement Paragraphs that are necessary to comply with
GDPR Atrticle 26 based on the terms set out in Annex 2 to this Joint Schedule 11
(Processing Data).

Independent Controllers of Personal Data

18

19

20

21

22

23

With respect to Personal Data provided by one Party to another Party for which each
Party acts as Controller but which is not under the Joint Control of the Parties, each
Party undertakes to comply with the applicable Data Protection Legislation in respect of
their Processing of such Personal Data as Controller.

Each Party shall Process the Personal Data in compliance with its obligations under the
Data Protection Legislation and not do anything to cause the other Party to be in breach
of it.

Where a Party has provided Personal Data to the other Party in accordance with
Paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal Data will
provide all such relevant documents and information relating to its data protection
policies and procedures as the other Party may reasonably require.

The Parties shall be responsible for their own compliance with Articles 13 and 14 GDPR
in respect of the Processing of Personal Data for the purposes of the Contract.

The Parties shall only provide Personal Data to each other:
(a) to the extent necessary to perform their respective obligations under the Contract;

(b) in compliance with the Data Protection Legislation (including by ensuring all required
data privacy information has been given to affected Data Subjects to meet the
requirements of Articles 13 and 14 of the GDPR); and

(c) where it has recorded it in Annex 1 (Processing Personal Data).

Taking into account the state of the art, the costs of implementation and the nature,
scope, context and purposes of Processing as well as the risk of varying likelihood and
severity for the rights and freedoms of natural persons, each Party shall, with respect to
its Processing of Personal Data as Independent Controller, implement and maintain
appropriate technical and organisational measures to ensure a level of security
appropriate to that risk, including, as appropriate, the measures referred to in Article
32(1)(a), (b), (c) and (d) of the GDPR, and the measures shall, at a minimum, comply
with the requirements of the Data Protection Legislation, including Article 32 of the
GDPR.
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A Party Processing Personal Data for the purposes of the Contract shall maintain a
record of its Processing activities in accordance with Article 30 GDPR and shall make
the record available to the other Party upon reasonable request.

Where a Party receives a request by any Data Subject to exercise any of their rights
under the Data Protection Legislation in relation to the Personal Data provided to it by
the other Party pursuant to the Contract (“Request Recipient”):

(a) the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient; or

(b) where the request or correspondence is directed to the other Party and/or relates to
that other Party's Processing of the Personal Data, the Request Recipient will:

() promptly, and in any event within five (5) Working Days of receipt of the request
or correspondence, inform the other Party that it has received the same and
shall forward such request or correspondence to the other Party; and

(i) provide any information and/or assistance as reasonably requested by the other
Party to help it respond to the request or correspondence in the timeframes
specified by Data Protection Legislation.

Each Party shall promptly notify the other Party upon it becoming aware of any Personal
Data Breach relating to Personal Data provided by the other Party pursuant to the
Contract and shall:

(a) do all such things as reasonably necessary to assist the other Party in mitigating the
effects of the Personal Data Breach;

(b) implement any measures necessary to restore the security of any compromised
Personal Data;

(c) work with the other Party to make any required notifications to the Information
Commissioner’s Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

(d) not do anything which may damage the reputation of the other Party or that Party's
relationship with the relevant Data Subjects, save as required by Law.

Personal Data provided by one Party to the other Party may be used exclusively to
exercise rights and obligations under the Contract as specified in Annex 1 (Processing
Personal Data).

Personal Data shall not be retained or processed for longer than is necessary to
perform each Party’s respective obligations under the Contract which is specified in
Annex 1 (Processing Personal Data).

Notwithstanding the general application of Paragraphs 2 to 16 of this Joint Schedule 11
to Personal Data, where the Supplier is required to exercise its regulatory and/or legal
obligations in respect of Personal Data, it shall act as an Independent Controller of
Personal Data in accordance with Paragraphs 18 to 27 of this Joint Schedule 11.
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Annex 1: Processing Personal Data

1 This Annex shall be completed by the Controller, who may take account of the view of
the Processors, however the final decision as to the content of this Annex shall be with
the Relevant Authority at its absolute discretion.

1.1 The contact details of the Relevant Authority’s Data Protection Officer are:

1.2 The contact details of the G -c: I
]

1.3 The Processor shall comply with any further written instructions with respect to
Processing by the Controller.

1.4  Any such further instructions shall be incorporated into this Annex.

Description Details

Identity of Controller | The Relevant Authority is Controller and the Supplier is Processor
for each Category of | The Parties acknowledge that in accordance with Paragraph 2 to
Personal Data Paragraph 15 and for the purposes of the Data Protection Legislation, the
Relevant Authority is the Controller and the Supplier is the Processor of
the following Personal Data:

¢ Names, emails addresses, and job titles of Buyer staff, staff from
other government organisations, and local authorities.

Duration of the The duration of the Contract
Processing

Nature and To carry out the deliverables of the Contract
purposes of the
Processing

Type of Personal Name, email addresses and job titles
Data

Categories of Data Staff
Subject
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Plan for return and
destruction of the
data once the
Processing is
complete
UNLESS
requirement under
Union or Member
State law to
preserve that type of
data

Not applicable
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Annex 2: Joint Controller Agreement

1 Joint Controller Status and Allocation of Responsibilities

1.1 With respect to Personal Data under Joint Control of the Parties, the Parties envisage
that they shall each be a Data Controller in respect of that Personal Data in
accordance with the terms of this Annex 2 (Joint Controller Agreement) in replacement
of Paragraphs 2-15 of Joint Schedule 11 (Where one Party is Controller and the other
Party is Processor) and Paragraphs 7-27 of Joint Schedule 11 (Independent
Controllers of Personal Data). Accordingly, the Parties each undertake to comply with
the applicable Data Protection Legislation in respect of their Processing of such
Personal Data as Data Controllers.

1.2 The Parties agree that the [Supplier/Relevant Authority]:

(a) is the exclusive point of contact for Data Subjects and is responsible for all steps
necessary to comply with the GDPR regarding the exercise by Data Subjects of
their rights under the GDPR;

(b) shall direct Data Subjects to its Data Protection Officer or suitable alternative in
connection with the exercise of their rights as Data Subjects and for any enquiries
concerning their Personal Data or privacy;

(c) is solely responsible for the Parties’ compliance with all duties to provide
information to Data Subjects under Articles 13 and 14 of the GDPR;

(d) is responsible for obtaining the informed consent of Data Subjects, in accordance
with the GDPR, for Processing in connection with the Deliverables where consent
is the relevant legal basis for that Processing; and

(e) shall make available to Data Subjects the essence of this Annex (and notify them
of any changes to it) concerning the allocation of responsibilities as Joint Controller
and its role as exclusive point of contact, the Parties having used their best
endeavours to agree the terms of that essence. This must be outlined in the
[Supplier’s/Relevant Authority’s] privacy policy (which must be readily available
by hyperlink or otherwise on all of its public facing services and marketing).

1.3 Notwithstanding the terms of clause 1.2, the Parties acknowledge that a Data Subject
has the right to exercise their legal rights under the Data Protection Law as against the
relevant Party as Controller.

2 Undertakings of both Parties
2.1 The Supplier and the Relevant Authority each undertake that they shall:

(a) report to the other Party every [x] months on:

() the volume of Data Subject Access Requests (or purported Data Subject
Access Requests) from Data Subjects (or third parties on their behalf);

(i) the volume of requests from Data Subjects (or third parties on their behalf) to
rectify, block or erase any Personal Data;

(iii) any other requests, complaints or communications from Data Subjects (or third
parties on their behalf) relating to the other Party’s obligations under applicable
Data Protection Legislation;

(iv) any communications from the Information Commissioner or any other
regulatory authority in connection with Personal Data; and

(v) any requests from any third party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law,
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that it has received in relation to the subject matter of the Contract during that period,;

(b) notify each other immediately if it receives any request, complaint or
communication made as referred to in Clauses 2.1(a)(i) to (v);

(c) provide the other Party with full cooperation and assistance in relation to any
request, complaint or communication made as referred to in Clauses 2.1(a)(iii) to
(v) to enable the other Party to comply with the relevant timescales set out in the
Data Protection Legislation;

(d) not disclose or transfer the Personal Data to any third party unless necessary for
the provision of the Deliverables and, for any disclosure or transfer of Personal
Data to any third party, save where such disclosure or transfer is specifically
authorised under the Contract or is required by Law) ensure consent has been
obtained from the Data Subject prior to disclosing or transferring the Personal Data
to the third party. For the avoidance of doubt, the third party to which Personal
Data is transferred must be subject to equivalent obligations which are no less
onerous than those set out in this Annex;

(e) request from the Data Subject only the minimum information necessary to provide
the Deliverables and treat such extracted information as Confidential Information;

(f) ensure that at all times it has in place appropriate Protective Measures to guard
against unauthorised or unlawful Processing of the Personal Data and/or
accidental loss, destruction or damage to the Personal Data and unauthorised or
unlawful disclosure of or access to the Personal Data;

(g) take all reasonable steps to ensure the reliability and integrity of any of its
Personnel who have access to the Personal Data and ensure that its Personnel:

(i) are aware of and comply with their duties under this Annex 2 (Joint Controller
Agreement) and those in respect of Confidential Information

(i) are informed of the confidential nature of the Personal Data, are subject to
appropriate obligations of confidentiality and do not publish, disclose or divulge
any of the Personal Data to any third party where the that Party would not be
permitted to do so; and

(iii) have undergone adequate training in the use, care, protection and handling of
personal data as required by the applicable Data Protection Legislation;

(h) ensure that it has in place Protective Measures as appropriate to protect against a
Personal Data Breach having taken account of the:

(i) nature of the data to be protected,;

(i) harm that might result from a Personal Data Breach;
(iii) state of technological development; and

(iv) cost of implementing any measures;

(i) ensure that it has the capability (whether technological or otherwise), to the extent
required by Data Protection Legislation, to provide or correct or delete at the
request of a Data Subject all the Personal Data relating to that Data Subject that it
holds; and

() ensure that it notifies the other Party as soon as it becomes aware of a Personal
Data Breach.

Each Joint Controller shall use its reasonable endeavours to assist the other Controller
to comply with any obligations under applicable Data Protection Legislation and shall
not perform its obligations under this Annex in such a way as to cause the other Joint
Controller to breach any of its obligations under applicable Data Protection Legislation
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to the extent it is aware, or ought reasonably to have been aware, that the same would
be a breach of such obligations

3 Data Protection Breach

Without prejudice to clause 3.2, each Party shall notify the other Party promptly and
without undue delay, and in any event within 48 hours, upon becoming aware of any
Personal Data Breach or circumstances that are likely to give rise to a Personal Data
Breach, providing the other Party and its advisors with:

(a) sufficient information and in a timescale which allows the other Party to meet any
obligations to report a Personal Data Breach under the Data Protection Legislation;
and

(b) all reasonable assistance, including:

(i) co-operation with the other Party and the Information Commissioner
investigating the Personal Data Breach and its cause, containing and
recovering the compromised Personal Data and compliance with the applicable
guidance;

(i) co-operation with the other Party including taking such reasonable steps as are
directed by the other Party to assist in the investigation, mitigation and
remediation of a Personal Data Breach;

(i) co-ordination with the other Party regarding the management of public relations
and public statements relating to the Personal Data Breach; and/or

(iv) providing the other Party and to the extent instructed by the other Party to do
so, and/or the Information Commissioner investigating the Personal Data
Breach, with complete information relating to the Personal Data Breach,
including, without limitation, the information set out in Clause 3.2.

Each Party shall take all steps to restore, re-constitute and/or reconstruct any Personal
Data where it has lost, damaged, destroyed, altered or corrupted as a result of a
Personal Data Breach as it was that Party’s own data at its own cost with all possible
speed and shall provide the other Party with all reasonable assistance in respect of
any such Personal Data Breach, including providing the other Party, as soon as
possible and within 48 hours of the Personal Data Breach relating to the Personal
Data Breach, in particular:

(a) the nature of the Personal Data Breach;
(b) the nature of Personal Data affected;
(c) the categories and number of Data Subjects concerned,;

(d) the name and contact details of the Supplier's Data Protection Officer or other
relevant contact from whom more information may be obtained;

(e) measures taken or proposed to be taken to address the Personal Data Breach;
and

(f) describe the likely consequences of the Personal Data Breach.

4 Audit
The Supplier shall permit:

(a) the Relevant Authority, or a third-party auditor acting under the Relevant Authority’s

direction, to conduct, at the Relevant Authority’s cost, data privacy and security
audits, assessments and inspections concerning the Supplier’s data security and
privacy procedures relating to Personal Data, its compliance with this Annex 2 and
the Data Protection Legislation; and/or
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(b) the Relevant Authority, or a third-party auditor acting under the Relevant Authority’s
direction, access to premises at which the Personal Data is accessible or at which it
is able to inspect any relevant records, including the record maintained under Article
30 GDPR by the Supplier so far as relevant to the Contract, and procedures,
including premises under the control of any third party appointed by the Supplier to
assist in the provision of the Deliverables.

4.2 The Relevant Authority may, in its sole discretion, require the Supplier to provide
evidence of the Supplier's compliance with Clause 4.1 in lieu of conducting such an
audit, assessment or inspection.

5 Impact Assessments
5.1 The Parties shall:

(a) provide all reasonable assistance to each other to prepare any Data Protection
Impact Assessment as may be required (including provision of detailed information
and assessments in relation to Processing operations, risks and measures); and

(b) maintain full and complete records of all Processing carried out in respect of the
Personal Data in connection with the Contract, in accordance with the terms of
Article 30 GDPR.

6 ICO Guidance
The Parties agree to take account of any guidance issued by the Information Commissioner
and/or any relevant Central Government Body. The Relevant Authority may on not less than
thirty (30) Working Days’ notice to the Supplier amend the Contract to ensure that it
complies with any guidance issued by the Information Commissioner and/or any relevant
Central Government Body.

7 Liabilities for Data Protection Breach
[Guidance: This clause represents a risk share, you may wish to reconsider the
apportionment of liability and whether recoverability of losses are likely to be hindered by the
contractual limitation of liability provisions]
7.1 If financial penalties are imposed by the Information Commissioner on either the
Relevant Authority or the Supplier for a Personal Data Breach ("Financial Penalties")
then the following shall occur:

(a) if in the view of the Information Commissioner, the Relevant Authority is
responsible for the Personal Data Breach, in that it is caused as a result of the
actions or inaction of the Relevant Authority, its employees, agents, contractors
(other than the Supplier) or systems and procedures controlled by the Relevant
Authority, then the Relevant Authority shall be responsible for the payment of such
Financial Penalties. In this case, the Relevant Authority will conduct an internal
audit and engage at its reasonable cost when necessary, an independent third
party to conduct an audit of any such Personal Data Breach. The Supplier shall
provide to the Relevant Authority and its third party investigators and auditors, on
request and at the Supplier's reasonable cost, full cooperation and access to
conduct a thorough audit of such Personal Data Breach;

(b) if in the view of the Information Commissioner, the Supplier is responsible for the
Personal Data Breach, in that it is not a Personal Data Breach that the Relevant
Authority is responsible for, then the Supplier shall be responsible for the payment
of these Financial Penalties. The Supplier will provide to the Relevant Authority
and its auditors, on request and at the Supplier’s sole cost, full cooperation and
access to conduct a thorough audit of such Personal Data Breach; or

(c) if no view as to responsibility is expressed by the Information Commissioner, then
the Relevant Authority and the Supplier shall work together to investigate the
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relevant Personal Data Breach and allocate responsibility for any Financial
Penalties as outlined above, or by agreement to split any financial penalties
equally if no responsibility for the Personal Data Breach can be apportioned. In the
event that the Parties do not agree such apportionment then such Dispute shall be
referred to the Dispute Resolution Procedure set out in Clause 34 of the Core
Terms (Resolving disputes).

7.2 If either the Relevant Authority or the Supplier is the defendant in a legal claim brought
before a court of competent jurisdiction (“Court”) by a third party in respect of a
Personal Data Breach, then unless the Parties otherwise agree, the Party that is
determined by the final decision of the court to be responsible for the Personal Data
Breach shall be liable for the losses arising from such Personal Data Breach. Where
both Parties are liable, the liability will be apportioned between the Parties in
accordance with the decision of the Court.

7.3 Inrespect of any losses, cost claims or expenses incurred by either Party as a result of
a Personal Data Breach (the “Claim Losses”):

(a) if the Relevant Authority is responsible for the relevant Personal Data Breach, then
the Relevant Authority shall be responsible for the Claim Losses;

(b) if the Supplier is responsible for the relevant Personal Data Breach, then the
Supplier shall be responsible for the Claim Losses: and

(c) if responsibility for the relevant Personal Data Breach is unclear, then the Relevant
Authority and the Supplier shall be responsible for the Claim Losses equally.

7.4 Nothing in either clause 7.2 or clause 7.3 shall preclude the Relevant Authority and the
Supplier reaching any other agreement, including by way of compromise with a third
party complainant or claimant, as to the apportionment of financial responsibility for
any Claim Losses as a result of a Personal Data Breach, having regard to all the
circumstances of the Personal Data Breach and the legal and financial obligations of
the Relevant Authority.

8 Termination
If the Supplier is in material Default under any of its obligations under this Annex 2 (Joint
Controller Agreement), the Relevant Authority shall be entitled to terminate the Contract by
issuing a Termination Notice to the Supplier in accordance with Clause 10 of the Core Terms
(Ending the contract).

9 Sub-Processing
9.1 Inrespect of any Processing of Personal Data performed by a third party on behalf of
a Party, that Party shall:

(a) carry out adequate due diligence on such third party to ensure that it is capable of
providing the level of protection for the Personal Data as is required by the
Contract, and provide evidence of such due diligence to the other Party where
reasonably requested; and

(b) ensure that a suitable agreement is in place with the third party as required under
applicable Data Protection Legislation.

10 Data Retention
The Parties agree to erase Personal Data from any computers, storage devices and storage
media that are to be retained as soon as practicable after it has ceased to be necessary for
them to retain such Personal Data under applicable Data Protection Legislation and their
privacy policy (save to the extent (and for the limited period) that such information needs to
be retained by the a Party for statutory compliance purposes or as otherwise required by the
Contract), and taking all further actions as may be necessary to ensure its compliance with
Data Protection Legislation and its privacy policy.
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Joint Schedule 12 (Supply Chain Visibility)

1 Definitions

1.1 Inthis Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

Term Definition

Contracts Finder the Government’s publishing portal for public sector
procurement opportunities;

SME an enterprise falling within the category of micro, small and
medium sized enterprises defined by the Commission
Recommendation of 6 May 2003 concerning the definition of
micro, small and medium sized enterprises;

Supply Chain the document at Annex 1 of this Schedule 12; and

Information Report

Template

VCSE a non-governmental organisation that is value-driven and
which principally reinvests its surpluses to further social,
environmental or cultural objectives.

2 Visibility of Sub-Contract Opportunities in the Supply Chain

2.1 The Supplier shall:

2.1.1 subject to Paragraph 2.3, advertise on Contracts Finder all Sub-Contract
opportunities arising from or in connection with the provision of the Deliverables
above a minimum threshold of £25,000 that arise during the Contract Period;

2.1.2 within 90 days of awarding a Sub-Contract to a Subcontractor, update the notice on
Contract Finder with details of the successful Subcontractor;

2.1.3 monitor the number, type and value of the Sub-Contract opportunities placed on
Contracts Finder advertised and awarded in its supply chain during the Contract
Period;

2.1.4 provide reports on the information at Paragraph 2.1.3 to the Relevant Authority in the
format and frequency as reasonably specified by the Relevant Authority; and

2.1.5 promote Contracts Finder to its suppliers and encourage those organisations to
register on Contracts Finder.

2.2 Each advert referred to at Paragraph 2.1.1 of this Schedule 12 shall provide a full and
detailed description of the Sub-Contract opportunity with each of the mandatory fields
being completed on Contracts Finder by the Supplier.

2.3 The obligation on the Supplier set out at Paragraph 2.1 shall only apply in respect of
Sub-Contract opportunities arising after the Effective Date.

2.4 Notwithstanding Paragraph 2.1, the Authority may by giving its prior Approval, agree
that a Sub-Contract opportunity is not required to be advertised by the Supplier on
Contracts Finder.

3 Visibility of Supply Chain Spend
3.1 In addition to any other management information requirements set out in the Contract,

the Supplier agrees and acknowledges that it shall, at no charge, provide timely, full,
accurate and complete SME management information reports (the “SME Management
Information Reports”) to the Relevant Authority which incorporates the data described
in the Supply Chain Information Report Template which is:

(a) the total contract revenue received directly on the Contract;
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(b) the total value of sub-contracted revenues under the Contract (including revenues
for non-SMEs/non-VCSESs); and

(c) the total value of sub-contracted revenues to SMEs and VCSEs.

The SME Management Information Reports shall be provided by the Supplier in the
correct format as required by the Supply Chain Information Report Template and any
guidance issued by the Relevant Authority from time to time. The Supplier agrees that
it shall use the Supply Chain Information Report Template to provide the information
detailed at Paragraph 3.1(a) —(c) and acknowledges that the template may be
changed from time to time (including the data required and/or format) by the Relevant
Authority issuing a replacement version. The Relevant Authority agrees to give at least
thirty (30) days’ notice in writing of any such change and shall specify the date from
which it must be used.

The Supplier further agrees and acknowledges that it may not make any amendment
to the Supply Chain Information Report Template without the prior Approval of the
Authority.
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Annex 1
The Supply Chain Information Report template is available from Procurement Policy Note
01/18: Supply Chain Visibility
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1 Transparency Reports
The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to
transparency principles v1.1
(https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-
transparency-principles). The Supplier shall comply with the provisions of this
Schedule in order to assist the Buyer with its compliance with its obligations under that
PPN.

Without prejudice to the Supplier's reporting requirements set out in the Framework
Contract, within three (3) Months of the Start Date the Supplier shall submit to the
Buyer for Approval (such Approval not to be unreasonably withheld or delayed) draft
Transparency Reports consistent with the content requirements and format set out in
the Annex of this Schedule.

If the Buyer rejects any proposed Transparency Report submitted by the Supplier, the
Supplier shall submit a revised version of the relevant report for further Approval within
five (5) days of receipt of any notice of rejection, taking account of any
recommendations for revision and improvement to the report provided by the Buyer. If
the Parties fail to agree on a draft Transparency Report the Buyer shall determine
what should be included. Any other disagreement in connection with Transparency
Reports shall be treated as a Dispute.

The Supplier shall provide accurate and up-to-date versions of each Transparency
Report to the Buyer at the frequency referred to in the Annex of this Schedule.
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Annex A: List of Transparency Reports

Title Content Format Frequency
Performance metrics
Progress Progress reports Monthly
reports
Call-Off Contract Charges
Services Electronic Monthly
provided by
milestones to
date
Key Subcontractors and
supply chain governance | Details of key | Progress reports Monthly
subcontractor
progress

[Guidance note:
Per PPN 01/17 the following types of information are to be included in the Transparency
Reports:

e contract prices and any incentivisation mechanisms in the contract

e performance metrics
e plans for management of underperformance

e governance arrangements, including those for supply chains where significant
contract value rests with subcontractors

e resource plans
e service improvement plans

e frequency of information release.]
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1 Definitions
1.1 Inthis Schedule, the following words have the following meanings and they shall
supplement Joint Schedule 1(Definitions):

Term Definition

Employee Liability all claims, actions, proceedings, orders, demands, complaints,

investigations (save for any claims for personal injury which are

covered by insurance) and any award, compensation, damages,

tribunal awards, fine, loss, order, penalty, disbursement,

payment made by way of settlement and costs, expenses and

legal costs reasonably incurred in connection with a claim or

investigation including in relation to the following:

(a) redundancy payments including contractual or enhanced
redundancy costs, termination costs and notice payments;

(b) unfair, wrongful or constructive dismissal compensation;

(c) compensation for discrimination on grounds of sex, race,
disability, age, religion or belief, gender reassignment,
marriage or civil partnership, pregnancy and maternity or
sexual orientation or claims for equal pay;

(d) compensation for less favourable treatment of part-time
workers or fixed term employees;

(e) outstanding debts and unlawful deduction of wages
including any PAYE and National Insurance Contributions in
relation to payments made by the Buyer or the Replacement
Supplier to a Transferring Supplier Employee which would
have been payable by the Supplier or the Subcontractor if
such payment should have been made prior to the Service
Transfer Date and also including any payments arising in
respect of pensions;

(f) claims whether in tort, contract or statute or otherwise;

any investigation by the Equality and Human Rights
Commission or other enforcement, regulatory or supervisory
body and of implementing any requirements which may arise
from such investigation;

Former Supplier a supplier supplying the Deliverables to the Buyer before the
Relevant Transfer Date that are the same as or substantially
similar to the Deliverables (or any Part of the Deliverables) and
shall include any Subcontractor of such supplier (or any
Subcontractor of any such Subcontractor);

Partial Termination the partial termination of the relevant Contract to the extent that
it relates to the provision of any Part of the Services as further
provided for in Clause 10.4 (When CCS or the Buyer can end
this contract) or 10.6 (When the Supplier can end the contract);

Relevant Transfer a transfer of employment to which the Employment Regulations
applies;

Relevant Transfer in relation to a Relevant Transfer, the date upon which the

Date Relevant Transfer takes place, and for the purposes of Part D:

Pensions, shall include the Commencement Date, where
appropriate;

Supplier's Final a list provided by the Supplier of all Supplier Personnel whose
Supplier Personnel will transfer under the Employment Regulations on the Service
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List

Transfer Date;

Supplier's Provisional
Supplier Personnel
List

a list prepared and updated by the Supplier of all Supplier
Personnel who are at the date of the list wholly or mainly
engaged in or assigned to the provision of the Services or any
relevant Part of the Services which it is envisaged as at the date
of such list will no longer be provided by the Supplier;

Staffing Information

in relation to all persons identified on the Supplier's Provisional

Supplier Personnel List or Supplier's Final Supplier Personnel

List, as the case may be, such information as the Buyer may

reasonably request (subject to all applicable provisions of the

Data Protection Laws), but including in an anonymised format:

(a) their ages, dates of commencement of employment or
engagement, gender and place of work;

(b) details of whether they are employed, self-employed
contractors or consultants, agency workers or otherwise;

(c) the identity of the employer or relevant contracting Party;

(d) their relevant contractual notice periods and any other terms
relating to termination of employment, including redundancy
procedures, and redundancy payments;

(e) their wages, salaries, bonuses and profit sharing
arrangements as applicable;

() details of other employment-related benefits, including
(without limitation) medical insurance, life assurance,
pension or other retirement benefit schemes, share option
schemes and company car schedules applicable to them;

(g) any outstanding or potential contractual, statutory or other
liabilities in respect of such individuals (including in respect
of personal injury claims);

(h) details of any such individuals on long term sickness
absence, parental leave, maternity leave or other authorised
long term absence;

(i) copies of all relevant documents and materials relating to
such information, including copies of relevant contracts of
employment (or relevant standard contracts if applied
generally in respect of such employees); and

() any other "employee liability information™" as such term is
defined in regulation 11 of the Employment Regulations;

Term

the period commencing on the Start Date and ending on the
expiry of the Initial Period or any Extension Period or on earlier
termination of the relevant Contract;

Transferring Buyer
Employees

those employees of the Buyer to whom the Employment
Regulations will apply on the Relevant Transfer Date and whose
names are provided to the Supplier on or prior to the Relevant
Transfer Date; and

Transferring Former
Supplier Employees

in relation to a Former Supplier, those employees of the Former
Supplier to whom the Employment Regulations will apply on the
Relevant Transfer Date and whose names are provided to the
Supplier on or prior to the Relevant Transfer Date.
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2 Interpretation
Where a provision in this Schedule imposes any obligation on the Supplier including (without
limit) to comply with a requirement or provide an indemnity, undertaking or warranty, the
Supplier shall procure that each of its Subcontractors shall comply with such obligation and
provide such indemnity, undertaking or warranty to CCS, the Buyer, Former Supplier,
Replacement Supplier or Replacement Subcontractor, as the case may be and where the
Subcontractor fails to satisfy any claims under such indemnities the Supplier will be liable for
satisfying any such claim as if it had provided the indemnity itself.

3 Which parts of this Schedule apply

Only the:
3.1 parts of this Schedule identified in the Order Form shall apply to this Call-Off Contract;
or

3.2 following parts of this Schedule shall apply to this Call-Off Contract:
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[Delete if not applicable to the Call-Off Contract]

[Part A (Staff Transfer At Start Date — Outsourcing From the Buyer) ]
[Part B (Staff Transfer At Start Date — Transfer From Former Supplier)]
[Part C (No Staff Transfer On Start Date)]

[Part D (Pensions)

o [Annex D1 (CSPS) ]
o [Annex D2 (NHSPS) ]
o [Annex D3 (LGPS) ]

o [ Annex D4 (Other Schemes)]
[Part E (Staff Transfer on Exit) ]
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Part A: Staff Transfer at the Start Date
Outsourcing from the Buyer

11
111

1.1.2

1.1.3

2.1

2.2

2.3

231

2.3.2

233

234

1 What is arelevant transfer
The Buyer and the Supplier agree that:

the commencement of the provision of the Services or of each relevant Part of the
Services will be a Relevant Transfer in relation to the Transferring Buyer Employees;
and

as a result of the operation of the Employment Regulations, the contracts of
employment between the Buyer and the Transferring Buyer Employees (except in
relation to any terms disapplied through operation of regulation 10(2) of the
Employment Regulations) will have effect on and from the Relevant Transfer Date as
if originally made between the Supplier and/or any Subcontractor and each such
Transferring Buyer Employee.

The Buyer shall comply with all its obligations under the Employment Regulations
and shall perform and discharge all its obligations in respect of the Transferring
Buyer Employees in respect of the period arising up to (but not including) the
Relevant Transfer Date including (without limit) the payment of all remuneration,
benefits, entitlements, PAYE, national insurance contributions and pension
contributions.

2 Indemnities the Buyer must give

Subject to Paragraph 2.2, the Buyer shall indemnify the Supplier and any
Subcontractor against any Employee Liabilities arising from or as a result of any act or
omission by the indemnifying party in respect of any Transferring Buyer Employee or
any appropriate employee representative (as defined in the Employment Regulations)
of any Transferring Buyer Employee occurring before the Relevant Transfer Date.

The indemnities in Paragraph 2.1 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Supplier or any
Subcontractor whether occurring or having its origin before, on or after the Relevant
Transfer Date.

Subject to Paragraphs 2.4 and 2.5, if any employee of the Buyer who is not identified
as a Transferring Buyer Employee claims, or it is determined in relation to any
employees of the Buyer, that his/her contract of employment has been transferred
from the Buyer to the Supplier and/or any Subcontractor pursuant to the Employment
Regulations then -

the Supplier will, within 5 Working Days of becoming aware of that fact, notify the
Buyer in writing;

the Buyer may offer employment to such person, or take such other steps as it
considers appropriate to resolve the matter, within 10 Working Days of receipt of
notice from the Supplier;

if such offer of employment is accepted, the Supplier shall immediately release the
person from its employment;

if after the period referred to in Paragraph 2.3.2 no such offer has been made, or
such offer has been made but not accepted, the Supplier may within 5 Working Days
give notice to terminate the employment of such person;

and subject to the Supplier's compliance with Paragraphs 2.3.1 to 2.3.4 the Buyer will
indemnify the Supplier and/or the relevant Subcontractor against all Employee
Liabilities arising out of the termination of the employment of any of the Buyer's
employees referred to in this Paragraph 2.3.
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2.4 The indemnity in Paragraph 2.3 shall not apply to any claim:

2.4.1 for discrimination, including on the grounds of sex, race, disability, age, gender
reassignment, marriage or civil partnership, pregnancy and maternity or sexual
orientation, religion or belief or equal pay or compensation for less favourable
treatment of part-time workers or fixed-term employees in relation to any alleged act
or omission of the Supplier and/or any Subcontractor; or

2.4.2 any claim that the termination of employment was unfair because the Supplier and/or
any Subcontractor neglected to follow a fair dismissal procedure.

2.5 The indemnity in Paragraph 2.3 shall not apply to any termination of employment
occurring later than 3 Months from the Relevant Transfer Date.

2.6 If the Supplier and/or any Subcontractor at any point accept the employment of any
person as is described in Paragraph 2.3, such person shall be treated as having
transferred to the Supplier and/or any Subcontractor and the Supplier shall comply
with such obligations as may be imposed upon it under applicable Law.

3 Indemnities the Supplier must give and its obligations

3.1 Subject to Paragraph 3.2, the Supplier shall indemnify the Buyer against any
Employee Liabilities arising from or as a result of any act or omission by the Supplier
or any Subcontractor in respect of any Transferring Buyer Employee or any
appropriate employee representative (as defined in the Employment Regulations) of
any Transferring Buyer Employee whether occurring before, on or after the Relevant
Transfer Date.

3.2 The indemnities in Paragraph 3.1 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Buyer whether occurring
or having its origin before, on or after the Relevant Transfer Date including, without
limitation, any Employee Liabilities arising from the Buyer's failure to comply with its
obligations under the Employment Regulations.

3.3 The Supplier shall comply with all its obligations under the Employment Regulations
and shall perform and discharge all its obligations in respect of the Transferring Buyer
Employees, from (and including) the Relevant Transfer Date including (without limit)
the payment of all remuneration, benefits, entitlements, PAYE, national insurance
contributions and pension contributions and any other sums due under Part D:
Pensions.

4 Information the Supplier must provide
The Supplier shall promptly provide to the Buyer in writing such information as is necessary
to enable the Buyer to carry out its duties under regulation 13 of the Employment
Regulations. The Buyer shall promptly provide to the Supplier in writing such information as
is necessary to enable the Supplier and any Subcontractor to carry out their respective
duties under regulation 13 of the Employment Regulations.

5 Cabinet Office requirements

5.1 The Parties agree that the Principles of Good Employment Practice issued by the
Cabinet Office in December 2010 apply to the treatment by the Supplier of employees
whose employment begins after the Relevant Transfer Date, and the Supplier
undertakes to treat such employees in accordance with the provisions of the Principles
of Good Employment Practice.

5.2 The Supplier shall comply with any requirement notified to it by the Buyer relating to
pensions in respect of any Transferring Buyer Employee as set down in (i) the Cabinet
Office Statement of Practice on Staff Transfers in the Public Sector of January 2000,
revised 2007; (ii) HM Treasury's guidance "Staff Transfers from Central Government:
A Fair Deal for Staff Pensions of 1999; (iii) HM Treasury's guidance "Fair deal for staff
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pensions: procurement of Bulk Transfer Agreements and Related Issues" of June
2004; and/or (iv) the New Fair Deal.

5.3 Any changes embodied in any statement of practice, paper or other guidance that
replaces any of the documentation referred to in Paragraphs 5.1 or 5.2 shall be agreed
in accordance with the Variation Procedure.

6 Pensions
6.1 The Supplier shall comply with:

6.1.1 all statutory pension obligations in respect of all Transferring Buyer Employees; and
6.1.2 the provisions in Part D: Pensions.
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Part B: Staff transfer at the Start Date
Transfer from a former Supplier on Re-procurement

1 What is arelevant transfer
1.1 The Buyer and the Supplier agree that:

1.1.1 the commencement of the provision of the Services or of any relevant Part of the
Services will be a Relevant Transfer in relation to the Transferring Former Supplier
Employees; and

1.1.2 as aresult of the operation of the Employment Regulations, the contracts of
employment between each Former Supplier and the Transferring Former Supplier
Employees (except in relation to any terms disapplied through the operation of
regulation 10(2) of the Employment Regulations) shall have effect on and from the
Relevant Transfer Date as if originally made between the Supplier and/or any
Subcontractor and each such Transferring Former Supplier Employee.

1.2 The Buyer shall procure that each Former Supplier shall comply with all its obligations
under the Employment Regulations and shall perform and discharge all its obligations
in respect of all the Transferring Former Supplier Employees in respect of the period
up to (but not including) the Relevant Transfer Date including (without limit) the
payment of all remuneration, benefits, entittements, PAYE, national insurance
contributions and pension contributions.

2 Indemnities given by the Former Supplier

2.1 Subject to Paragraph 2.2, the Buyer shall procure that each Former Supplier shall
indemnify the Supplier and any Subcontractor against any Employee Liabilities arising
from or as a result of any act or omission by the Former Supplier in respect of any
Transferring Former Supplier Employee or any appropriate employee representative
(as defined in the Employment Regulations) of any Transferring Former Supplier
Employee arising before the Relevant Transfer Date;

2.2 The indemnities in Paragraph 2.1 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Supplier or any
Subcontractor whether occurring or having its origin before, on or after the Relevant
Transfer Date.

2.3 Subject to Paragraphs 2.4 and 2.5, if any employee of a Former Supplier who is not
identified as a Transferring Former Supplier Employee and claims, and/or it is
determined, in relation to such person that his/her contract of employment has been
transferred from a Former Supplier to the Supplier and/or any Notified Subcontractor
pursuant to the Employment Regulations then:

2.3.1 the Supplier will within 5 Working Days of becoming aware of that fact notify the
Buyer and the relevant Former Supplier in writing;

2.3.2 the Former Supplier may offer employment to such person, or take such other steps
as it considers appropriate to resolve the matter, within 10 Working Days of receipt of
notice from the Supplier;

2.3.3 if such offer of employment is accepted, the Supplier shall immediately release the
person from its employment;

2.3.4 if after the period referred to in Paragraph 2.3.2 no such offer has been made, or
such offer has been made but not accepted, the Supplier may within 5 Working Days
give notice to terminate the employment of such person;

and subject to the Supplier's compliance with Paragraphs 2.3.1 to 2.3.4 the Buyer shall
procure that the Former Supplier will indemnify the Supplier and/or the relevant
Subcontractor against all Employee Liabilities arising out of the termination of the
employment of any of the Former Supplier's employees referred to in paragraph 2.3.
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2.4 The indemnity in Paragraph 2.3 shall not apply to any claim:

2.4.1 for discrimination, including on the grounds of sex, race, disability, age, gender
reassignment, marriage or civil partnership, pregnancy and maternity or sexual
orientation, religion or belief or equal pay or compensation for less favourable
treatment of part-time workers or fixed-term employees, arising as a result of any
alleged act or omission of the Supplier and/or any Subcontractor; or

2.4.2 that the termination of employment was unfair because the Supplier and/or
Subcontractor neglected to follow a fair dismissal procedure.

2.5 The indemnity in Paragraph 2.3 shall not apply to any termination of employment
occurring later than 3 Months from the Relevant Transfer Date.

2.6 If the Supplier and/or any Subcontractor at any point accept the employment of any
person as is described in Paragraph 2.3, such person shall be treated as having
transferred to the Supplier and/or any Subcontractor and the Supplier shall comply
with such obligations as may be imposed upon it under applicable Law.

3 Indemnities the Supplier must give and its obligations

3.1 Subject to Paragraph 3.1, the Supplier shall indemnify the Buyer, and the Former
Supplier against any Employee Liabilities arising from or as a result of any act or
omission by the Supplier or any Subcontractor in respect of any Transferring Former
Supplier Employee or any appropriate employee representative (as defined in the
Employment Regulations) of any Transferring Former Supplier Employee whether
occurring before, on or after the Relevant Transfer Date.

3.2 The indemnities in Paragraph 3.1 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Former Supplier whether
occurring or having its origin before, on or after the Relevant Transfer Date including,
without limitation, any Employee Liabilities arising from the Former Supplier’s failure to
comply with its obligations under the Employment Regulations.

3.3 The Supplier shall comply with all its obligations under the Employment Regulations
and shall perform and discharge all its obligations in respect of all the Transferring
Former Supplier Employees, on and from the Relevant Transfer Date including
(without limit) the payment of all remuneration, benefits, entitlements, PAYE, national
insurance contributions and pension contributions and all such sums due under Part
D: Pensions.

4 Information the Supplier must give
The Supplier shall promptly provide to the Buyer and/or at the Buyer’s direction, the Former
Supplier, in writing such information as is necessary to enable the Buyer and/or the Former
Supplier to carry out their respective duties under regulation 13 of the Employment
Regulations. The Buyer shall procure that the Former Supplier shall promptly provide to the
Supplier in writing such information as is necessary to enable the Supplier and any
Subcontractor to carry out their respective duties under regulation 13 of the Employment
Regulations.

5 Cabinet Office requirements

5.1 The Supplier shall comply with any requirement notified to it by the Buyer relating to
pensions in respect of any Transferring Former Supplier Employee as set down in (i)
the Cabinet Office Statement of Practice on Staff Transfers in the Public Sector of
January 2000, revised 2007; (ii) HM Treasury's guidance "Staff Transfers from Central
Government: A Fair Deal for Staff Pensions of 1999; (iii) HM Treasury's guidance:
"Fair deal for staff pensions: procurement of Bulk Transfer Agreements and Related
Issues"” of June 2004; and/or (iv) the New Fair Deal.

97



Call-Off Schedule 2 (Staff Transfer)

5.2 Any changes embodied in any statement of practice, paper or other guidance that
replaces any of the documentation referred to in Paragraph 5.1 shall be agreed in
accordance with the Change Control Procedure.

6 Limits on the Former Supplier’s obligations
Notwithstanding any other provisions of this Part B, where in this Part B the Buyer accepts
an obligation to procure that a Former Supplier does or does not do something, such
obligation shall be limited so that it extends only to the extent that the Buyer’'s contract with
the Former Supplier contains a contractual right in that regard which the Buyer may enforce,
or otherwise so that it requires only that the Buyer’'s must use reasonable endeavours to
procure that the Former Supplier does or does not act accordingly.

7 Pensions
7.1 The Supplier shall comply with:

7.1.1 all statutory pension obligations in respect of all Transferring Former Supplier
Employees; and

7.1.2 the provisions in Part D: Pensions.
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Part C: No Staff Transfer on the Start Date

1 What happens if there is a staff transfer

1.1 The Buyer and the Supplier agree that the commencement of the provision of the
Services or of any Part of the Services will not be a Relevant Transfer in relation to any
employees of the Buyer and/or any Former Supplier.

1.2 Subject to Paragraphs 1.3, 1.4 and 1.5, if any employee of the Buyer and/or a Former
Supplier claims, or it is determined in relation to any employee of the Buyer and/or a
Former Supplier, that his/her contract of employment has been transferred from the
Buyer and/or the Former Supplier to the Supplier and/or any Subcontractor pursuant to
the Employment Regulations then:

1.2.1 the Supplier will, within 5 Working Days of becoming aware of that fact, notify the
Buyer in writing;

1.2.2 the Buyer may offer employment to such person, or take such other steps as it
considered appropriate to resolve the matter, within 10 Working Days of receipt of
notice from the Supplier;

1.2.3 if such offer of employment is accepted, the Supplier shall immediately release the
person from its employment;

1.2.4 if after the period referred to in paragraph 1.2.2 no such offer has been made, or
such offer has been made but not accepted, the Supplier may within 5 Working Days
give notice to terminate the employment of such person;

and subject to the Supplier's compliance with Paragraphs 1.2.1 to 1.2.4:
(a) the Buyer will indemnify the Supplier and/or the relevant Subcontractor against all
Employee Liabilities arising out of the termination of the employment of any of the
Buyer's employees referred to in Paragraph 1.2; and

(b) the Buyer will procure that the Former Supplier indemnifies the Supplier and/or
any Subcontractor against all Employee Liabilities arising out of termination of the
employment of the employees of the Former Supplier referred to in Paragraph
1.2.

1.3 The indemnities in Paragraph 1.2 shall not apply to any claim:

1.3.1 for discrimination, including on the grounds of sex, race, disability, age, gender
reassignment, marriage or civil partnership, pregnancy and maternity or sexual
orientation, religion or belief or equal pay or compensation for less favourable
treatment of part-time workers or fixed-term employees in relation to any alleged act
or omission of the Supplier and/or Subcontractor; or

1.3.2 any claim that the termination of employment was unfair because the Supplier and/or
any Subcontractor neglected to follow a fair dismissal procedure

1.4 The indemnities in Paragraph 1.2 shall not apply to any termination of employment
occurring later than 3 Months from the Commencement Date.

1.5 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2, all
Employee Liabilities in relation to such employees shall remain with the Supplier
and/or the Subcontractor and the Supplier shall (i) comply with the provisions of Part
D: Pensions of this Schedule, and (ii) indemnify the Buyer and any Former Supplier
against any Employee Liabilities that either of them may incur in respect of any such
employees of the Supplier and/or employees of the Subcontractor.

2 Limits on the Former Supplier’s obligations
Where in this Part C the Buyer accepts an obligation to procure that a Former Supplier does
or does not do something, such obligation shall be limited so that it extends only to the
extent that the Buyer's contract with the Former Supplier contains a contractual right in that
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regard which the Buyer may enforce, or otherwise so that it requires only that the Buyer
must use reasonable endeavours to procure that the Former Supplier does or does not act
accordingly.
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Part D: Pensions

1 Definitions
In this Part D, the following words have the following meanings and they shall supplement
Joint Schedule 1 (Definitions), and shall be deemed to include the definitions set out in the

Annexes:
Term Definition
Actuary a Fellow of the Institute and Faculty of Actuaries;
Admission | means either or both of the CSPS Admission Agreement (as defined in
Agreement | Annex D1: CSPS) or the LGPS Admission Agreement) as defined in
Annex D3: LGPS), as the context requires;
Broadly (a) in respect of a pension scheme, a status satisfying the condition that
Comparable there are no identifiable employees who will suffer material detriment
overall in terms of future accrual of pension benefits as assessed in
accordance with Annex A of New Fair Deal and demonstrated by the
issue by the Government Actuary’s Department of a broad
comparability certificate; and
(b) in respect of benefits provided for or in respect of a member under a
pension scheme, benefits that are consistent with that pension
scheme’s certificate of broad comparability issued by the Government
Actuary’s Department,
and "Broad Comparability" shall be construed accordingly;
CSPS the schemes as defined in Annex D1 to this Part D;
Fair Deal those:
Employees | (a) Transferring Buyer Employees; and/or
(b) Transferring Former Supplier Employees; and/or
(c) employees who are not Transferring Buyer Employees or Transferring
Former Supplier Employees but to whom the Employment Regulations
apply on the Relevant Transfer Date to transfer their employment to the
Supplier or a Subcontractor, and whose employment is not terminated
in accordance with the provisions of Paragraphs 2.3.4 of Parts A or B
or Paragraph 1.2.4 of Part C;
(d) where the Former Supplier becomes the Supplier those employees;
who at the Commencement Date or Relevant Transfer Date (as
appropriate) are or become entitled to New Fair Deal protection in respect
of any of the Statutory Schemes as notified by the Buyer;
Fair Deal means the relevant Statutory Scheme or a Broadly Comparable pension
Schemes scheme;
Fund means Fund Actuary as defined in Annex D3 to this Part D;
Actuary
LGPS the schemes as defined in Annex D3 to this Part D;
NHSPS the schemes as defined in Annex D2 to this Part D;
New Fair the revised Fair Deal position set out in the HM Treasury guidance: "Fair
Deal Deal for Staff Pensions: Staff Transfer from Central Government" issued in
October 2013 including:
(a) any amendments to that document immediately prior to the Relevant
Transfer Date; and
(b) any similar pension protection in accordance with the subsequent
Annex D1-D3 inclusive as notified to the Supplier by the CCS or Buyer;
and
Statutory means the CSPS, NHSPS or LGPS.
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| Schemes | |

2 Supplier obligations to participate in the pension schemes
2.1 Inrespect of all or any Fair Deal Employees each of Annex D1: CSPS, Annex D2:
NHSPS and/or Annex D3: LGPS shall apply, as appropriate.

2.2 The Supplier undertakes to do all such things and execute any documents (including
any relevant Admission Agreement and/or Direction Letter, if necessary) as may be
required to enable the Supplier to participate in the appropriate Statutory Scheme in
respect of the Fair Deal Employees and shall bear its own costs in such regard.

2.3 The Supplier undertakes:

2.3.1 to pay to the Statutory Schemes all such amounts as are due under the relevant
Admission Agreement and/or Direction Letter or otherwise and shall deduct and pay
to the Statutory Schemes such employee contributions as are required; and

2.3.2 to be fully responsible for all other costs, contributions, payments and other amounts
relating to its participation in the Statutory Schemes, including for the avoidance of
doubt any exit payments and the costs of providing any bond, indemnity or guarantee
required in relation to such participation.

3 Supplier obligation to provide information
3.1 The Supplier undertakes to the Buyer:

3.1.1 to provide all information which the Buyer may reasonably request concerning
matters referred to in this Part D as expeditiously as possible; and

3.1.2 notto issue any announcements to any Fair Deal Employee prior to the Relevant
Transfer Date concerning the matters stated in this Part D without the consent in
writing of the Buyer (such consent not to be unreasonably withheld or delayed).

4 Indemnities the Supplier must give

4.1 The Supplier undertakes to the Buyer to indemnify and keep indemnified CCS, NHS
Pensions the Buyer and/or any Replacement Supplier and/or any Replacement
Subcontractor on demand from and against all and any Losses whatsoever arising out
of or in connection with any liability towards all and any Fair Deal Employees arising in
respect of service on or after the Relevant Transfer Date which arise from any breach
by the Supplier of this Part D, and/or the CSPS Admission Agreement and/or the
Direction Letter and/or the LGPS Admission Agreement or relates to the payment of
benefits under and/or participation in an occupational pension scheme (within the
meaning provided for in section 1 of the Pension Schemes Act 1993) or the Fair Deal
Schemes.

4.2 The Supplier hereby indemnifies the CCS, NHS Pensions, the Buyer and/or any
Replacement Supplier and/or Replacement Subcontractor from and against all Losses
suffered or incurred by it or them which arise from claims by Fair Deal Employees of
the Supplier and/or of any Subcontractor or by any trade unions, elected employee
representatives or staff associations in respect of all or any such Fair Deal Employees
which Losses:

4.2.1 relate to pension rights in respect of periods of employment on and after the Relevant
Transfer Date until the date of termination or expiry of this Contract; or

4.2.2 arise out of the failure of the Supplier and/or any relevant Subcontractor to comply
with the provisions of this Part D before the date of termination or expiry of this
Contract.

4.3 The indemnities in this Part D and its Annexes:

4.3.1 shall survive termination of this Contract; and
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4.3.2 shall not be affected by the caps on liability contained in Clause 11 (How much you
can be held responsible for).

5 What happens if there is a dispute

5.1 The Dispute Resolution Procedure will not apply to this Part D and any dispute
between the CCS and/or the Buyer and/or the Supplier or between their respective
actuaries or the Fund Actuary about any of the actuarial matters referred to in this Part
D and its Annexes shall in the absence of agreement between the CCS and/or the
Buyer and/or the Supplier be referred to an independent Actuary:

5.1.1 who will act as an expert and not as an arbitrator;

5.1.2 whose decision will be final and binding on the CCS and/or the Buyer and/or the
Supplier; and

5.1.3 whose expenses shall be borne equally by the CCS and/or the Buyer and/or the
Supplier unless the independent Actuary shall otherwise direct.

6 Other people’s rights

6.1 The Parties agree Clause 19 (Other people’s rights in this contract) does not apply and
that the CRTPA applies to this Part D to the extent necessary to ensure that any Fair
Deal Employee will have the right to enforce any obligation owed to him or her or it by
the Supplier under this Part D, in his or her or its own right under section 1(1) of the
CRTPA.

6.2 Further, the Supplier must ensure that the CRTPA will apply to any Sub-Contract to
the extent necessary to ensure that any Fair Deal Employee will have the right to
enforce any obligation owed to them by the Subcontractor in his or her or its own right
under section 1(1) of the CRTPA.

7 What happens if there is a breach of this Part D

7.1 The Supplier agrees to notify the Buyer should it breach any obligations it has under
this Part D and agrees that the Buyer shall be entitled to terminate its Contract for
material Default in the event that the Supplier:

7.1.1 commits an irremediable breach of any provision or obligation it has under this Part
D; or

7.1.2 commits a breach of any provision or obligation it has under this Part D which, where
capable of remedyi, it fails to remedy within a reasonable time and in any event within
28 days of the date of a notice from the Buyer giving particulars of the breach and
requiring the Supplier to remedy it.

8 Transferring New Fair Deal Employees

8.1 Save on expiry or termination of this Contract, if the employment of any Fair Deal
Employee transfers to another employer (by way of a transfer under the Employment
Regulations) the Supplier shall and shall procure that any relevant Subcontractor shall:

8.1.1 consult with and inform those Fair Deal Employees of the pension provisions relating
to that transfer; and

8.1.2 procure that the employer to which the Fair Deal Employees are transferred (the
"New Employer") complies with the provisions of this Part D and its Annexes
provided that references to the "Supplier" will become references to the New
Employer, references to "Relevant Transfer Date" will become references to the date
of the transfer to the New Employer and references to "Fair Deal Employees” will
become references to the Fair Deal Employees so transferred to the New Employer.

9 What happens to pensions if this Contract ends
The provisions of Part E: Staff Transfer On Exit (Mandatory) apply in relation to pension
issues on expiry or termination of this Contract.
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10.1

10 Broadly Comparable Pension Schemes
If either:

10.1.1 the terms of any of Paragraphs 2.2 of Annex D1: CSPS, 5.2 of Annex D2: NHSPS

and or 4 of Annex D3: LGPS apply; and/or

10.1.2 the Buyer agrees, having considered the exceptional cases provided for in New Fair

10.2

Deal, (such agreement not to be unreasonably withheld) that the Supplier (and/or its
Subcontractors, if any) need not continue to provide the Fair Deal Employees, who
continue to qualify for Fair Deal Protection, with access to the appropriate Statutory
Scheme;

the Supplier must (and must, where relevant, procure that each of its Subcontractors
will) ensure that, with effect from the Relevant Transfer Date or if later cessation of
participation in the Statutory Scheme until the day before the Service Transfer Date,
the relevant Fair Deal Employees will be eligible for membership of a pension scheme
under which the benefits are Broadly Comparable to those provided under the relevant
Statutory Scheme, and then on such terms as may be decided by the Buyer.

Where the Supplier has set up a Broadly Comparable pension scheme or schemes
pursuant to the provisions of Paragraph 10.1, the Supplier shall (and shall procure that
any of its Subcontractors shall):

10.2.1 supply to the Buyer details of its (or its Subcontractor’s) Broadly Comparable pension

scheme and provide a full copy of the valid certificate of broad comparability covering
all relevant Fair Deal Employees, as soon as it is able to do so and in any event no
later than 28 days before the Relevant Transfer Date;

10.2.2 fully fund any such Broadly Comparable pension scheme in accordance with the

funding requirements set by that Broadly Comparable pension scheme’s Actuary or
by the Government Actuary’s Department for the period ending on the Service
Transfer Date;

10.2.3 instruct any such Broadly Comparable pension scheme’s Actuary to, and to provide

all such co-operation and assistance in respect of any such Broadly Comparable
pension scheme as the Replacement Supplier and/or CCS and/or NHS Pension
and/or CSPS and/or the relevant Administering Authority and/or the Buyer may
reasonably require, to enable the Replacement Supplier to participate in the
appropriate Statutory Scheme in respect of any Fair Deal Employee that remain
eligible for New Fair Deal protection following a Service Transfer;

10.2.4 provide a replacement Broadly Comparable pension scheme with immediate effect

for those Fair Deal Employees who are still employed by the Supplier and/or relevant
Subcontractor and are still eligible for New Fair Deal protection in the event that the
Supplier and/or Subcontractor's Broadly Comparable pension scheme is terminated;

10.2.5 allow and make all necessary arrangements to effect, in respect of any Fair Deal

Employee that remains eligible for New Fair Deal protection, following a Service
Transfer, the bulk transfer of past service from any such Broadly Comparable
pension scheme into the relevant Statutory Scheme and as is relevant on a day for
day service basis and to give effect to any transfer of accrued rights required as Part
of participation under New Fair Deal. For the avoidance of doubt, should the amount
offered by the Broadly Comparable pension scheme be less than the amount
required by the appropriate Statutory Scheme to fund day for day service
("Shortfall"), the Supplier or the Subcontractor (as agreed between them) must pay
the Statutory Scheme, as required, provided that in the absence of any agreement
between the Supplier and any Subcontractor, the Shortfall shall be paid by the
Supplier; and
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10.2.6 indemnify CCS and/or the Buyer and/or NHS Pension and/or CSPS and/or the
relevant Administering Authority and/or on demand for any failure to pay the Shortfall
as required under Paragraph 10.2.5 above.
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Annex D1: Civil Service Pensions Schemes (CSPS)

1 Definitions

In this Annex D1: CSPS to Part D: Pensions, the following words have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):

Term Definition

CSPS Admission | an admission agreement in the form available on the Civil Service

Agreement Pensions website immediately prior to the Relevant Transfer Date to
be entered into for the CSPS in respect of the Services;

CSPS Eligible any Fair Deal Employee who at the relevant time is an eligible

Employee employee as defined in the CSPS Admission Agreement; and

CSPS the Principal Civil Service Pension Scheme available to Civil

Servants and employees of bodies under Schedule 1 of the
Superannuation Act 1972 (and eligible employees of other bodies
admitted to participate under a determination under section 25 of the
Public Service Pensions Act 2013), as governed by rules adopted by
Parliament; the Partnership Pension Account and its (i) lll health
Benefits Arrangements and (ii) Death Benefits Arrangements; the
Civil Service Additional Voluntary Contribution Scheme; [Delete
after 30 September 2018: the Designated Stakeholder Pension
Scheme which is scheduled to close to new members in September
2018] and "alpha" introduced under The Public Service (Civil
Servants and Others) Pensions Regulations 2014.

2.1

2.2

2 Access to equivalent pension schemes after transfer

The Supplier shall procure that the Fair Deal Employees, shall be either admitted into,
or offered continued membership of, the relevant section of the CSPS that they
currently contribute to, or were eligible to join immediately prior to the Relevant
Transfer Date or became eligible to join on the Relevant Transfer Date and the
Supplier shall procure that the Fair Deal Employees continue to accrue benefits in
accordance with the provisions governing the relevant section of the CSPS for service
from (and including) the Relevant Transfer Date.

The Supplier undertakes that should it cease to participate in the CSPS for whatever
reason at a time when it has CSPS Eligible Employees, that it will, at no extra cost to
the Buyer, provide to any Fair Deal Employee who immediately prior to such cessation
of participation remained a CSPS Eligible Employee with access to a pension scheme
which is Broadly Comparable to the CSPS on the date the CSPS Eligible Employees
ceased to participate in the CSPS.
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Annex D2: NHS Pension Schemes

1 Definitions

In this Annex D2: NHSPS to Part D: Pensions, the following words have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):

Term

Definition

Direction Letter

an NHS Pensions Direction or Determination (as appropriate) issued
by the Secretary of State in exercise of the powers conferred by
section 7 of the Superannuation (Miscellaneous Provisions) Act
1967 or by section 25 of the Public Service Pensions Act 2013 (as
appropriate) and issued to the Supplier or a Subcontractor of the
Supplier (as appropriate) relating to the terms of participation of the
Supplier or Subcontractor in the NHSPS in respect of the NHSPS
Eligible Employees;

NHSPS Eligible
Employees

each of the Fair Deal Employees who at a Relevant Transfer Date

was a member of, or was entitled to become a member of, or but for

their compulsory transfer of employment would have been entitled to

be or become a member of, the NHSPS as a result of either:

(a) their employment with the Buyer, an NHS Body or other
employer which participates automatically in the NHSPS; or

(b) their employment with a Former Supplier who provides access to
the NHSPS pursuant to an NHS Pensions Direction or
Determination (as appropriate) issued by the Secretary of State
in exercise of the powers conferred by section 7 of the
Superannuation (Miscellaneous Provisions) Act 1967 or by
section 25 of the Public Service Pensions Act 2013 (as
appropriate) in respect of their employment with that Former
Supplier (on the basis that they are entitled to protection under
New Fair Deal and were permitted to re-join the NHSPS, having
been formerly in employment with the Buyer, an NHS Body or
other employer who participated automatically in the NHSPS in
connection with the Services, prior to being employed by the
Former Supplier),

and, in each case, being continuously engaged for more than fifty
per cent (50%) of their employed time in the delivery of services (the
same as or similar to the Services).

For the avoidance of doubt, an individual who is in or entitled to
become a member of the NHSPS as a result of being engaged in
the Services and being covered by an "open" Direction Letter or
other NHSPS "access" facility but who has never been employed
directly by an NHS Body (or other body which participates
automatically in the NHSPS) is not an NHSPS Eligible Employee;

NHS Body

has the meaning given to it in section 275 of the National Health
Service Act 2006 as amended by section 138(2)(c) of Schedule 4 to
the Health and Social Care Act 2012;

NHS Pensions

NHS Pensions as the administrators of the NHSPS or such other
body as may from time to time be responsible for relevant
administrative functions of the NHSPS;

Scheme Arrears

NHSPS the National Health Service Pension Scheme for England and
Wales, established pursuant to the Superannuation Act 1972 and
governed by subsequent regulations under that Act including the
NHS Pension Scheme Regulations;

NHS Pension any failure on the Part of the Supplier or its Subcontractors (if any)

to pay employer’s contributions or deduct and pay across
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employee’s contributions to the NHSPS or meet any other financial
obligations under the NHSPS or any Direction Letter in respect of
the NHSPS Eligible Employees;

NHS Pension
Scheme
Regulations

as appropriate, any or all of the National Health Service Pension
Scheme Regulations 1995 (SI 1995/300), the National Health
Service Pension Scheme Regulations 2008 (S| 2008/653), the
National Health Service Pension Scheme Regulations 2015
(2015/94) and any subsequent regulations made in respect of the
NHSPS, each as amended from time to time;

NHS Premature
Retirement Rights

rights to which any Fair Deal Employee (had they remained in the
employment of the Buyer, an NHS Body or other employer which
participates automatically in the NHSPS) would have been or are
entitled under the NHS Pension Scheme Regulations, the NHS
Compensation for Premature Retirement Regulations 2002 (Sl
2002/1311), the NHS (Injury Benefits) Regulations 1995 (Sl
1995/866) and section 45 of the General Whitley Council conditions
of service, or any other legislative or contractual provision which
replaces, amends, extends or consolidates the same from time to
time;

Pension Benefits

any benefits payable in respect of an individual (including but not
limited to pensions related allowances and lump sums) relating to
old age, invalidity or survivor's benefits provided under an
occupational pension scheme; and

Retirement
Benefits Scheme

a pension scheme registered under Chapter 2 of Part 4 of the
Finance Act 2004.

2 Membership of the NHS Pension Scheme

2.1 In accordance with New Fair Deal, the Supplier and/or any of its Subcontractors to
which the employment of any NHSPS Eligible Employee compulsorily transfers as a
result of the award of this Contract, if not an NHS Body or other employer which

2.2

2.3

24

2.5

participates automatically in the NHSPS, must by or as soon as reasonably practicable
after the Relevant Transfer Date, each secure a Direction Letter to enable the NHSPS
Eligible Employees to retain either continuous active membership of or eligibility for,
the NHSPS for so long as they remain employed in connection with the delivery of the

Services under this Contract, and have a right to membership or eligibility of that

scheme under the terms of the Direction Letter.

The Supplier must supply to the Buyer by or as soon as reasonably practicable after

the Relevant Transfer Date a complete copy of each Direction Letter.

The Supplier must ensure (and procure that each of its Sub-Contracts (if any) ensures)
that all of its NHSPS Eligible Employees have a contractual right to continuous active

membership of or eligibility for the NHSPS for so long as they have a right to
membership or eligibility of that scheme under the terms of the Direction Letter.

The Supplier will (and will procure that its Subcontractors (if any) will) comply with the

terms of the Direction Letter, the NHS Pension Scheme Regulations (including any

terms which change as a result of changes in Law) and any relevant policy issued by
the Department of Health in respect of the NHSPS Eligible Employees for so long as it

remains bound by the terms of any such Direction Letter.

Where any employee omitted from the Direction Letter supplied in accordance with

Paragraph 2 of this Annex are subsequently found to be an NHSPS Eligible Employee,
the Supplier will (and will procure that its Sub-contractors (if any) will) treat that person
as if they had been an NHSPS Eligible Employee from the Relevant Transfer Date so
that their Pension Benefits and NHS Premature Retirement Rights are not adversely

affected.

108



Call-Off Schedule 2 (Staff Transfer)

2.6 The Supplier will (and will procure that its Subcontractors (if any) will) as soon as
reasonably practicable and at its (or its Subcontractor’s) cost, obtain any guarantee,
bond or indemnity that may from time to time be required by the Secretary of State for
Health.

3 Access to NHS Pension Schemes after transfer

The Supplier will procure that with effect from the Relevant Transfer Date the NHSPS
Eligible Employees shall be either eligible for or remain in continuous active membership of
(as the case may be) the NHSPS for employment from (and including) the Relevant Transfer
Date.

4 Continuation of early retirement rights after transfer

From the Relevant Transfer Date until the Service Transfer Date, the Supplier must provide
(and/or must ensure that its Subcontractors (if any) provide) NHS Premature Retirement
Rights in respect of the NHSPS Eligible Employees that are identical to the benefits they
would have received had they remained employees of the Buyer, an NHS Body or other
employer which participates automatically in the NHSPS.

5 What the buyer do if the Supplier breaches its pension obligations

5.1 The Supplier agrees that the Buyer is entitled to make arrangements with NHS
Pensions for the Buyer to be notified if the Supplier (or its Subcontractor) breaches the
terms of its Direction Letter. Notwithstanding the provisions of the foregoing, the
Supplier shall notify the Buyer in the event that it (or its Subcontractor) breaches the
terms of its Direction Letter.

5.2 If the Buyer is entitled to terminate the Contract or the Supplier (or its Subcontractor, if
relevant) ceases to participate in the NHSPS for whatever other reason, the Buyer
may in its sole discretion, and instead of exercising its right to terminate this Contract
where relevant, permit the Supplier (or any such Subcontractor, as appropriate) to
offer Broadly Comparable Pension Benefits, on such terms as decided by the Buyer.
The provisions of Paragraph 10 (Bulk Transfer Obligations in relation to any Broadly
Comparable pension scheme) of Part D: Pensions shall apply in relation to any
Broadly Comparable pension scheme established by the Supplier or its
Subcontractors.

5.3 In addition to the Buyer's right to terminate the Contract, if the Buyer is notified by NHS
Pensions of any NHS Pension Scheme Arrears, the Buyer will be entitled to deduct all
or Part of those arrears from any amount due to be paid under this Contract or
otherwise.

6 Compensation when pension scheme access can’t be provided
6.1 If the Supplier (or its Subcontractor, if relevant) is unable to provide the NHSPS
Eligible Employees with either:

6.1.1 membership of the NHSPS (having used its best endeavours to secure a Direction
Letter); or

6.1.2 access to a Broadly Comparable pension scheme,

the Buyer may in its sole discretion permit the Supplier (or any of its Subcontractors)
to compensate the NHSPS Eligible Employees in a manner that is Broadly
Comparable or equivalent in cash terms, the Supplier (or Subcontractor as relevant)
having consulted with a view to reaching agreement with any recognised trade union
or, in the absence of such body, the NHSPS Eligible Employees. The Supplier must
meet (or must procure that the relevant Subcontractor meets) the costs of the Buyer
determining whether the level of compensation offered is reasonable in the
circumstances.

6.2 This flexibility for the Buyer to allow compensation in place of Pension Benefits is in
addition to and not instead of the Buyer’s right to terminate the Contract.
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7 Indemnities that a Supplier must give

7.1 The Supplier must indemnify and keep indemnified the CCS, the Buyer and any
Replacement Supplier against all Losses arising out of any claim by any NHSPS
Eligible Employee that the provision of (or failure to provide) Pension Benefits and
NHS Premature Retirement Rights from the Relevant Transfer Date, or the level of
such benefit provided, constitutes a breach of his or her employment rights.

7.2 The Supplier must indemnify and keep indemnified the Buyer, NHS Pensions and any
Replacement Supplier against all Losses arising out of the Supplier (or its
Subcontractor) allowing anyone who is not an NHSPS Eligible Employee to join or
claim membership of the NHSPS at any time during the Contract Period.

8 Subcontractors

8.1 If the Supplier enters into a Sub-Contract for the delivery of all or Part or any
component of the Services which will involve the transfer of employment of any
NHSPS Eligible Employee it will impose obligations on its Subcontractor in identical
terms as those imposed on the Supplier in relation to Pension Benefits and NHS
Premature Retirement Rights by this Annex, including requiring that:

8.1.1 if the Supplier has secured a Direction Letter, the Subcontractor also secures a
Direction Letter in respect of the NHSPS Eligible Employees for their future service
with the Subcontractor as a condition of being awarded the Sub-Contract and the
Supplier shall be responsible for ensuring that the Buyer receives a complete copy of
each such Subcontractor direction letter as soon as reasonably practicable; or

8.1.2 if, in accordance with Paragraph 4 of this Annex, the Supplier has offered the NHSPS
Eligible Employees access to a pension scheme under which the benefits are
Broadly Comparable to those provided under the NHSPS, the Subcontractor either
secures a Direction Letter in respect of the NHSPS Eligible Employees or (with the
prior consent of the Buyer) provides NHSPS Eligible Employees with access to a
scheme with Pension Benefits which are Broadly Comparable to those provided
under the NHSPS whereupon the provisions of Paragraph 10 below (Bulk Transfer
Obligations in relation to any Broadly Comparable Scheme) shall apply.

8.2 The Supplier shall procure that each Subcontractor provides indemnities to the Buyer,
NHS Pensions and/or any Replacement Supplier and/or Replacement Subcontractor
that are identical to the indemnities set out in Paragraph 7 of this Annex D2. Where a
Subcontractor fails to satisfy any claim made under such one or more indemnities, the
Supplier will be liable for satisfying any such claim as if it had provided the indemnity
itself.
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Annex D3: Local Government Pension Schemes (LGPS)

[Guidance: Note the LGPS unlike the CSPS & NHSPS is a funded scheme which has
associated cost implications as follows:

There is not 1 LGPS but approx. 90 different Funds, each with their own separate Scheme
Employer and Administering Authority, it is important to identify the correct one(s) and
amend the definition of "Fund" accordingly.

It is important to check whether CCS and or the Buyer can actually participate in the LGPS.
Where a government department is taking on services which were formerly the responsibility
of a Local Authority it may be necessary to obtain secretary of state approval for participation
in the LGPS, this is because the services are being provided to Gov. Dept. and not to a

Local Authority.

Unlike New Fair Deal the 2007 Best Value pension direction does not provide a right to bulk
transfer past service. Whilst typically before the 2007 direction LA did provide such a right, it
is a significant additional cost and therefore bulk transfer wording has been excluded. If
required take legal advice due to the exceptionally high costs which can result from a
requirement to provide bulk transfers.]

1 Definitions

1.1 Inthis Annex D3: LGPS to Part D: Pensions, the following words have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):

Term

Definition

Administering Authority

in relation to the Fund [insert name], the relevant
Administering Authority of that Fund for the purposes of
the Local Government Pension Scheme Regulations
2013;

Fund Actuary

the actuary to a Fund appointed by the Administering
Authority of that Fund;

Fund

[insert name], a pension fund within the LGPS;

LGPS

the Local Government Pension Scheme as governed
by the LGPS Regulations, and any other regulations (in
each case as amended from time to time) which are
from time to time applicable to the Local Government
Pension Scheme;

LGPS Admission Agreement

an admission agreement within the meaning in
Schedule 1 of the Local Government Pension Scheme
Regulations 2013;

LGPS Admission Body

an admission body (within the meaning of Part 3 of
Schedule 2 of the Local Government Pension Scheme
Regulations 2013);

LGPS Eligible Employees

any Fair Deal Employee who at the relevant time is an
eligible employee as defined in the LGPS Admission
Agreement or otherwise any Fair Deal Employees who
immediately before the Relevant Transfer Date was a
member of, or was entitled to become a member of, or
but for their compulsory transfer of employment would
have been entitled to be or become a member of, the
LGPS or of a scheme Broadly Comparable to the
LGPS; and

LGPS Regulations

the Local Government Pension Scheme Regulations
2013 (S1 2013/2356) and The Local Government
Pension Scheme (Transitional Provisions, Savings and
Amendment) Regulations 2014, and any other
regulations (in each case as amended from time to
time) which are from time to time applicable to the
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| LGPS.

2 Supplier must become a LGPS admission body

2.1 Where the Supplier employs any LGPS Eligible Employees from a Relevant Transfer
Date, the Supplier shall become an LGPS Admission Body and shall on or before the
Relevant Transfer Date enter into a LGPS Admission Agreement with the
Administering Authority which will have effect from and including the Relevant Transfer
Date.

2.2 The LGPS Admission Agreement must ensure that all LGPS Eligible Employees
covered by that Agreement who were active LGPS members immediately before the
Relevant Transfer Date are admitted to the LGPS with effect on and from the Relevant
Transfer Date. Any LGPS Eligible Employees who were eligible to join the LGPS but
were not active LGPS members immediately before the Relevant Transfer Date must
retain the ability to join the LGPS after the Relevant Transfer Date if they wish to do
So.

2.3 The Supplier shall provide any indemnity, bond or guarantee required by an
Administering Authority in relation to an LGPS Admission Agreement.

2.4 The Supplier shall not automatically enrol or re-enrol for the purposes of the Pensions
Act 2008 any LGPS Eligible Employees in any pension scheme other than the LGPS.

3 Right of set-off
The Buyer shall have a right to set off against any payments due to the Supplier under the
Contract an amount equal to any overdue employer and employee contributions and other
payments (and interest payable under the LGPS Regulations) due from the Supplier (or from
any relevant Subcontractor) under an LGPS Admission Agreement and shall pay such
amount to the relevant Fund.

4 Supplier ceases to be an LGPS Admission Body
If the Supplier employs any LGPS Eligible Employees from a Relevant Transfer Date and
the Supplier either cannot or does not participate in the LGPS, the Supplier shall offer such
LGPS Eligible Employee membership of a pension scheme Broadly Comparable to the
LGPS.

5 Discretionary benefits
Where the Supplier is an LGPS Admission Body, the Supplier shall award benefits to the
LGPS Eligible Employees under the LGPS in circumstances where the LGPS Eligible
Employees would have received such benefits had they still been employed by their
previous employer. Where such benefits are of a discretionary nature, they shall be awarded
on the basis of the previous employer’s written policy in relation to such benefits at the time
of the Relevant Transfer Date.
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Annex D4: Other Schemes
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Part E: Staff Transfer on Exit
Obligations before a Staff Transfer

11
111

1.1.2

1.1.3
1.1.4

1.2

1.3

14

15

151

152

153

154

1 Obligations before a Staff Transfer
The Supplier agrees that within 20 Working Days of the earliest of:

receipt of a naotification from the Buyer of a Service Transfer or intended Service
Transfer;

receipt of the giving of notice of early termination or any Partial Termination of the
relevant Contract;

the date which is 12 Months before the end of the Term; and

receipt of a written request of the Buyer at any time (provided that the Buyer shall
only be entitled to make one such request in any 6 Month period),

it shall provide in a suitably anonymised format so as to comply with the Data
Protection Laws, the Supplier's Provisional Supplier Personnel List, together with the
Staffing Information in relation to the Supplier's Provisional Supplier Personnel List and
it shall provide an updated Supplier's Provisional Supplier Personnel List at such
intervals as are reasonably requested by the Buyer.

At least 20 Working Days prior to the Service Transfer Date, the Supplier shall provide
to the Buyer or at the direction of the Buyer to any Replacement Supplier and/or any
Replacement Subcontractor (i) the Supplier's Final Supplier Personnel List, which shall
identify the basis upon which they are Transferring Supplier Employees and (ii) the
Staffing Information in relation to the Supplier’s Final Supplier Personnel List (insofar
as such information has not previously been provided).

The Buyer shall be permitted to use and disclose information provided by the Supplier
under paragraphs 1.1 and 1.2 for the purpose of informing any prospective
Replacement Supplier and/or Replacement Subcontractor.

The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier, and
any Replacement Subcontractor that all information provided pursuant to paragraphs
1.1 and 1.2 shall be true and accurate in all material respects at the time of providing
the information.

From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2 and 1.1.3, the
Supplier agrees that it shall not assign any person to the provision of the Services who
is not listed on the Supplier's Provisional Supplier Personnel List and shall, unless
otherwise instructed by the Buyer (acting reasonably):

not replace or re-deploy any Supplier Personnel listed on the Supplier Provisional
Supplier Personnel List other than where any replacement is of equivalent grade,
skills, experience and expertise and is employed on the same terms and conditions
of employment as the person he/she replaces

make, promise, propose, permit or implement any material changes to the terms and
conditions of (i) employment and/or (ii) pensions, retirement and death benefits
(including not to make pensionable any category of earnings which were not
previously pensionable or reduce the pension contributions payable) of the Supplier
Personnel (including any payments connected with the termination of employment);

not increase the proportion of working time spent on the Services (or the relevant
Part of the Services) by any of the Supplier Personnel save for fulfilling assignments
and projects previously scheduled and agreed;

not introduce any new contractual or customary practice concerning the making of
any lump sum payment on the termination of employment of any employees listed on
the Supplier's Provisional Supplier Personnel List;
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155

1.5.6

1.5.7

158

1.5.9

1.5.10

1511

1.5.12

1.5.13
1.5.14

1.5.15

1.5.16

not increase or reduce the total number of employees so engaged, or deploy any
other person to perform the Services (or the relevant Part of the Services);

not terminate or give notice to terminate the employment or contracts of any persons
on the Supplier's Provisional Supplier Personnel List save by due disciplinary
process;

not dissuade or discourage any employees engaged in the provision of the Services
from transferring their employment to the Buyer and/or the Replacement Supplier
and/or Replacement Subcontractor;

give the Buyer and/or the Replacement Supplier and/or Replacement Subcontractor
reasonable access to Supplier Personnel and/or their consultation representatives to
inform them of the intended transfer and consult any measures envisaged by the
Buyer, Replacement Supplier and/or Replacement Subcontractor in respect of
persons expected to be Transferring Supplier Employees;

co-operate with the Buyer and the Replacement Supplier to ensure an effective
consultation process and smooth transfer in respect of Transferring Supplier
Employees in line with good employee relations and the effective continuity of the
Services, and to allow for participation in any pension arrangements to be put in
place to comply with New Fair Deal;

promptly notify the Buyer or, at the direction of the Buyer, any Replacement Supplier
and any Replacement Subcontractor of any notice to terminate employment given by
the Supplier or received from any persons listed on the Supplier's Provisional
Supplier Personnel List regardless of when such notice takes effect;

not for a period of 12 Months from the Service Transfer Date re-employ or re-engage
or entice any employees, suppliers or Subcontractors whose employment or
engagement is transferred to the Buyer and/or the Replacement Supplier (unless
otherwise instructed by the Buyer (acting reasonably));

not to adversely affect pension rights accrued by all and any Fair Deal Employees in
the period ending on the Service Transfer Date;

fully fund any Broadly Comparable pension schemes set up by the Supplier;

maintain such documents and information as will be reasonably required to manage
the pension aspects of any onward transfer of any person engaged or employed by
the Supplier or any Subcontractor in the provision of the Services on the expiry or
termination of this Contract (including without limitation identification of the Fair Deal
Employees);

promptly provide to the Buyer such documents and information mentioned in
Paragraph 3.1.1 of Part D: Pensions which the Buyer may reasonably request in
advance of the expiry or termination of this Contract; and

fully co-operate (and procure that the trustees of any Broadly Comparable pension
scheme shall fully co-operate) with the reasonable requests of the Supplier relating to
any administrative tasks necessary to deal with the pension aspects of any onward
transfer of any person engaged or employed by the Supplier or any Subcontractor in
the provision of the Services on the expiry or termination of this Contract.

1.6 On or around each anniversary of the Effective Date and up to four times during the
last 12 Months of the Term, the Buyer may make written requests to the Supplier for
information relating to the manner in which the Services are organised. Within 20
Working Days of receipt of a written request the Supplier shall provide such
information as the Buyer may reasonably require which shall include:

16.1

the numbers of employees engaged in providing the Services;
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1.6.2
1.6.3

1.6.4
1.7

1.7.1
1.7.2
1.7.3
1.7.4
1.7.5
1.7.6

the percentage of time spent by each employee engaged in providing the Services;

the extent to which each employee qualifies for membership of any of the Fair Deal
Schemes (as defined in Part D: Pensions); and

a description of the nature of the work undertaken by each employee by location.

The Supplier shall provide all reasonable cooperation and assistance to the Buyer, any
Replacement Supplier and/or any Replacement Subcontractor to ensure the smooth
transfer of the Transferring Supplier Employees on the Service Transfer Date including
providing sufficient information in advance of the Service Transfer Date to ensure that
all necessary payroll arrangements can be made to enable the Transferring Supplier
Employees to be paid as appropriate. Without prejudice to the generality of the
foregoing, within 5 Working Days following the Service Transfer Date, the Supplier
shall provide to the Buyer or, at the direction of the Buyer, to any Replacement
Supplier and/or any Replacement Subcontractor (as appropriate), in respect of each
person on the Supplier's Final Supplier Personnel List who is a Transferring Supplier
Employee:

the most recent month's copy pay slip data;

details of cumulative pay for tax and pension purposes;

details of cumulative tax paid;

tax code;

details of any voluntary deductions from pay; and

bank/building society account details for payroll purposes.
2 Staff Transfer when the contract ends

2.1 A change in the identity of the supplier of the Services (or Part of the Services),

howsoever arising, may constitute a Relevant Transfer to which the Employment
Regulations will apply.
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2.2

2.3

24

2.5

2.6

26.1

2.6.2

2.6.3

26.4

2.7

The Buyer and the Supplier agree that where a Relevant Transfer occurs, the
contracts of employment between the Supplier and the Transferring Supplier
Employees (except in relation to any contract terms disapplied through operation of
regulation 10(2) of the Employment Regulations) will have effect on and from the
Service Transfer Date as if originally made between the Replacement Supplier and/or
a Replacement Subcontractor (as the case may be) and each such Transferring
Supplier Employee.

The Supplier shall comply with all its obligations in respect of the Transferring Supplier
Employees arising under the Employment Regulations in respect of the period up to
(and including) the Service Transfer Date including (without limit) the payment of alll
remuneration, benefits, entitlements, PAYE, national insurance contributions and
pension contributions and all such sums due as a result of any Fair Deal Employees'
participation in the Fair Deal Schemes (as defined in Part D: Pensions).

Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the
Replacement Supplier and/or any Replacement Subcontractor against any Employee
Liabilities arising from or as a result of any act or omission of the Supplier or any
Subcontractor in respect of any Transferring Supplier Employee or any appropriate
employee representative (as defined in the Employment Regulations) of any
Transferring Supplier Employee whether occurring before, on or after the Service
Transfer Date.

The indemnity in paragraph 2.3 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Replacement Supplier
and/or any Replacement Subcontractor whether occurring or having its origin before,
on or after the Service Transfer Date.

Subject to Paragraphs 2.6 and 2.7, if any employee of the Supplier who is not
identified in the Supplier's Final Transferring Supplier Employee List claims, or it is
determined in relation to any employees of the Supplier, that his/her contract of
employment has been transferred from the Supplier to the Replacement Supplier
and/or Replacement Subcontractor pursuant to the Employment Regulations then.

the Replacement Supplier and/or Replacement Subcontractor will, within 5 Working
Days of becoming aware of that fact, notify the Buyer and the Supplier in writing;

the Supplier may offer employment to such person, or take such other steps as it
considered appropriate to resolve the matter, within 10 Working Days of receipt of
notice from the Replacement Supplier and/or Replacement Subcontractor;

if such offer of employment is accepted, the Replacement Supplier and/or
Replacement Subcontractor shall immediately release the person from its
employment;

if after the period referred to in Paragraph 2.5.2 no such offer has been made, or
such offer has been made but not accepted, the Replacement Supplier and/or
Replacement Subcontractor may within 5 Working Days give notice to terminate the
employment of such person;

and subject to the Replacement Supplier's and/or Replacement Subcontractor's
compliance with Paragraphs 2.5.1 to 2.5.4 the Supplier will indemnify the Replacement
Supplier and/or Replacement Subcontractor against all Employee Liabilities arising out
of the termination of the employment of any of the Supplier's employees referred to in
Paragraph 2.5.

The indemnity in Paragraph 2.5 shall not apply to:
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271

2.7.2

2.8

2.9

2.10

211

2.12

any claim for discrimination, including on the grounds of sex, race, disability, age,
gender reassignment, marriage or civil partnership, pregnancy and maternity or
sexual orientation, religion or belief, or equal pay or compensation for less favourable
treatment of part-time workers or fixed-term employees, arising as a result of any
alleged act or omission of the Replacement Supplier and/or Replacement
Subcontractor, or

any claim that the termination of employment was unfair because the Replacement
Supplier and/or Replacement Subcontractor neglected to follow a fair dismissal
procedure.

The indemnity in Paragraph 2.5 shall not apply to any termination of employment
occurring later than 3 Months from the Service Transfer Date.

If at any point the Replacement Supplier and/or Replacement Sub-contract accepts
the employment of any such person as is described in Paragraph 2.5, such person
shall be treated as a Transferring Supplier Employee and Paragraph 2.5 shall cease to
apply to such person.

The Supplier shall promptly provide the Buyer and any Replacement Supplier and/or
Replacement Subcontractor, in writing such information as is necessary to enable the
Buyer, the Replacement Supplier and/or Replacement Subcontractor to carry out their
respective duties under regulation 13 of the Employment Regulations. The Buyer shall
procure that the Replacement Supplier and/or Replacement Subcontractor, shall
promptly provide to the Supplier and each Subcontractor in writing such information as
is necessary to enable the Supplier and each Subcontractor to carry out their
respective duties under regulation 13 of the Employment Regulations.

Subject to Paragraph 2.9, the Buyer shall procure that the Replacement Supplier
indemnifies the Supplier on its own behalf and on behalf of any Replacement
Subcontractor and its Subcontractors against any Employee Liabilities arising from or
as a result of any act or omission, whether occurring before, on or after the Service
Transfer Date, of the Replacement Supplier and/or Replacement Subcontractor in
respect of any Transferring Supplier Employee or any appropriate employee
representative (as defined in the Employment Regulations) of any such Transferring
Supplier Employee.

The indemnity in Paragraph 2.10 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Supplier and/or any Sub-
contractor (as applicable) whether occurring or having its origin before, on or after the
Service Transfer Date, including any Employee Liabilities arising from the failure by the
Supplier and/or any Subcontractor (as applicable) to comply with its obligations under
the Employment Regulations, or to the extent the Employee Liabilities arise out of the
termination of employment of any person who is not identified in the Supplier’s Final
Supplier Personnel List in accordance with Paragraph 2.5 (and subject to the
limitations set out in Paragraphs 2.6 and 2.7 above).

118



Call-Off Schedule 3 (Continuous Improvement)

Call

11

2.1

2.2

2.3

23.1
2.3.2

233

234

24

2.5

2.6

2.7

-Off Schedule 3 (Continuous Improvement)

1 Buyer’s Rights
The Buyer and the Supplier recognise that, where specified in Framework Schedule 4
(Framework Management), the Buyer may give CCS the right to enforce the Buyer's
rights under this Schedule.

2 Supplier’s Obligations
The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing the Buyer’'s
costs (including the Charges) and/or improving the quality and efficiency of the
Deliverables and their supply to the Buyer.

The Supplier must adopt a policy of continuous improvement in relation to the
Deliverables, which must include regular reviews with the Buyer of the Deliverables
and the way it provides them, with a view to reducing the Buyer's costs (including the
Charges) and/or improving the quality and efficiency of the Deliverables. The Supplier
and the Buyer must provide each other with any information relevant to meeting this
objective.

In addition to Paragraph 2.1, the Supplier shall produce at the start of each Contract
Year a plan for improving the provision of Deliverables and/or reducing the Charges
(without adversely affecting the performance of this Contract) during that Contract
Year ("Continuous Improvement Plan") for the Buyer's Approval. The Continuous
Improvement Plan must include, as a minimum, proposals:

identifying the emergence of relevant new and evolving technologies;

changes in business processes of the Supplier or the Buyer and ways of working that
would provide cost savings and/or enhanced benefits to the Buyer (such as methods
of interaction, supply chain efficiencies, reduction in energy consumption and
methods of sale);

new or potential improvements to the provision of the Deliverables including the
guality, responsiveness, procedures, benchmarking methods, likely performance
mechanisms and customer support services in relation to the Deliverables; and

measuring and reducing the sustainability impacts of the Supplier's operations and
supply-chains relating to the Deliverables, and identifying opportunities to assist the
Buyer in meeting their sustainability objectives.

The initial Continuous Improvement Plan for the first (1st) Contract Year shall be
submitted by the Supplier to the Buyer for Approval within one hundred (100) Working
Days of the first Order or six (6) Months following the Start Date, whichever is earlier.

The Buyer shall notify the Supplier of its Approval or rejection of the proposed
Continuous Improvement Plan or any updates to it within twenty (20) Working Days of
receipt. If it is rejected then the Supplier shall, within ten (10) Working Days of receipt
of notice of rejection, submit a revised Continuous Improvement Plan reflecting the
changes required. Once Approved, it becomes the Continuous Improvement Plan for
the purposes of this Contract.

The Supplier must provide sufficient information with each suggested improvement to
enable a decision on whether to implement it. The Supplier shall provide any further
information as requested.

If the Buyer wishes to incorporate any improvement into this Contract, it must request
a Variation in accordance with the Variation Procedure and the Supplier must
implement such Variation at no additional cost to the Buyer or CCS.
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2.8

2.8.1

2.8.2

2.9

2.10

211

2.12

Once the first Continuous Improvement Plan has been Approved in accordance with
Paragraph 2.5:

the Supplier shall use all reasonable endeavours to implement any agreed
deliverables in accordance with the Continuous Improvement Plan; and

the Parties agree to meet as soon as reasonably possible following the start of each
guarter (or as otherwise agreed between the Parties) to review the Supplier's
progress against the Continuous Improvement Plan.

The Supplier shall update the Continuous Improvement Plan as and when required but
at least once every Contract Year (after the first (1st) Contract Year) in accordance
with the procedure and timescales set out in Paragraph 2.3.

All costs relating to the compilation or updating of the Continuous Improvement Plan
and the costs arising from any improvement made pursuant to it and the costs of
implementing any improvement, shall have no effect on and are included in the
Charges.

Should the Supplier's costs in providing the Deliverables to the Buyer be reduced as a
result of any changes implemented, all of the cost savings shall be passed on to the
Buyer by way of a consequential and immediate reduction in the Charges for the
Deliverables.

At any time during the Contract Period of the Call-Off Contract, the Supplier may make
a proposal for gainshare. If the Buyer deems gainshare to be applicable then the
Supplier shall update the Continuous Improvement Plan so as to include details of the
way in which the proposal shall be implemented in accordance with an agreed
gainshare ratio.

120



Call-Off Schedule 4 (Call-Off Tender)
Call-Off Schedule 4 (Call Off Tender)

Supplier’s tender attached below:

Redacted
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Call-Off Schedule 5 (Pricing Details and Expenses Policy)

1 Call-Off Contract Charges

1.1 The Supplier shall provide:

1.1.1 as part of the Further Competition Procedure, its pricing for the Deliverables in

1.1.2

1.2

1.3

accordance with the Buyer’'s Statement of Requirements.

for each individual Statement of Work (SOW), the applicable Charges, calculated in
accordance with the charging methods detailed in the Order Form and using all of the
following:

(a) the agreed rates for Supplier Staff and/or facilities (which are exclusive of any

applicable expenses and VAT) incorporated into the Call-Off Contract;

(b) the number of Work Days, or pro rata for every part of a Work Day (see

Paragraph 1.2 of Framework Schedule 3 (Framework Pricing)), that Supplier
Staff and/or facilities will be required to provide the Deliverables and to meet the
tasks sets out in the SOW between the SOW Start Date and SOW End Date;
and

(c) except in the case of Lot 3 (User Research Studios), a contingency margin of up

to 20% of the SOW value (“Contingency Margin”) applied to the sum calculated
on the basis of (a) and (b), to accommodate any changes to the SOW
Deliverables during the SOW Start Date and SOW End Date. The Supplier must
(i) explain the reasons for its proposed use of, and (ii) obtain the Buyer’'s
Approval before applying, any amount of the Contingency Margin.

Further to Paragraph 1.5 of Framework Schedule 3 (Framework Pricing), the Supplier
will provide a detailed breakdown of its Charges for the Deliverables in sufficient detail
to enable the Buyer to verify the accuracy of any invoice submitted.

This detailed breakdown will be incorporated into each SOW and include (but will not
be limited to):

a role description of each member of the Supplier Staff;
a facilities description (if applicable);
the agreed day rate for each Supplier Staff;

any expenses charged for each Work Day for each Supplier Staff, which must be
in accordance with the Buyer’s expenses policy (if applicable);

the number of Work Days, or pro rata for every part day, they will be actively be
engaged in providing the Deliverables between the SOW Start Date and SOW End
Date; and

the total SOW cost for all Supplier Staff role and facilities in providing the
Deliverables.

If a Capped or Fixed Price has been agreed for a particular SOW:

the Supplier shall continue to work on the Deliverables until they are satisfactorily
complete and accepted by the Buyer at its own cost and expense where the
Capped or Fixed Price is exceeded; and

the Buyer will have no obligation or liability to pay any additional Charges or cost of
any part of the Deliverables yet to be completed and/or Delivered after the Capped
or Fixed Price is exceeded by the Supplier.
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1.4 Allrisks or contingencies will be included in the Charges. The Parties agree that the
following assumptions, representations, risks and contingencies will apply in relation to
the Charges:

[Risk 1. Stakeholder and user (including healthcare professionals, patient and public partici-
pants) engagement is low. Mitigation: Prioritise stakeholder and user identification and en-
gagement at the outset to develop working relationships. The Buyer and Supplier will work
together to facilitate effective engagement. The Buyer will permit the Supplier to use PPI re-
cruitment websites, NHS In touch Bulletin, PPI groups, snowball sampling and third-party
charities to recruit participants.

Risk 2. User engagement may provide low value data if users are unfamiliar with key con-
cepts relating to data, Al ethics, and implications for public health. Mitigation: The Supplier
proposes to access participates who were involved in the public dialogue. The Supplier will
also work with all stakeholders to share knowledge and facilitate understanding. Participants
will be introduced to key concepts during engagements to ensure understanding.

Risk 3. Stakeholders are not available within acceptable timeframes to enable the comple-
tion of milestone deliverables within the timeframe. Mitigation: The Buyer and Supplier will
work together to facilitate timely engagement.

Risk 4. Noting the innovative nature of this project, there is a risk that progressing all three
down-selected DSMs to pilot phase may be assessed as unfeasible. Mitigation: The itera-
tive design, refinement and validation of DSMs has been designed to minimise this risk.
However, the nature of Discovery phase and staged approach to service development under
GDS recognised this as a possibly and highlights the benefit of discounting options early in
development.

Risk 5. The timeframe to develop a reference data architecture on which to base the stew-
ardship model is short, and so there is a risk that the stewardship model could be developed
with no close alignment to a specific technical proposition of how the Al technology would
function in practise. Mitigation: Regular review periods of the model’s development — as the
public awareness and Al technology for medicine and healthcare continue to rapidly evolve,
the data stewardship model should be subject to regular review for suitability, sustainability,
and efficacy against its intended purpose.

Annex 1 (Expenses Policy)

travel-and-expenses-
policy-august-2022 («
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Call-Off Schedule 6 (Intellectual Property Rights and Additional
Terms on Digital Deliverables)

1 Definitions

1.1 Inthis Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

Term

Definition

Buyer Property

the property, other than real property and IPR, including the
Buyer System, any equipment issued or made available to the
Supplier by the Buyer in connection with this Contract;

Buyer Software

any software which is owned by or licensed to the Buyer and
which is or will be used by the Supplier for the purposes of
providing the Deliverables;

Buyer System

the Buyer's computing environment (consisting of hardware,
software and/or telecommunications networks or equipment)
used by the Buyer or the Supplier in connection with this Contract
which is owned by or licensed to the Buyer by a third party and
which interfaces with the Supplier System or which is necessary
for the Buyer to receive the Deliverables;

Commercial off the
shelf Software or
COTS Software

Non-customised software where the IPR may be owned and
licensed either by the Supplier or a third party depending on the
context, and which is commercially available for purchase and
subject to standard licence terms;

Defect

any of the following:
(a) any error, damage or defect in the manufacturing of a
Deliverable; or

(b) any error or failure of code within the Software which causes
a Deliverable to malfunction or to produce unintelligible or
incorrect results; or

(c) any failure of any Deliverable to provide the performance,
features and functionality specified in the requirements of the
Buyer or the Documentation (including any adverse effect on
response times) regardless of whether or not it prevents the
relevant Deliverable from passing any Test required under
this Call Off Contract; or

(d) any failure of any Deliverable to operate in conjunction with or
interface with any other Deliverable in order to provide the
performance, features and functionality specified in the
requirements of the Buyer or the Documentation (including
any adverse effect on response times) regardless of whether
or not it prevents the relevant Deliverable from passing any
Test required under this Contract;

Emergency
Maintenance

ad hoc and unplanned maintenance provided by the Supplier
where either Party reasonably suspects that the ICT Environment
or the Services, or any part of the ICT Environment or the
Services, has or may have developed a fault;

ICT Environment

the Buyer System and the Supplier System;

Licensed Software

all and any Software licensed by or through the Supplier, its Sub-
Contractors or any third party to the Buyer for the purposes of or
pursuant to this Call Off Contract, including any COTS Software;

Maintenance
Schedule

has the meaning given to it in paragraph 8 of this Schedule;
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Malicious Software

any software program or code intended to destroy, interfere with,
corrupt, or cause undesired effects on program files, data or other
information, executable code or application software macros,
whether or not its operation is immediate or delayed, and whether
the malicious software is introduced wilfully, negligently or without
knowledge of its existence;

New Release

an item produced primarily to extend, alter or improve the
Software and/or any Deliverable by providing additional
functionality or performance enhancement (whether or not
defects in the Software and/or Deliverable are also corrected)
while still retaining the original designated purpose of that item;

Open Source

computer software that has its source code made available

Software subject to an open-source licence under which the owner of the
copyright and other IPR in such software provides the rights to
use, study, change and distribute the software to any and all
persons and for any and all purposes free of charge;

Operating means the Buyer System and any premises (including the Buyer

Environment

Premises, the Supplier's premises or third party premises) from,
to or at which:
(a) the Deliverables are (or are to be) provided; or

(b) the Supplier manages, organises or otherwise directs the
provision or the use of the Deliverables; or

(c) where any part of the Supplier System is situated;

Permitted has the meaning given to it in paragraph 8.2 of this Schedule;

Maintenance

Quality Plans has the meaning given to it in paragraph 6.1 of this Schedule;

Sites has the meaning given to it in Joint Schedule 1(Definitions), and
for the purposes of this Call Off Schedule shall also include any
premises from, to or at which physical interface with the Buyer
System takes place;

Software Specially Written Software COTS Software and non-COTS

Supplier and third party Software;

Software Supporting
Materials

has the meaning given to it in paragraph 9.1 of this Schedule;

Source Code

computer programs and/or data in eye-readable form and in such
form that it can be compiled or interpreted into equivalent binary
code together with all related design comments, flow charts,
technical information and documentation necessary for the use,
reproduction, maintenance, modification and enhancement of
such software;

Specially Written
Software

any software (including database software, linking instructions,
test scripts, compilation instructions and test instructions) created
by the Supplier (or by a Sub-Contractor or other third party on
behalf of the Supplier) specifically for the purposes of this
Contract, including any modifications or enhancements to COTS
Software. For the avoidance of doubt Specially Written Software
does not constitute New IPR; and

Supplier System

the information and communications technology system used by
the Supplier in supplying the Deliverables, including the COTS
Software, the Supplier Equipment, configuration and
management utilities, calibration and testing tools and related
cabling (but excluding the Buyer System).
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2 When this Schedule should be used

2.1 This Schedule is designed to provide additional provisions on Intellectual Property
Rights for the Digital Deliverables.

3 Buyer due diligence requirements

3.1 The Supplier shall satisfy itself of all relevant details, including but not limited to, details
relating to the following;

3.1.1

3.1.2
3.1.3

3.1.4

suitability of the existing and (to the extent that it is defined or reasonably foreseeable
at the Start Date) future Operating Environment;

operating processes and procedures and the working methods of the Buyer;

ownership, functionality, capacity, condition and suitability for use in the provision of
the Deliverables of the Buyer Assets; and

existing contracts (including any licences, support, maintenance and other contracts
relating to the Operating Environment) referred to in the Due Diligence Information
which may be novated to, assigned to or managed by the Supplier under this
Contract and/or which the Supplier will require the benefit of for the provision of the
Deliverables.

3.2 The Supplier confirms that it has advised the Buyer in writing of:

3.21

3.2.2
3.2.3

each aspect, if any, of the Operating Environment that is not suitable for the provision
of the ICT Services;

the actions needed to remedy each such unsuitable aspect; and
a timetable for and the costs of those actions.

3.3 The Supplier undertakes:

3.3.1

3.3.2

and represents to the Buyer that Deliverables will meet the Buyer’s acceptance
criteria as set out in each Statement of Work; and

to maintain all interface and interoperability between third party software or services,
and Specially Written Software required for the performance or supply of the
Deliverables.

4 Licensed software warranty

4.1 The Supplier represents and warrants that:

41.1

4.1.2
4121
4122

4123

it has and shall continue to have all necessary rights in and to the Licensed Software
made available by the Supplier (and/or any Sub-Contractor) to the Buyer which are
necessary for the performance of the Supplier’s obligations under this Contract
including the receipt of the Deliverables by the Buyer;

all components of the Specially Written Software shall:
be free from material design and programming errors;

perform in all material respects in accordance with the relevant specifications
contained in Call Off Schedule 14 (Service Levels) and Documentation; and

not infringe any IPR.

5 Provision of ICT Services

5.1 The Supplier shall:

511

ensure that the release of any new COTS Software in which the Supplier owns the
IPR, or upgrade to any Software in which the Supplier owns the IPR complies with
the interface requirements of the Buyer and (except in relation to new Software or
upgrades which are released to address Malicious Software) shall notify the Buyer
three (3) Months before the release of any new COTS Software or Upgrade;
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5.1.2

5.1.3

514

5.1.5

6.1

6.2

6.3

6.4

6.4.1

6.4.2

6.4.3

7.1
7.1.1

7.1.2

7.1.3

8.1

8.2

ensure that all Software including upgrades, updates and New Releases used by or
on behalf of the Supplier are currently supported versions of that Software and
perform in all material respects in accordance with the relevant specification;

ensure that the Supplier System will be free of all encumbrances;

ensure that the Deliverables are fully compatible with any Buyer Software, Buyer
System, or otherwise used by the Supplier in connection with this Contract;

minimise any disruption to the Services and the ICT Environment and/or the Buyer's
operations when providing the Deliverables.

6 Standards and Quality Requirements
The Supplier shall develop, in the timescales specified in the Order Form, quality plans
that ensure that all aspects of the Deliverables are the subject of quality management
systems and are consistent with BS EN ISO 9001 or any equivalent standard which is
generally recognised as having replaced it ("Quality Plans").

The Supplier shall seek Approval from the Buyer (not be unreasonably withheld or
delayed) of the Quality Plans before implementing them. Approval shall not act as an
endorsement of the Quality Plans and shall not relieve the Supplier of its responsibility
for ensuring that the Deliverables are provided to the standard required by this
Contract.

Following the approval of the Quality Plans, the Supplier shall provide all Deliverables
in accordance with the Quality Plans.

The Supplier shall ensure that the Supplier Personnel shall at all times during the Call
Off Contract Period:

be appropriately experienced, qualified and trained to supply the Deliverables in
accordance with this Contract;

apply all due skill, care, diligence in faithfully performing those duties and exercising
such powers as necessary in connection with the provision of the Deliverables; and

obey all lawful instructions and reasonable directions of the Buyer (including, if so
required by the Buyer, the ICT Policy) and provide the Deliverables to the reasonable
satisfaction of the Buyer.

7 ICT Audit
The Supplier shall allow any auditor access to the Supplier premises to:

inspect the ICT Environment and the wider service delivery environment (or any part
of them);

review any records created during the design and development of the Supplier
System and pre-operational environment such as information relating to Testing;

review the Supplier’s quality management systems including all relevant Quality
Plans.

8 Maintenance of the ICT Environment
If specified by the Buyer in the Order Form, the Supplier shall create and maintain a
rolling schedule of planned maintenance to the ICT Environment ("Maintenance
Schedule") and make it available to the Buyer for Approval in accordance with the
timetable and instructions specified by the Buyer.

Once the Maintenance Schedule has been Approved, the Supplier shall only
undertake such planned maintenance (which shall be known as "Permitted
Maintenance") in accordance with the Maintenance Schedule.
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8.3 The Supplier shall give as much notice as is reasonably practicable to the Buyer prior
to carrying out any Emergency Maintenance.

8.4 The Supplier shall carry out any necessary maintenance (whether Permitted
Maintenance or Emergency Maintenance) where it reasonably suspects that the ICT
Environment and/or the Services or any part thereof has or may have developed a
fault. Any such maintenance shall be carried out in such a manner and at such times
So as to avoid (or where this is not possible so as to minimise) disruption to the ICT
Environment and the provision of the Deliverables.

9 Intellectual Property Rights
9.1 Assignments granted by the Supplier: Specially Written Software

9.1.1 The Supplier assigns (by present assignment of future rights to take effect
immediately on it coming into existence) to the Buyer with full guarantee (or shall
procure assignment to the Buyer), title to and all rights and interest in the Specially
Written Software together with and including:

9.1.1.1 the Documentation, Source Code and the Object Code of the Specially Written
Software; and

9.1.1.2 all build instructions, test instructions, test scripts, test data, operating instructions
and other documents and tools necessary for maintaining and supporting the
Specially Written Software and the New IPR (together the "Software Supporting
Materials").

9.1.2 The Supplier shall:

9.1.2.1 inform the Buyer of all Specially Written Software or New IPRs that are a
modification, customisation, configuration or enhancement to any COTS Software;

9.1.2.2 deliver to the Buyer the Specially Written Software and any computer program
elements of the New IPRs in both Source Code and Object Code forms together
with relevant Documentation and all related Software Supporting Materials within
seven days of completion or, if a relevant Milestone has been identified in an
Implementation Plan, Achievement of that Milestone and shall provide updates of
them promptly following each new release of the Specially Written Software, in
each case on media that is reasonably acceptable to the Buyer and the Buyer shall
become the owner of such media upon receipt; and

9.1.2.3 without prejudice to paragraph 9.1.2.2, provide full details to the Buyer of any of the

Supplier’s Existing IPRs or Third Party IPRs which are embedded or which are an
integral part of the Specially Written Software or New IPR and the Supplier hereby
grants to the Buyer and shall procure that any relevant third party licensor shall
grant to the Buyer a perpetual, irrevocable, non-exclusive, assignable, royalty-free
licence to use, sub-license and/or commercially exploit such Supplier's Existing
IPRs and Third Party IPRs to the extent that it is necessary to enable the Buyer to
obtain the full benefits of ownership of the Specially Written Software and New
IPRs.

9.1.3 The Supplier shall promptly execute all such assignments as are required to ensure
that any rights in the Specially Written Software and New IPRs are properly
transferred to the Buyer.

9.2 Licences for non-COTS IPR from the Supplier and third parties to the Buyer
9.2.1 Unless the Buyer gives its Approval the Supplier must not use any:

(a) of its own Existing IPR that is not COTS Software;

(b) third party software that is not COTS Software
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9.2.2 Where the Buyer Approves the use of the Supplier’s Existing IPR that is not COTS
Software the Supplier shall grant to the Buyer a perpetual, royalty-free and non-
exclusive licence to use adapt, and sub-license the same for any purpose relating to
the Deliverables (or substantially equivalent deliverables) or for any purpose relating
to the exercise of the Buyer’s (or, if the Buyer is a Central Government Body, any
other Central Government Body’s) business or function including the right to load,
execute, store, transmit, display and copy (for the purposes of archiving, backing-up,
loading, execution, storage, transmission or display) for the Call Off Contract Period
and after expiry of the Contract to the extent necessary to ensure continuity of
service and an effective transition of Services to a Replacement Supplier.

9.2.3 Where the Buyer Approves the use of third party Software that is not COTS Software
the Supplier shall procure that the owners or the authorised licensors of any such
Software grant a direct licence to the Buyer on terms at least equivalent to those set
out in Paragraph 9.2.2. If the Supplier cannot obtain such a licence for the Buyer it
shall:

9.2.3.1 notify the Buyer in writing giving details of what licence terms can be obtained and
whether there are alternative software providers which the Supplier could seek to
use; and

9.2.3.2 only use such third party IPR as referred to at paragraph 9.2.3.1 if the Buyer
Approves the terms of the licence from the relevant third party.

9.2.4 Where the Supplier is unable to provide a license to the Supplier's Existing IPR in
accordance with Paragraph 9.2.2 above, it must meet the requirement by making use
of COTS Software or Specially Written Software.

9.2.5 The Supplier may terminate a licence granted under paragraph 9.2.1 by giving at
least thirty (30) days’ notice in writing if there is an Authority Cause which constitutes
a material Default which, if capable of remedy, is not remedied within twenty (20)
Working Days after the Supplier gives the Buyer written notice specifying the breach
and requiring its remedy.

9.3 Licenses for COTS Software by the Supplier and third parties to the Buyer

9.3.1 The Supplier shall either grant, or procure that the owners or the authorised licensors
of any COTS Software grant, a direct licence to the Buyer on terms no less
favourable than those standard commercial terms on which such software is usually
made commercially available.

9.3.2 Where the Supplier owns the COTS Software it shall make available the COTS
software to a Replacement Supplier at a price and on terms no less favourable than
those standard commercial terms on which such software is usually made
commercially available.

9.3.3 Where a third party is the owner of COTS Software licensed in accordance with this
Paragraph 9.3 the Supplier shall support the Replacement Supplier to make
arrangements with the owner or authorised licencee to renew the license at a price
and on terms no less favourable than those standard commercial terms on which
such software is usually made commercially available.

9.3.4 The Supplier shall notify the Buyer within seven (7) days of becoming aware of any
COTS Software which in the next thirty-six (36) months:

9.3.4.1 will no longer be maintained or supported by the developer; or
9.3.4.2 will no longer be made commercially available

9.4 Buyer’s right to assign/novate licences
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9.4.1 The Buyer may assign, novate or otherwise transfer its rights and obligations under
the licences granted pursuant to paragraph 9.2 (to:

9.4.1.1 a Central Government Body; or

9.4.1.2 to any body (including any private sector body) which performs or carries on any of
the functions and/or activities that previously had been performed and/or carried on
by the Buyer.

9.4.2 If the Buyer ceases to be a Central Government Body, the successor body to the
Buyer shall still be entitled to the benefit of the licences granted in paragraph 9.2.

9.5 Licence granted by the Buyer

9.5.1 The Buyer grants to the Supplier a royalty-free, non-exclusive, non-transferable
licence during the Contract Period to use the Buyer Software and the Specially
Written Software solely to the extent necessary for providing the Deliverables in
accordance with this Contract, including the right to grant sub-licences to Sub-
Contractors provided that any relevant Sub-Contractor has entered into a
confidentiality undertaking with the Supplier on the same terms as set out in Clause
15 (Confidentiality).

9.6 Open Source Publication

9.6.1 Unless the Buyer otherwise agrees in advance in writing (and subject to paragraph
9.6.3) all Specially Written Software and computer program elements of New IPR
shall be created in a format, or able to be converted (in which case the Supplier shall
also provide the converted format to the Buyer) into a format, which is:

9.6.1.1 suitable for publication by the Buyer as Open Source; and
9.6.1.2 based on Open Standards (where applicable),
and the Buyer may, at its sole discretion, publish the same as Open Source.
9.6.2 The Supplier hereby warrants that the Specially Written Software and the New IPR:

9.6.2.1 are suitable for release as Open Source and that the Supplier has used reasonable
endeavours when developing the same to ensure that publication by the Buyer will
not enable a third party to use them in any way which could reasonably be foreseen
to compromise the operation, running or security of the Specially Written Software,
New IPRs or the Buyer System;

9.6.2.2 have been developed using reasonable endeavours to ensure that their publication
by the Buyer shall not cause any harm or damage to any party using them;

9.6.2.3 do not contain any material which would bring the Buyer into disrepute;
9.6.2.4 can be published as Open Source without breaching the rights of any third party;

9.6.2.5 will be supplied in a format suitable for publication as Open Source ("the Open
Source Publication Material™) no later than the date notified by the Buyer to the
Supplier; and

9.6.2.6 do not contain any Malicious Software.

9.6.3 Where the Buyer has Approved a request by the Supplier for any part of the Specially
Written Software or New IPRs to be excluded from the requirement to be in an Open
Source format due to the intention to embed or integrate Supplier Existing IPRs
and/or Third Party IPRs (and where the Parties agree that such IPRs are not
intended to be published as Open Source), the Supplier shall:

9.6.3.1 as soon as reasonably practicable, provide written details of the nature of the IPRs
and items or Deliverables based on IPRs which are to be excluded from Open
Source publication; and
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9.6.3.2 include in the written details and information about the impact that inclusion of such
IPRs or Deliverables based on such IPRs, will have on any other Specially Written
Software and/or New IPRs and the Buyer’s ability to publish such other items or
Deliverables as Open Source.

9.7 Malicious Software

9.7.1 The Supplier shall, throughout the Contract Period, use the latest versions of anti-
virus definitions and software available from an industry accepted anti-virus software
vendor to check for, contain the spread of, and minimise the impact of Malicious
Software.

9.7.2 If Malicious Software is found, the Parties shall co-operate to reduce the effect of the
Malicious Software and, particularly if Malicious Software causes loss of operational
efficiency or loss or corruption of Government Data, assist each other to mitigate any
losses and to restore the provision of the Deliverables to its desired operating
efficiency.

9.7.3 Any cost arising out of the actions of the Parties taken in compliance with the
provisions of paragraph 9.7.2 shall be borne by the Parties as follows:

9.7.3.1 by the Supplier, where the Malicious Software originates from the Supplier
Software, the third party Software supplied by the Supplier or the Government Data
(whilst the Government Data was under the control of the Supplier) unless the
Supplier can demonstrate that such Malicious Software was present and not
guarantined or otherwise identified by the Buyer when provided to the Supplier; and

9.7.3.2 by the Buyer, if the Malicious Software originates from the Buyer Software or the
Buyer Data (whilst the Buyer Data was under the control of the Buyer).

10 IPR asset management
10.1 The Parties shall work together to ensure that there is appropriate IPR asset
management under each Call-Off Contract, and:

10.1.1 where the Supplier is working on the Buyer’s System, the Supplier shall comply with
the Buyer’s IPR asset management approach and procedures.

10.1.2 where the Supplier is working on the Supplier's System, the Buyer will ensure that it
maintains its IPR asset management procedures in accordance with Good Industry
Practice.

Records and materials associated with IPR asset management shall form part of the
Deliverables, including those relating to any Specially Written Software or New IPR.

10.2 The Supplier shall comply with any instructions given by the Buyer as to where it shall
store all work in progress Deliverables and finished Deliverables (including all
Documentation and Source Code) during the term of the Call-Off Contract and at the
stated intervals or frequency specified by the Buyer and upon termination of the
Contract or any Statement of Work.

10.3 The Supplier shall ensure that all items it uploads into any repository contain sufficient
detail, code annotations and instructions so that a third-party developer (with the
relevant technical abilities within the applicable role) would be able to understand how
the item was created and how it works together with other items in the repository within
a reasonable timeframe.

10.4 The Supplier shall maintain a register of all Open Source Software it has used in the
provision of the Deliverables as part of its IPR asset management obligations under
this Contract.
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1.6

1 Key Supplier Staff
The Order Form lists the key roles (“Key Roles”) and nhames of the persons who the
Supplier shall appoint to fill those Key Roles at the Start Date and the Statement of

Work lists the Key Roles and names of persons who the Supplier shall appoint to fill

those Key Roles as of the SOW Start Date.

The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times during the
Contract Period.

The Buyer may identify any further roles as being Key Roles and, following agreement
to the same by the Supplier, the relevant person selected to fill those Key Roles shall
be included on the list of Key Staff.

The Supplier shall not remove or replace and shall procure that any Subcontractor
shall not remove or replace any Key Staff unless:

requested to do so by the Buyer or the Buyer Approves such removal or replacement
(not to be unreasonably withheld or delayed);

the person concerned resigns, retires or dies or is on maternity or long-term sick
leave; or

the person’s employment or contractual arrangement with the Supplier or
Subcontractor is terminated for material breach of contract by the employee.

The Supplier shall:

notify the Buyer promptly of the absence of any Key Staff (other than for short-term
sickness or holidays of two (2) weeks or less, in which case the Supplier shall ensure
appropriate temporary cover for that Key Role);

ensure that any Key Role is not vacant for any longer than ten (10) Working Days;

give as much notice as is reasonably practicable of its intention to remove or replace
any member of Key Staff and, except in the cases of death, unexpected ill health or a
material breach of the Key Staff’'s employment contract, this will mean at least three
(3) Months’ notice;

ensure that all arrangements for planned changes in Key Staff provide adequate
periods during which incoming and outgoing staff work together to transfer
responsibilities and ensure that such change does not have an adverse impact on
the provision of the Deliverables;

ensure that any replacement for a Key Role has a level of qualifications and
experience appropriate to the relevant Key Role and is fully competent to carry out
the tasks assigned to the Key Staff whom he or she has replaced;

on written request from the Buyer, provide a copy of the contract of employment or
engagement (between the Supplier and Supplier Staff) for every member of the
Supplier Staff made available to the Buyer under the Call-Off Contract when
providing Deliverables under any Statement of Work][.[; and]

on written request from the Buyer, provide details of start and end dates of
engagement for all Key Staff filling Key Roles under any Statement of Work].[; and]

[Insert].]

The Buyer may require the Supplier to remove or procure that any Subcontractor shall
remove any Key Staff that the Buyer considers in any respect unsatisfactory. The
Buyer shall not be liable for the cost of replacing any Key Staff.
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Call-Off Schedule 8 (Business Continuity and Disaster Recovery)

1 Definitions
1.1 Inthis Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

Term Definition

BCDR Plan has the meaning given to it in Paragraph 2.2 of this Schedule;
Business Continuity has the meaning given to it in Paragraph 2.3.2 of this Schedule;
Plan
Disaster the occurrence of one or more events which, either separately
or cumulatively, mean that the Deliverables, or a material part
thereof will be unavailable (or could reasonably be anticipated
to be unavailable);

Disaster Recovery the Deliverables embodied in the processes and procedures for

Deliverables restoring the provision of Deliverables following the occurrence
of a Disaster,;

Disaster Recovery has the meaning given to it in Paragraph 2.3.3 of this Schedule;

Plan

Disaster Recovery the system embodied in the processes and procedures for

System restoring the provision of Deliverables following the occurrence
of a Disaster;

Related Supplier any person who provides Deliverables to the Buyer which are
related to the Deliverables from time to time;

Review Report has the meaning given to it in Paragraph 6.3 of this Schedule;
and

Supplier's Proposals | has the meaning given to it in Paragraph 6.3 of this Schedule.

2 BCDR Plan

2.1 The Buyer and the Supplier recognise that, where specified in Schedule 4 (Framework
Management), CCS shall have the right to enforce the Buyer's rights under this
Schedule.

2.2 Within ten (10) Working Days prior to the Start Date the Supplier shall prepare and
deliver to the Buyer for the Buyer’s written approval a plan (a “BCDR Plan”), which
shall detail the processes and arrangements that the Supplier shall follow to:

2.2.1 ensure continuity of the business processes and operations supported by the
Services following any failure or disruption of any element of the Deliverables; and

2.2.2 the recovery of the Deliverables in the event of a Disaster
2.3 The BCDR Plan shall be divided into three sections:
2.3.1 Sectionl which shall set out general principles applicable to the BCDR Plan;

2.3.2 Section 2 which shall relate to business continuity (the "Business Continuity
Plan"); and

2.3.3 Section 3 which shall relate to disaster recovery (the "Disaster Recovery Plan").

2.4 Following receipt of the draft BCDR Plan from the Supplier, the Parties shall use
reasonable endeavours to agree the contents of the BCDR Plan. If the Parties are
unable to agree the contents of the BCDR Plan within twenty (20) Working Days of its
submission, then such Dispute shall be resolved in accordance with the Dispute
Resolution Procedure.

3 General Principles of the BCDR Plan (Section 1)
3.1 Section 1 of the BCDR Plan shall:
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3.1.1

3.1.2

3.1.3

3.14

3.15

3.1.6

3.1.7

3.1.8

3.1.9
3.1.10

3.1.11

3.1.12

set out how the business continuity and disaster recovery elements of the BCDR
Plan link to each other;

provide details of how the invocation of any element of the BCDR Plan may impact
upon the provision of the Deliverables and any goods and/or services provided to the
Buyer by a Related Supplier;

contain an obligation upon the Supplier to liaise with the Buyer and any Related
Suppliers with respect to business continuity and disaster recovery;

detail how the BCDR Plan interoperates with any overarching disaster recovery or
business continuity plan of the Buyer and any of its other Related Supplier in each
case as notified to the Supplier by the Buyer from time to time;

contain a communication strategy including details of an incident and problem
management service and advice and help desk facility which can be accessed via
multiple channels;

contain a risk analysis, including:
(a) failure or disruption scenarios and assessments of likely frequency of occurrence;

(b) identification of any single points of failure within the provision of Deliverables
and processes for managing those risks;

(c) identification of risks arising from the interaction of the provision of Deliverables
with the goods and/or services provided by a Related Supplier; and

(d) a business impact analysis of different anticipated failures or disruptions;

provide for documentation of processes, including business processes, and
procedures;

set out key contact details for the Supplier (and any Subcontractors) and for the
Buyer;

identify the procedures for reverting to "normal service";

set out method(s) of recovering or updating data collected (or which ought to have
been collected) during a failure or disruption to minimise data loss;

identify the responsibilities (if any) that the Buyer has agreed it will assume in the
event of the invocation of the BCDR Plan; and

provide for the provision of technical assistance to key contacts at the Buyer as
required by the Buyer to inform decisions in support of the Buyer’s business
continuity plans.

3.2 The BCDR Plan shall be designed so as to ensure that:

3.2.1

3.2.2
3.2.3

3.24

the Deliverables are provided in accordance with this Contract at all times during and
after the invocation of the BCDR Plan;

the adverse impact of any Disaster is minimised as far as reasonably possible;

it complies with the relevant provisions of ISO/IEC 27002; 1SO22301/1SO22313 and
all other industry standards from time to time in force; and

It details a process for the management of disaster recovery testing.

3.3 The BCDR Plan shall be upgradeable and sufficiently flexible to support any changes
to the Deliverables and the business operations supported by the provision of
Deliverables.

3.4 The Supplier shall not be entitled to any relief from its obligations under the
Performance Indicators (PI’s) or Service levels, or to any increase in the Charges to
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the extent that a Disaster occurs as a consequence of any breach by the Supplier of
this Contract.

4 Business Continuity (Section 2)

4.1

41.1

4.1.2

4.2
42.1

4.2.2

4.2.3

42.4

The Business Continuity Plan shall set out the arrangements that are to be invoked to
ensure that the business processes facilitated by the provision of Deliverables remain
supported and to ensure continuity of the business operations supported by the
Services including:

the alternative processes, options and responsibilities that may be adopted in the
event of a failure in or disruption to the provision of Deliverables; and

the steps to be taken by the Supplier upon resumption of the provision of
Deliverables in order to address the effect of the failure or disruption.

The Business Continuity Plan shall:

address the various possible levels of failures of or disruptions to the provision of
Deliverables;

set out the goods and/or services to be provided and the steps to be taken to remedy
the different levels of failures of and disruption to the Deliverables;

specify any applicable Performance Indicators with respect to the provision of the
Business Continuity Services and details of any agreed relaxation to the
Performance Indicators (PI’s) or Service Levels in respect of the provision of other
Deliverables during any period of invocation of the Business Continuity Plan; and

set out the circumstances in which the Business Continuity Plan is invoked.

5 Disaster Recovery (Section 3)

5.1

52

521
522
523
524
5.2.5
526
5.2.7
5.2.8
529

The Disaster Recovery Plan (which shall be invoked only upon the occurrence of a
Disaster) shall be designed to ensure that upon the occurrence of a Disaster the
Supplier ensures continuity of the business operations of the Buyer supported by the
Services following any Disaster or during any period of service failure or disruption
with, as far as reasonably possible, minimal adverse impact.

The Supplier's BCDR Plan shall include an approach to business continuity and
disaster recovery that addresses the following:

loss of access to the Buyer Premises;

loss of utilities to the Buyer Premises;

loss of the Supplier's helpdesk or CAFM system;
loss of a Subcontractor;

emergency notification and escalation process;
contact lists;

staff training and awareness;

BCDR Plan testing;

post implementation review process;

5.2.10 any applicable Performance Indicators (PI’s) with respect to the provision of the

disaster recovery services and details of any agreed relaxation to the Performance
Indicators (PI's) or Service Levels in respect of the provision of other Deliverables
during any period of invocation of the Disaster Recovery Plan;

5.2.11 details of how the Supplier shall ensure compliance with security standards ensuring

that compliance is maintained for any period during which the Disaster Recovery
Plan is invoked:;
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5.2.12 access controls to any disaster recovery sites used by the Supplier in relation to its
obligations pursuant to this Schedule; and

5.2.13 testing and management arrangements.

6 Review and changing the BCDR Plan
6.1 The Supplier shall review the BCDR Plan:

6.1.1 on aregular basis and as a minimum once every six (6) Months;

6.1.2 within three (3) calendar Months of the BCDR Plan (or any part) having been invoked
pursuant to Paragraph 7; and

6.1.3 where the Buyer requests in writing any additional reviews (over and above those
provided for in Paragraphs 6.1.1 and 6.1.2 of this Schedule) whereupon the Supplier
shall conduct such reviews in accordance with the Buyer’s written requirements. Prior
to starting its review, the Supplier shall provide an accurate written estimate of the
total costs payable by the Buyer for the Buyer’'s approval. The costs of both Parties of
any such additional reviews shall be met by the Buyer except that the Supplier shall
not be entitled to charge the Buyer for any costs that it may incur above any estimate
without the Buyer’s prior written approval.

6.2 Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its suitability
having regard to any change to the Deliverables or any underlying business processes
and operations facilitated by or supported by the Services which have taken place
since the later of the original approval of the BCDR Plan or the last review of the
BCDR Plan, and shall also have regard to any occurrence of any event since that date
(or the likelihood of any such event taking place in the foreseeable future) which may
increase the likelihood of the need to invoke the BCDR Plan. The review shall be
completed by the Supplier within such period as the Buyer shall reasonably require.

6.3 The Supplier shall, within twenty (20) Working Days of the conclusion of each such
review of the BCDR Plan, provide to the Buyer a report (a "Review Report") setting
out the Supplier's proposals (the "Supplier's Proposals") for addressing any changes
in the risk profile and its proposals for amendments to the BCDR Plan.

6.4 Following receipt of the Review Report and the Supplier’s Proposals, the Parties shall
use reasonable endeavours to agree the Review Report and the Supplier's Proposals.
If the Parties are unable to agree Review Report and the Supplier's Proposals within
twenty (20) Working Days of its submission, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

6.5 The Supplier shall as soon as is reasonably practicable after receiving the approval of
the Supplier's Proposals effect any change in its practices or procedures necessary so
as to give effect to the Supplier's Proposals. Any such change shall be at the
Supplier's expense unless it can be reasonably shown that the changes are required
because of a material change to the risk profile of the Deliverables.

7 Testing the BCDR Plan
7.1 The Supplier shall test the BCDR Plan:

7.1.1 regularly and in any event not less than once in every Contract Year;
7.1.2 inthe event of any major reconfiguration of the Deliverables;
7.1.3 at any time where the Buyer considers it necessary (acting in its sole discretion).

7.2 If the Buyer requires an additional test of the BCDR Plan, it shall give the Supplier
written notice and the Supplier shall conduct the test in accordance with the Buyer’s
requirements and the relevant provisions of the BCDR Plan. The Supplier's costs of
the additional test shall be borne by the Buyer unless the BCDR Plan fails the
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7.3

7.4

7.5

7.5.1
7.5.2

7.5.3
7.6

additional test in which case the Supplier's costs of that failed test shall be borne by
the Supplier.

The Supplier shall undertake and manage testing of the BCDR Plan in full consultation
with and under the supervision of the Buyer and shall liaise with the Buyer in respect
of the planning, performance, and review, of each test, and shall comply with the
reasonable requirements of the Buyer.

The Supplier shall ensure that any use by it or any Subcontractor of "live" data in such
testing is first approved with the Buyer. Copies of live test data used in any such
testing shall be (if so required by the Buyer) destroyed or returned to the Buyer on
completion of the test.

The Supplier shall, within twenty (20) Working Days of the conclusion of each test,
provide to the Buyer a report setting out:

the outcome of the test;

any failures in the BCDR Plan (including the BCDR Plan's procedures) revealed by
the test; and

the Supplier's proposals for remedying any such failures.

Following each test, the Supplier shall take all measures requested by the Buyer to
remedy any failures in the BCDR Plan and such remedial activity and re-testing shall
be completed by the Supplier, at its own cost, by the date reasonably required by the
Buyer.

8 Invoking the BCDR Plan

8.1

In the event of a complete loss of service or in the event of a Disaster, the Supplier
shall immediately invoke the BCDR Plan (and shall inform the Buyer promptly of such
invocation). In all other instances the Supplier shall invoke or test the BCDR Plan only
with the prior consent of the Buyer.

9 Circumstances beyond your control

9.1

The Supplier shall not be entitled to relief under Clause 20 (Circumstances beyond
your control) if it would not have been impacted by the Force Majeure Event had it not
failed to comply with its obligations under this Schedule.
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Call-Off Schedule 9 (Security)

[

Part A: Short Form Security Requirements

1 Definitions

1.1 Inthis Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

Term

Definition

Breach of Security

the occurrence of:

(a) any unauthorised access to or use of the Deliverables,
the Sites and/or any Information and Communication
Technology ("ICT"), information or data (including the
Confidential Information and the Government Data)
used by the Buyer and/or the Supplier in connection
with this Contract; and/or

(b) the loss and/or unauthorised disclosure of any
information or data (including the Confidential
Information and the Government Data), including any
copies of such information or data, used by the Buyer
and/or the Supplier in connection with this Contract,

in either case as more particularly set out in the Security
Policy where the Buyer has required compliance therewith
in accordance with paragraph 2.2; and

Security Management Plan

the Supplier's security management plan prepared
pursuant to this Schedule, a draft of which has been
provided by the Supplier to the Buyer and as updated
from time to time.

2 Complying with security requirements and updates to them
2.1 The Buyer and the Supplier recognise that, where specified in Framework Schedule 4
(Framework Management), CCS shall have the right to enforce the Buyer's rights

under this Schedule.

2.2 The Supplier shall comply with the requirements in this Schedule in respect of the
Security Management Plan. Where specified by a Buyer that has undertaken a Further
Competition it shall also comply with the Security Policy and shall ensure that the
Security Management Plan produced by the Supplier fully complies with the Security

Palicy.

2.3 Where the Security Policy applies the Buyer shall notify the Supplier of any changes or
proposed changes to the Security Policy.

2.4 If the Supplier believes that a change or proposed change to the Security Policy will
have a material and unavoidable cost implication to the provision of the Deliverables it
may propose a Variation to the Buyer. In doing so, the Supplier must support its
request by providing evidence of the cause of any increased costs and the steps that it
has taken to mitigate those costs. Any change to the Charges shall be subject to the

Variation Procedure.

2.5 Until and/or unless a change to the Charges is agreed by the Buyer pursuant to the
Variation Procedure the Supplier shall continue to provide the Deliverables in
accordance with its existing obligations.
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3.1

3.2

3.21
3.2.2
3.2.3

3.2.4

3.3

3.4

4.1
41.1

4.2
42.1

3 Security Standards
The Supplier acknowledges that the Buyer places great emphasis on the reliability of
the performance of the Deliverables, confidentiality, integrity and availability of
information and consequently on security.

The Supplier shall be responsible for the effective performance of its security
obligations and shall at all times provide a level of security which:

is in accordance with the Law and this Contract;
as a minimum demonstrates Good Industry Practice;

meets any specific security threats of immediate relevance to the Deliverables and/or
the Government Data; and

where specified by the Buyer in accordance with paragraph 2.2 complies with the
Security Policy and the ICT Policy.

The references to standards, guidance and policies contained or set out in
Paragraph 3.2 shall be deemed to be references to such items as developed and
updated and to any successor to or replacement for such standards, guidance and
policies, as notified to the Supplier from time to time.

In the event of any inconsistency in the provisions of the above standards, guidance
and policies, the Supplier should notify the Buyer's Representative of such
inconsistency immediately upon becoming aware of the same, and the Buyer's
Representative shall, as soon as practicable, advise the Supplier which provision the
Supplier shall be required to comply with.

4 Security Management Plan
Introduction

The Supplier shall develop and maintain a Security Management Plan in accordance
with this Schedule. The Supplier shall thereafter comply with its obligations set out in
the Security Management Plan.

Content of the Security Management Plan
The Security Management Plan shall:

(a) comply with the principles of security set out in Paragraph 3 and any other
provisions of this Contract relevant to security;

(b) identify the necessary delegated organisational roles for those responsible for
ensuring it is complied with by the Supplier;

(c) detail the process for managing any security risks from Subcontractors and third
parties authorised by the Buyer with access to the Deliverables, processes
associated with the provision of the Deliverables, the Buyer Premises, the Sites
and any ICT, Information and data (including the Buyer’s Confidential Information
and the Government Data) and any system that could directly or indirectly have
an impact on that Information, data and/or the Deliverables;

(d) be developed to protect all aspects of the Deliverables and all processes
associated with the provision of the Deliverables, including the Buyer Premises,
the Sites, and any ICT, Information and data (including the Buyer’s Confidential
Information and the Government Data) to the extent used by the Buyer or the
Supplier in connection with this Contract or in connection with any system that
could directly or indirectly have an impact on that Information, data and/or the
Deliverables;

(e) set out the security measures to be implemented and maintained by the Supplier
in relation to all aspects of the Deliverables and all processes associated with the
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provision of the Goods and/or Services and shall at all times comply with and
specify security measures and procedures which are sufficient to ensure that the
Deliverables comply with the provisions of this Contract;

(f) set out the plans for transitioning all security arrangements and responsibilities
for the Supplier to meet the full obligations of the security requirements set out in
this Contract and, where necessary in accordance with paragraph 2.2 the
Security Policy; and

(g) be written in plain English in language which is readily comprehensible to the
staff of the Supplier and the Buyer engaged in the provision of the Deliverables
and shall only reference documents which are in the possession of the Parties or
whose location is otherwise specified in this Schedule.

4.3 Development of the Security Management Plan

4.3.1 Within twenty (20) Working Days after the Start Date and in accordance with

4.3.2

43.3

434

Paragraph 4.4, the Supplier shall prepare and deliver to the Buyer for Approval a fully
complete and up to date Security Management Plan which will be based on the draft
Security Management Plan.

If the Security Management Plan submitted to the Buyer in accordance with
Paragraph 4.3.1, or any subsequent revision to it in accordance with Paragraph 4.4,
is Approved it will be adopted immediately and will replace the previous version of
the Security Management Plan and thereafter operated and maintained in
accordance with this Schedule. If the Security Management Plan is not Approved, the
Supplier shall amend it within ten (10) Working Days of a notice of non-approval from
the Buyer and re-submit to the Buyer for Approval. The Parties will use all reasonable
endeavours to ensure that the approval process takes as little time as possible and in
any event no longer than fifteen (15) Working Days from the date of its first
submission to the Buyer. If the Buyer does not approve the Security Management
Plan following its resubmission, the matter will be resolved in accordance with the
Dispute Resolution Procedure.

The Buyer shall not unreasonably withhold or delay its decision to Approve or not the
Security Management Plan pursuant to Paragraph 4.3.2. However a refusal by the
Buyer to Approve the Security Management Plan on the grounds that it does not
comply with the requirements set out in Paragraph 4.2 shall be deemed to be
reasonable.

Approval by the Buyer of the Security Management Plan pursuant to Paragraph 4.3.2
or of any change to the Security Management Plan in accordance with Paragraph 4.4
shall not relieve the Supplier of its obligations under this Schedule.

4.4 Amendment of the Security Management Plan

441

4.4.2

The Security Management Plan shall be fully reviewed and updated by the Supplier
at least annually to reflect:

(a) emerging changes in Good Industry Practice;

(b) any change or proposed change to the Deliverables and/or associated
processes;

(c) where necessary in accordance with paragraph 2.2, any change to the Security
Policy;

(d) any new perceived or changed security threats; and
(e) any reasonable change in requirements requested by the Buyer.

The Supplier shall provide the Buyer with the results of such reviews as soon as
reasonably practicable after their completion and amendment of the Security
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4.4.3

4.4.4

5.1

52

521

53

6.1

6.2

Management Plan at no additional cost to the Buyer. The results of the review shall
include, without limitation:

(a) suggested improvements to the effectiveness of the Security Management Plan;
(b) updates to the risk assessments; and
(c) suggested improvements in measuring the effectiveness of controls.

Subject to Paragraph 4.4.4, any change or amendment which the Supplier proposes
to make to the Security Management Plan (as a result of a review carried out in
accordance with Paragraph 4.4.1, a request by the Buyer or otherwise) shall be
subject to the Variation Procedure.

The Buyer may, acting reasonably, Approve and require changes or amendments to
the Security Management Plan to be implemented on timescales faster than set out
in the Variation Procedure but, without prejudice to their effectiveness, all such
changes and amendments shall thereafter be subject to the Variation Procedure for
the purposes of formalising and documenting the relevant change or amendment.

5 Security breach
Either Party shall notify the other in accordance with the agreed security incident
management process (as detailed in the Security Management Plan) upon becoming
aware of any Breach of Security or any potential or attempted Breach of Security.

Without prejudice to the security incident management process, upon becoming aware
of any of the circumstances referred to in Paragraph 5.1, the Supplier shall:

immediately take all reasonable steps (which shall include any action or changes
reasonably required by the Buyer) necessary to:

(a) minimise the extent of actual or potential harm caused by any Breach of Security;

(b) remedy such Breach of Security to the extent possible and protect the integrity of
the Buyer and the provision of the Goods and/or Services to the extent within its
control against any such Breach of Security or attempted Breach of Security;

(c) prevent an equivalent breach in the future exploiting the same cause failure; and

(d) as soon as reasonably practicable provide to the Buyer, where the Buyer so
requests, full details (using the reporting mechanism defined by the Security
Management Plan) of the Breach of Security or attempted Breach of Security,
including a cause analysis where required by the Buyer.

In the event that any action is taken in response to a Breach of Security or potential or
attempted Breach of Security that demonstrates non-compliance of the Security
Management Plan with the Security Policy (where relevant in accordance with
paragraph 2.2) or the requirements of this Schedule, then any required change to the
Security Management Plan shall be at no cost to the Buyer.

6 Data security
The Supplier will ensure that any system on which the Supplier holds any Government
Data will be accredited as specific to the Buyer and will comply with:

o the government security policy framework and information assurance policy;

e guidance issued by the Centre for Protection of National Infrastructure on Risk
Management and Accreditation of Information Systems; and

¢ the relevant government information assurance standard(s).

Where the duration of a Call-Off Contract exceeds one (1) year, the Supplier will
review the accreditation status at least once each year to assess whether material
changes have occurred which could alter the original accreditation decision in relation
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to Government Data. If any changes have occurred then the Supplier agrees to
pomptly re-submit such system for re-accreditation.
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Part B: Annex 1
Baseline security requirements

11

2.1

2.2

3.1

3.2

3.3
3.3.1
3.3.2

3.3.3

3.34

4.1

4.2

1 Handling Classified information

The Supplier shall not handle Buyer information classified SECRET or TOP SECRET
except if there is a specific requirement and in this case prior to receipt of such
information the Supplier shall seek additional specific guidance from the Buyer.

2 End user devices

When Government Data resides on a mobile, removable or physically uncontrolled
device it must be stored encrypted using a product or system component which has
been formally assured through a recognised certification process of the National Cyber
Security Centre (“NCSC”) to at least Foundation Grade, for example, under the NCSC
Commercial Product Assurance scheme ("CPA").

Devices used to access or manage Government Data and services must be under the
management authority of Buyer or Supplier and have a minimum set of security policy
configuration enforced. These devices must be placed into a ‘known good’ state prior
to being provisioned into the management authority of the Buyer. Unless otherwise
agreed with the Buyer in writing, all Supplier devices are expected to meet the set of
security requirements set out in the End User Devices Security Guidance
(https://www.ncsc.gov.uk/guidance/end-user-device-security). Where the guidance
highlights shortcomings in a particular platform the Supplier may wish to use, then
these should be discussed with the Buyer and a joint decision shall be taken on
whether the residual risks are acceptable. Where the Supplier wishes to deviate from
the NCSC guidance, then this should be agreed in writing on a case by case basis
with the Buyer.

3 Data Processing, Storage, Management and Destruction

The Supplier and Buyer recognise the need for the Buyer’s information to be
safeguarded under the UK Data Protection regime or a similar regime. To that end, the
Supplier must be able to state to the Buyer the physical locations in which data may be
stored, processed and managed from, and what legal and regulatory frameworks
Government Data will be subject to at all times.

The Supplier shall agree any change in location of data storage, processing and
administration with the Buyer in accordance with Clause 14 (Data protection).

The Supplier shall:
provide the Buyer with all Government Data on demand in an agreed open format;

have documented processes to guarantee availability of Government Data in the
event of the Supplier ceasing to trade;

securely destroy all media that has held Government Data at the end of life of that
media in line with Good Industry Practice; and

securely erase any or all Government Data held by the Supplier when requested to
do so by the Buyer.

4 Ensuring secure communications

The Buyer requires that any Government Data transmitted over any public network
(including the Internet, mobile networks or un-protected enterprise network) or to a
mobile device must be encrypted using a product or system component which has
been formally assured through a certification process recognised by NCSC, to at least
Foundation Grade, for example, under CPA.

The Buyer requires that the configuration and use of all networking equipment to
provide the Services, including those that are located in secure physical locations, are
at least compliant with Good Industry Practice.

143


https://www.ncsc.gov.uk/guidance/end-user-device-security

Call-Off Schedule 9 (Security)

5.1

5.2

6.1

6.2

6.3

6.4

6.5

7.1

8.1

8.1.1

8.1.2

5 Security by design

The Supplier shall apply the ‘principle of least privilege’ (the practice of limiting
systems, processes and user access to the minimum possible level) to the design and
configuration of IT systems which will process or store Government Data.

When designing and configuring the ICT Environment (to the extent that the ICT
Environment is within the control of the Supplier) the Supplier shall follow Good
Industry Practice and seek guidance from recognised security professionals with the
appropriate skills and/or a NCSC certification
(https://www.ncsc.gov.uk/section/products-services/ncsc-certification) for all bespoke
or complex components of the ICT Environment (to the extent that the ICT
Environment is within the control of the Supplier).

6 Security of Supplier Staff
Supplier Staff shall be subject to pre-employment checks that include, as a minimum:
identity, unspent criminal convictions and right to work.

The Supplier shall agree on a case by case basis Supplier Staff roles which require
specific government clearances (such as ‘SC’) including system administrators with
privileged access to IT systems which store or process Government Data.

The Supplier shall prevent Supplier Staff who are unable to obtain the required
security clearances from accessing systems which store, process, or are used to
manage Government Data except where agreed with the Buyer in writing.

All Supplier Staff that have the ability to access Government Data or systems holding
Government Data shall undergo regular training on secure information management
principles. Unless otherwise agreed with the Buyer in writing, this training must be
undertaken annually.

Where the Supplier or Subcontractors grants increased ICT privileges or access rights
to Supplier Staff, those Supplier Staff shall be granted only those permissions
necessary for them to carry out their duties. When staff no longer need elevated
privileges or leave the organisation, their access rights shall be revoked within one (1)
Working Day.

7 Restricting and monitoring access

The Supplier shall operate an access control regime to ensure all users and
administrators of the ICT Environment (to the extent that the ICT Environment is within
the control of the Supplier) are uniquely identified and authenticated when accessing
or administering the Services. Applying the ‘principle of least privilege’, users and
administrators shall be allowed access only to those parts of the ICT Environment that
they require. The Supplier shall retain an audit record of accesses.

8 Audit

The Supplier shall collect audit records which relate to security events in the systems
or that would support the analysis of potential and actual compromises. In order to
facilitate effective monitoring and forensic readiness such Supplier audit records
should (as a minimum) include:

Logs to facilitate the identification of the specific asset which makes every outbound
request external to the ICT Environment (to the extent that the ICT Environment is
within the control of the Supplier). To the extent the design of the Deliverables allows
such logs shall include those from DHCP servers, HTTP/HTTPS proxy servers,
firewalls and routers.

Security events generated in the ICT Environment (to the extent that the ICT
Environment is within the control of the Supplier) and shall include: privileged
account log-on and log-off events, the start and termination of remote access
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sessions, security alerts from desktops and server operating systems and security
alerts from third party security software.

The Supplier and the Buyer shall work together to establish any additional audit and
monitoring requirements for the ICT Environment.

The Supplier shall retain audit records collected in compliance with this Paragraph 8
for a period of at least 6 Months.
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Part B: Annex 2
Security Management Plan
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1 Definitions

Call-Off Schedule 10 (Exit Management)

In this Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

Term

Definition

Exclusive Assets

Supplier Assets used exclusively by the Supplier [or a
Key Subcontractor] in the provision of the Deliverables;

Exit Information

has the meaning given to it in Paragraph 3.1 of this
Schedule;

Exit Manager

the person appointed by each Party to manage their
respective obligations under this Schedule;

Exit Plan

the plan produced and updated by the Supplier during
the Initial Period in accordance with Paragraph 4 of this
Schedule;

Net Book Value

the current net book value of the relevant Supplier
Asset(s) calculated in accordance with the Framework
Tender or Call-Off Tender (if stated) or (if not stated) the
depreciation policy of the Supplier (which the Supplier
shall ensure is in accordance with Good Industry
Practice);

Non- Exclusive Assets

those Supplier Assets used by the Supplier [or a Key
Subcontractor] in connection with the Deliverables but
which are also used by the Supplier [or Key
Subcontractor] for other purposes;

Registers

the register and configuration database referred to in
Paragraph 2.2 of this Schedule;

Replacement Goods

any goods which are substantially similar to any of the
Goods and which the Buyer receives in substitution for
any of the Goods following the End Date, whether those
goods are provided by the Buyer internally and/or by any
third party;

Replacement Services

any services which are substantially similar to any of the
Services and which the Buyer receives in substitution for
any of the Services following the End Date, whether
those goods are provided by the Buyer internally and/or
by any third party;

Termination Assistance

the activities to be performed by the Supplier pursuant to
the Exit Plan, and other assistance required by the
Buyer pursuant to the Termination Assistance Notice;

Termination Assistance
Notice

has the meaning given to it in Paragraph 5.1 of this
Schedule;

Termination Assistance
Period

the period specified in a Termination Assistance Notice
for which the Supplier is required to provide the
Termination Assistance as such period may be extended
pursuant to Paragraph 5.2 of this Schedule;

Transferable Assets

Exclusive Assets which are capable of legal transfer to
the Buyer;

Transferable Contracts

Sub- Contracts, licences for Supplier's Software,
licences for Third Party Software or other agreements
which are necessary to enable the Buyer or any
Replacement Supplier to provide the Deliverables or the
Replacement Goods and/or Replacement Services,
including in relation to licences all relevant
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Documentation;

Transferring Assets has the meaning given to it in Paragraph 8.2.1 of this
Schedule; and

Transferring Contracts has the meaning given to it in Paragraph 8.2.3 of this
Schedule.

2 Supplier must always be prepared for Contract exit and SOW exit

2.1

2.2

The Supplier shall within 30 days from the Call-Off Contract Start Date provide to the
Buyer a copy of its depreciation policy to be used for the purposes of calculating Net
Book Value.

During the Contract Period, the Supplier shall promptly:

2.2.1 create and maintain a detailed register of all Supplier Assets (including description,

222

condition, location and details of ownership and status as either Exclusive Assets or
Non-Exclusive Assets and Net Book Value) and Sub-contracts and other relevant
agreements required in connection with the Deliverables; and

create and maintain a configuration database detailing the technical infrastructure
and operating procedures through which the Supplier provides the Deliverables
which will be stored in the Deliverables IPR asset management system which
includes all Document and Source Code repositories.

("Registers™").

2.3
23.1

2.3.2

24

The Supplier shall:

ensure that all Exclusive Assets listed in the Registers are clearly physically identified
as such; and

procure that all licences for Third Party Software and all Sub-Contracts shall be
assignable and/or capable of novation (at no cost or restriction to the Buyer) at the
request of the Buyer to the Buyer (and/or its nominee) and/or any Replacement
Supplier upon the Supplier ceasing to provide the Deliverables (or part of them) and
if the Supplier is unable to do so then the Supplier shall promptly notify the Buyer and
the Buyer may require the Supplier to procure an alternative Subcontractor or
provider of Deliverables.

Each Party shall appoint an Exit Manager within three (3) Months of the Call-Off
Contract Start Date. The Parties' Exit Managers will liaise with one another in relation
to all issues relevant to the expiry or termination of each SOW and this Contract.

3 Assisting re-competition for Deliverables

3.1

3.2

3.3

The Supplier shall, on reasonable notice, provide to the Buyer and/or its potential
Replacement Suppliers (subject to the potential Replacement Suppliers entering into
reasonable written confidentiality undertakings), such information (including any
access) as the Buyer shall reasonably require in order to facilitate the preparation by
the Buyer of any invitation to tender and/or to facilitate any potential Replacement
Suppliers undertaking due diligence whether this is in relation to one or more SOWs or
the Call-Off Contract. (the "Exit Information").

The Supplier acknowledges that the Buyer may disclose the Supplier's Confidential
Information (excluding the Supplier’s or its Subcontractors’ prices or costs) to an actual
or prospective Replacement Supplier to the extent that such disclosure is necessary in
connection with such engagement.

The Supplier shall provide complete updates of the Exit Information on an as-
requested basis as soon as reasonably practicable and notify the Buyer within five (5)
Working Days of any material change to the Exit Information which may adversely
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impact upon the provision of any Deliverables (and shall consult the Buyer in relation
to any such changes).

3.4 The Exit Information shall be accurate and complete in all material respects and shall
be sufficient to enable a third party to prepare an informed offer for those Deliverables;
and not be disadvantaged in any procurement process compared to the Supplier.

4 Exit Plan

4.1 The Supplier shall, within three (3) Months after the Start Date, deliver to the Buyer a
Call-Off Contract and SOW Exit Plan which complies with the requirements set out in
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to the Buyer.

4.2 The Parties shall use reasonable endeavours to agree the contents of the Exit Plan. If
the Parties are unable to agree the contents of the Exit Plan within twenty (20)
Working Days of the latest date for its submission pursuant to Paragraph 4.1, then
such Dispute shall be resolved in accordance with the Dispute Resolution Procedure.

4.3 The Exit Plan shall set out, as a minimum:

4.3.1 adetailed description of both the transfer and cessation processes, including a
timetable (this may require modification to SOW Exit Plan provisions to be updated
and incorporated as part of the SOW;

4.3.2 how the Deliverables will transfer to the Replacement Supplier and/or the Buyer;

4.3.3 details of any contracts which will be available for transfer to the Buyer and/or the
Replacement Supplier upon the Expiry Date together with any reasonable costs
required to effect such transfer;

4.3.4 proposals for the training of key members of the Replacement Supplier’s staff in
connection with the continuation of the provision of the Deliverables following the
Expiry Date;

4.3.5 proposals for providing the Buyer or a Replacement Supplier copies of all
documentation relating to the use and operation of the Deliverables and required for
their continued use;

4.3.6 proposals for the assignment or novation of all services utilised by the Supplier in
connection with the supply of the Deliverables;

4.3.7 proposals for the identification and return of all Buyer Property in the possession of
and/or control of the Supplier or any third party;

4.3.8 proposals for the disposal of any redundant Deliverables and materials;

4.3.9 how the Supplier will ensure that there is no disruption to or degradation of the

Deliverables during the Termination Assistance Period; and

4.3.10 any other information or assistance reasonably required by the Buyer or a

4.4
4.4.1

Replacement Supplier.
The Supplier shall:

maintain and update the Exit Plan (and risk management plan) no less frequently
than:

(a) prior to each SOW and no less than every [six (6) months] throughout the
Contract Period; and

(b) no later than [twenty (20) Working Days] after a request from the Buyer for an
up-to-date copy of the Exit Plan;

(c) as soon as reasonably possible following a Termination Assistance Notice, and in
any event no later than [ten (10) Working Days] after the date of the Termination
Assistance Notice;
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(d) as soon as reasonably possible following, and in any event no later than [twenty
(20) Working Days] following, any material change to the Deliverables (including
all changes under the Variation Procedure); and

4.4.2 jointly review and verify the Exit Plan if required by the Buyer and promptly correct
any identified failures.

4.5 Only if (by notification to the Supplier in writing) the Buyer agrees with a draft Exit Plan
provided by the Supplier under Paragraph 4.2 or 4.4 (as the context requires), shall
that draft become the Exit Plan for this Contract.

4.6 A version of an Exit Plan agreed between the parties shall not be superseded by any
draft submitted by the Supplier.

5 Termination Assistance

5.1 The Buyer shall be entitled to require the provision of Termination Assistance at any
time during the Contract Period by giving written notice to the Supplier (a
"Termination Assistance Notice") at least four (4) Months prior to the Expiry Date or,
as soon as reasonably practicable, in the case of the Call-Off Contract and each SOW
(but in any event, not later than one (1) Month) following the service by either Party of
a Termination Notice. The Termination Assistance Notice shall specify:

5.1.1 the nature of the Termination Assistance required; and

5.1.2 the start date and initial period during which it is anticipated that Termination
Assistance will be required, which shall continue no longer than twelve (12) Months
after the End Date.

5.2 The Buyer shall have an option to extend the Termination Assistance Period beyond
the initial period specified in the Termination Assistance Notice in one or more
extensions, in each case provided that:

5.2.1 no such extension shall extend the Termination Assistance Period beyond the date
twelve (12) Months after the End Date; and

5.2.2 the Buyer shall notify the Supplier of any such extension no later than twenty (20)
Working Days prior to the date on which the Termination Assistance Period is
otherwise due to expire.

5.3 The Buyer shall have the right to terminate its requirement for Termination Assistance
by serving not less than (20) Working Days' written notice upon the Supplier.

5.4 Inthe event that Termination Assistance is required by the Buyer but at the relevant
time the parties are still agreeing an update to the Exit Plan pursuant to Paragraph 4,
the Supplier will provide the Termination Assistance in good faith and in accordance
with the principles in this Schedule and the last Buyer approved version of the Exit
Plan (insofar as it still applies).

6 Termination Assistance Period
6.1 Throughout the Termination Assistance Period the Supplier shall:

6.1.1 continue to provide the Deliverables (as applicable) and otherwise perform its
obligations under this Contract and, if required by the Buyer, provide the Termination
Assistance;

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable assistance
and/or access requested by the Buyer and/or its Replacement Supplier including
assistance and/or access to facilitate the orderly transfer of responsibility for and
conduct of the Deliverables to the Buyer and/or its Replacement Supplier;

6.1.3 use all reasonable endeavours to reallocate resources to provide such assistance
without additional costs to the Buyer;
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6.1.4 subject to Paragraph 6.3, provide the Deliverables and the Termination Assistance at
no detriment to the Performance Indicators (PI’s) or Service Levels or KPlIs, the
provision of the Management Information or any other reports or to any other of the
Supplier's obligations under this Contract;

6.1.5 atthe Buyer's request and on reasonable notice, deliver up-to-date Registers to the
Buyer;

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises from which the
de-installation or removal of Supplier Assets is required.

6.2 Ifitis not possible for the Supplier to reallocate resources to provide such assistance
as is referred to in Paragraph 6.1.2 without additional costs to the Buyer, any
additional costs incurred by the Supplier in providing such reasonable assistance shall
be subject to the Variation Procedure.

6.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the provision of
the Termination Assistance will have a material, unavoidable adverse effect on the
Supplier's ability to meet one or more particular Service Levels or KPIs, the Parties
shall vary the relevant Service Levels and/or the KPIs accordingly.

7 Obligations when the contract is terminated
7.1 The Supplier shall comply with all of its obligations contained in the Exit Plan.

7.2 Upon termination or expiry or at the end of the Termination Assistance Period (or
earlier if this does not adversely affect the Supplier's performance of the Deliverables
and the Termination Assistance), the Supplier shall:

7.2.1 vacate any Buyer Premises;

7.2.2 remove the Supplier Equipment together with any other materials used by the
Supplier to supply the Deliverables and shall leave the Sites in a clean, safe and tidy
condition. The Supplier is solely responsible for making good any damage to the
Sites or any objects contained thereon, other than fair wear and tear, which is caused
by the Supplier;

7.2.3 provide access during normal working hours to the Buyer and/or the Replacement
Supplier for up to twelve (12) Months after expiry or termination to:

(a) such information relating to the Deliverables as remains in the possession or
control of the Supplier; and

(b) such members of the Supplier Staff as have been involved in the design,
development and provision of the Deliverables and who are still employed by the
Supplier, provided that the Buyer and/or the Replacement Supplier shall pay the
reasonable costs of the Supplier actually incurred in responding to such requests
for access.

7.3 Except where this Contract provides otherwise, all licences, leases and authorisations
granted by the Buyer to the Supplier in relation to the Deliverables shall be terminated
with effect from the end of the Termination Assistance Period.

8 Assets, Sub-contracts and Software
8.1 Following notice of termination of this Contract and during the Termination Assistance
Period, the Supplier shall not, without the Buyer's prior written consent:

8.1.1 terminate, enter into or vary any Sub-contract or licence for any software in
connection with the Deliverables; or

8.1.2 (subject to normal maintenance requirements) make material modifications to, or
dispose of, any existing Supplier Assets or acquire any new Supplier Assets.
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8.2

8.2.1

8.2.2

8.2.3

8.3

8.4

8.5

8.5.1

8.5.2

8.6

8.7
8.7.1

8.7.2

8.8

Within twenty (20) Working Days of receipt of the up-to-date Registers provided by the
Supplier, the Buyer shall notify the Supplier setting out:

which, if any, of the Transferable Assets the Buyer requires to be transferred to the
Buyer and/or the Replacement Supplier ("Transferring Assets");

which, if any, of:

(a) the Exclusive Assets that are not Transferable Assets; and

(b) the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued use of; and

which, if any, of Transferable Contracts the Buyer requires to be assigned or novated
to the Buyer and/or the Replacement Supplier (the "Transferring Contracts"),

in order for the Buyer and/or its Replacement Supplier to provide the Deliverables from
the expiry of the Termination Assistance Period. The Supplier shall provide all
reasonable assistance required by the Buyer and/or its Replacement Supplier to
enable it to determine which Transferable Assets and Transferable Contracts are
required to provide the Deliverables or the Replacement Goods and/or Replacement
Services.

With effect from the expiry of the Termination Assistance Period, the Supplier shall sell
the Transferring Assets to the Buyer and/or the Replacement Supplier for their Net
Book Value less any amount already paid for them through the Charges.

Risk in the Transferring Assets shall pass to the Buyer or the Replacement Supplier
(as appropriate) at the end of the Termination Assistance Period and title shall pass on
payment for them.

Where the Buyer and/or the Replacement Supplier requires continued use of any
Exclusive Assets that are not Transferable Assets or any Non-Exclusive Assets, the
Supplier shall as soon as reasonably practicable:

procure a non-exclusive, perpetual, royalty-free licence for the Buyer and/or the
Replacement Supplier to use such assets (with a right of sub-licence or assignment
on the same terms); or failing which

procure a suitable alternative to such assets, the Buyer or the Replacement Supplier
to bear the reasonable proven costs of procuring the same.

The Supplier shall as soon as reasonably practicable assign or procure the novation of
the Transferring Contracts to the Buyer and/or the Replacement Supplier. The
Supplier shall execute such documents and provide such other assistance as the
Buyer reasonably requires to effect this novation or assignment.

The Buyer shall:

accept assignments from the Supplier or join with the Supplier in procuring a
novation of each Transferring Contract; and

once a Transferring Contract is novated or assigned to the Buyer and/or the
Replacement Supplier, discharge all the obligations and liabilities created by or
arising under that Transferring Contract and exercise its rights arising under that
Transferring Contract, or as applicable, procure that the Replacement Supplier does
the same.

The Supplier shall hold any Transferring Contracts on trust for the Buyer until the
transfer of the relevant Transferring Contract to the Buyer and/or the Replacement
Supplier has taken place.
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8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, as
applicable) against each loss, liability and cost arising out of any claims made by a
counterparty to a Transferring Contract which is assigned or novated to the Buyer
(and/or Replacement Supplier) pursuant to Paragraph 8.6 in relation to any matters
arising prior to the date of assignment or novation of such Transferring Contract.
Clause 19 (Other people's rights in this contract) shall not apply to this Paragraph 8.9
which is intended to be enforceable by Third Parties Beneficiaries by virtue of the
CRTPA.

9 No charges

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs incurred by the
Supplier in relation to its compliance with this Schedule.

10 Dividing the bills

10.1 All outgoings, expenses, rents, royalties and other periodical payments receivable in
respect of the Transferring Assets and Transferring Contracts shall be apportioned
between the Buyer and/or the Replacement and the Supplier as follows:

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily rate;

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for or entitled
to (as the case may be) that part of the value of the invoice pro rata to the number of
complete days following the transfer, multiplied by the daily rate; and

10.1.3 the Supplier shall be responsible for or entitled to (as the case may be) the rest of the
invoice.
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Call-Off Schedule 13 (Implementation Plan and Testing)
Part A: Implementation

11

2.2

2.2.

2.2.

2.3

24

2.5

2.6

3.1

1 Definitions

In this Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

Term

Definition

Delay

(a) a delay in the Achievement of a Milestone by its
Milestone Date; or

(b) a delay in the design, development, testing or
implementation of a Deliverable by the relevant date
set out in the Implementation Plan;

Deliverable Item

an item or feature in the supply of the Deliverables
delivered or to be delivered by the Supplier at or before a
Milestone Date listed in the Implementation Plan;

Milestone Payment

a payment identified in the Implementation Plan to be
made following the issue of a Satisfaction Certificate in
respect of Achievement of the relevant Milestone; and

Implementation Period

has the meaning given to it in Paragraph 7.1.

2 Agreeing and following the implementation Plan
2.1 A draft of the Implementation Plan is set out in the Annex to this Schedule. The
Supplier shall provide a further draft Implementation Plan 15 working days after the

Call-Off Contract Start Date.

The draft Implementation Plan:

1 must contain information at the level of detail necessary to manage the
implementation stage effectively for the whole Call-Off Contract and each Statement

of Work issued under it for the
otherwise require; and

supply of Deliverables and as the Buyer may

2 it shall take account of all dependencies known to, or which should reasonably be

known to, the Supplier.

Following receipt of the draft Im

plementation Plan from the Supplier, the Parties shall

use reasonable endeavours to agree the contents of the Implementation Plan. If the

Parties are unable to agree the

contents of the Implementation Plan within twenty (20)

Working Days of its submission, then such Dispute shall be resolved in accordance

with the Dispute Resolution Pro

The Supplier shall provide each

cedure.
of the Deliverable Items identified in the

Implementation Plan by the date assigned to that Deliverable Item in the
Implementation Plan so as to ensure that each Milestone identified in the
Implementation Plan is achieved on or before its Milestone Date.

The Supplier shall monitor its performance against the Implementation Plan and
Milestones (if any) and report to the Buyer on such performance.

The Supplier shall, in relation to

each SOW, incorporate within it all Implementation

Plan and Testing requirements for the satisfactory completion of each Deliverable Item

to be provided under that SOW,

3 Reviewing and changing the Implementation Plan

Subject to Paragraph 4.3, the S

upplier shall keep the Implementation Plan under

review in accordance with the Buyer’s instructions and ensure that it is updated on a

regular basis.
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3.2

3.3

3.4

4.1

4.2

4.3

4.4

4.5

4.6

5.1

511

51.2

51.3

514

6.1

The Buyer shall have the right to require the Supplier to include any reasonable
changes or provisions in each version of the Implementation Plan.

Changes to any Milestones, Milestone Payments and Delay Payments shall only be
made in accordance with the Variation Procedure.

Time in relation to compliance with the Implementation Plan shall be of the essence
and failure of the Supplier to comply with the Implementation Plan shall be a material
Default.

4 Security requirements before the Start Date
The Supplier shall note that it is incumbent upon them to understand the lead-in period
for security clearances and ensure that all Supplier Staff have the necessary security
clearance in place before the Call-Off Start Date. The Supplier shall ensure that this is
reflected in their Implementation Plans.

The Supplier shall ensure that all Supplier Staff and Subcontractors do not access the
Buyer's IT systems, or any IT systems linked to the Buyer, unless they have satisfied
the Buyer's security requirements.

The Supplier shall be responsible for providing all necessary information to the Buyer
to facilitate security clearances for Supplier Staff and Subcontractors in accordance
with the Buyer's requirements.

The Supplier shall provide the names of all Supplier Staff and Subcontractors and
inform the Buyer of any alterations and additions as they take place throughout the
Call-Off Contract.

The Supplier shall ensure that all Supplier Staff and Subcontractors requiring access
to the Buyer Premises have the appropriate security clearance. It is the Supplier's
responsibility to establish whether or not the level of clearance will be sufficient for
access. Unless prior approval has been received from the Buyer, the Supplier shall be
responsible for meeting the costs associated with the provision of security cleared
escort services.

If a property requires Supplier Staff or Subcontractors to be accompanied by the
Buyer’s Authorised Representative, the Buyer must be given reasonable notice of
such a requirement, except in the case of emergency access.

5 What to do if there is a Delay
If the Supplier becomes aware that there is, or there is reasonably likely to be, a Delay
under this Contract it shall:

notify the Buyer as soon as practically possible and no later than within two (2)
Working Days from becoming aware of the Delay or anticipated Delay;

include in its naotification an explanation of the actual or anticipated impact of the
Delay;

comply with the Buyer’s instructions in order to address the impact of the Delay or
anticipated Delay; and

use all reasonable endeavours to eliminate or mitigate the consequences of any
Delay or anticipated Delay.

6 Compensation for a Delay
If Delay Payments have been included in the Implementation Plan and a Milestone
has not been achieved by the relevant Milestone Date, the Supplier shall pay to the
Buyer such Delay Payments (calculated as set out by the Buyer in the Implementation
Plan) and the following provisions shall apply:
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6.1.1

6.1.2

6.1.3

6.1.4

6.1.5

7.1

7.2

7.3

7.3.1

7.3.2

7.3.3

7.3.4

7.4

7.4.1

7.4.2

7.5
751

the Supplier acknowledges and agrees that any Delay Payment is a price adjustment
and not an estimate of the Loss that may be suffered by the Buyer as a result of the
Supplier’s failure to Achieve the corresponding Milestone;

Delay Payments shall be the Buyer's exclusive financial remedy for the Supplier’s
failure to Achieve a Milestone by its Milestone Date except where:

(a) the Buyer is otherwise entitled to or does terminate this Contract pursuant to
Clause 10.4 (When CCS or the Buyer can end this contract); or

(b) the delay exceeds the number of days (the "Delay Period Limit") specified in the
Implementation Plan commencing on the relevant Milestone Date;

the Delay Payments will accrue on a daily basis from the relevant Milestone Date
until the date when the Milestone is Achieved;

no payment or other act or omission of the Buyer shall in any way affect the rights of
the Buyer to recover the Delay Payments or be deemed to be a waiver of the right of
the Buyer to recover any such damages; and

Delay Payments shall not be subject to or count towards any limitation on liability set
out in Clause 11 (How much you can be held responsible for).

7 Implementation Plan
The Implementation Period will be a four (4) Month period for the Call-Off Contract
and for the duration of each SOW.

During the Implementation Period, the incumbent supplier shall retain full responsibility
for all existing services until the Call-Off Start Date or as otherwise formally agreed
with the Buyer in each SOW. The Supplier's full service obligations shall formally be
assumed on the Call-Off Start Date as set out in Order Form.

In accordance with the Implementation Plan, the Supplier shall:

work cooperatively and in partnership with the Buyer, incumbent supplier, and other
Framework Supplier(s), where applicable, to understand the scope of Services to
ensure a mutually beneficial handover of the Services;

work with the incumbent supplier and Buyer to assess the scope of the Services and
prepare a plan which demonstrates how they will mobilise the Services;

liaise with the incumbent Supplier to enable the full completion of the Implementation
Period activities; and

produce a Implementation Plan, to be agreed by the Buyer, for carrying out the
requirements within the Implementation Period including, key Milestones and
dependencies.

The Implementation Plan will include detail stating:

how the Supplier will work with the incumbent Supplier and the Buyer Authorised
Representative to capture and load up information such as asset data; and

a communications plan, to be produced and implemented by the Supplier, but to be
agreed with the Buyer, including the frequency, responsibility for and nature of
communication with the Buyer and end users of the Services.

In addition, the Supplier shall:

appoint a Supplier Authorised Representative who shall be responsible for the
management of the Implementation Period, to ensure that the Implementation Period
is planned and resourced adequately, and who will act as a point of contact for the
Buyer;
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7.5.2

7.5.3

754

7.5.5

7.5.6

7.5.7

mobilise all the Services specified in the Specification within the Call-Off Contract
and each SOW;

produce a Implementation Plan report for each Buyer Premises to encompass
programmes that will fulfil all the Buyer's obligations to landlords and other tenants:

(a) the format of reports and programmes shall be in accordance with the Buyer's
requirements and particular attention shall be paid to establishing the operating
requirements of the occupiers when preparing these programmes which are
subject to the Buyer's approval; and

(b) the Parties shall use reasonable endeavours to agree the contents of the report
but if the Parties are unable to agree the contents within twenty (20) Working
Days of its submission by the Supplier to the Buyer, then such Dispute shall be
resolved in accordance with the Dispute Resolution Procedure.

manage and report progress against the Implementation Plan both at a Call-Off
Contract level (which shall include an update on costings) and SOW level;

construct and maintain a Implementation risk and issue register in conjunction with
the Buyer detailing how risks and issues will be effectively communicated to the
Buyer in order to mitigate them;

attend progress meetings (frequency of such meetings shall be as set out in the
Order Form and each SOW) in accordance with the Buyer's requirements during the
Implementation Period. Implementation meetings shall be chaired by the Buyer and
all meeting minutes shall be kept and published by the Supplier; and

ensure that all risks associated with the Implementation Period are minimised to
ensure a seamless change of control between incumbent provider and the Supplier.

Annex 1: Implementation Plan
A.1 The Supplier shall provide a:
(a) high level Implementation Plan for the Call-Off Contract as part of the Further

Competition Procedure; and

(b) a detailed Implementation Plan for each SOW.

A.2 The Implementation Plan is set out below and the Milestones to be Achieved are
identified below:

Milestone: [ MS01]

Deliverable Items: [ I |
Duration: [ 3 weeks]

Milestone Date: [ 10 Jul 23]

Buyer Responsibilities: |
-
-

e
.
N |

Milestone Payments: [
I

Milestone: [ MS02]
Deliverable Items: [ | —

Duration: [ 4 weeks]
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e Milestone Date: [ 17 Jul 23]
*  Buyer Responsibilities: |

o Milestone Payments: [ ]
e Milestone: [ MS03]

o Deliverable Items: | G
]

e Duration: [ 4 weeks]

* Milestone Date: [ 7 Aug 23 — I
—

«  Buyer Responsibilities: |

]
.
]
I |
o Milestone Payments: | ]
e Milestone: [ MS04]

o Deliverable ltems: [ I |

e Duration: [ 2 weeks]

¢ Milestone Date: [ 21 Aug 23]

 Buyer Responsibilities: | | |
e Milestone Payments: [ NI

e Milestone: [ MS05]

o Deliverable ltems: [ | EE—_—_—— |

e Duration: [ 8 weeks]

* Milestone Date: [ 2 Oct 23 - G
—

e Buyer Responsibilities: | I

]
o Milestone Payments: | ]
e Milestone: [ MS06]

o Deliverable ltems: [ EEEEE—

e Duration: [ 2 weeks]
e Milestone Date: [ 16 Oct 23]

e Buyer Responsibilities: [ | |
e Milestone Payments: [ | ]
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For the purposes of Paragraph 6.1.2 the Delay Period Limit shall be [insert number of
days]. Not Applicable
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Part B: Testing

11

1 Definitions

In this Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

Term

Definition

Component

any constituent parts of the Deliverables;

Material Test Issue

a Test Issue of Severity Level 1 or Severity Level 2;

Satisfaction Certificate

a certificate materially in the form of the document
contained in Annex 2 issued by the Buyer when a
Deliverable and/or Milestone has satisfied its
relevant Test Success Criteria;

Severity Level

the level of severity of a Test Issue, the criteria for
which are described in Annex 1;

Test Issue Management Log

a log for the recording of Test Issues as described
further in Paragraph 8.1 of this Schedule;

Test Issue Threshold

in relation to the Tests applicable to a Milestone, a
maximum number of Severity Level 3, Severity Level
4 and Severity Level 5 Test Issues as set out in the
relevant Test Plan;

Test Reports

the reports to be produced by the Supplier setting
out the results of Tests;

Test Specification

the specification that sets out how Tests will
demonstrate that the Test Success Criteria have
been satisfied, as described in more detail in
Paragraph 6.2 of this Schedule;

Test Strategy

a strategy for the conduct of Testing as described
further in Paragraph 3.2 of this Schedule;

Test Success Criteria

in relation to a Test, the test success criteria for that
Test as referred to in Paragraph 5 of this Schedule;

Test Witness

any person appointed by the Buyer pursuant to
Paragraph 9 of this Schedule; and

Testing Procedures

the applicable testing procedures and Test Success
Criteria set out in this Schedule.

2 How testing should work

2.1 All Tests conducted by the Supplier shall be conducted in accordance with the Test
Strategy, Test Specification and the Test Plan.

2.2 The Supplier shall not submit any Deliverable for Testing:

2.2.

2.2

2.2.

2.3

24

1 unless the Supplier is reasonably confident that it will satisfy the relevant Test

Success Criteria;

Deliverable(s); and

.2 until the Buyer has issued a Satisfaction Certificate in respect of any prior, dependant

3 until the Parties have agreed the Test Plan and the Test Specification relating to the

relevant Deliverable(s).

The Supplier shall use reasonable endeavours to submit each Deliverable for Testing
or re-Testing by or before the date set out in the Implementation Plan for the
commencement of Testing in respect of the relevant Deliverable.

Prior to the issue of a Satisfaction Certificate, the Buyer shall be entitled to review the
relevant Test Reports and the Test Issue Management Log.
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3 Planning for testing
3.1 The Supplier shall develop the final Test Strategy as soon as practicable after the Start
Date but in any case no later than twenty (20) Working Days after the Start Date.

3.2 The final Test Strategy shall include:
3.2.1 an overview of how Testing will be conducted in relation to the Implementation Plan;

3.2.2 the process to be used to capture and record Test results and the categorisation of
Test Issues;

3.2.3 the procedure to be followed should a Deliverable fail a Test, fail to satisfy the Test
Success Criteria or where the Testing of a Deliverable produces unexpected results,
including a procedure for the resolution of Test Issues;

3.2.4 the procedure to be followed to sign off each Test;

3.2.5 the process for the production and maintenance of Test Reports and a sample plan
for the resolution of Test Issues;

3.2.6 the names and contact details of the Buyer and the Supplier's Test representatives;

3.2.7 ahigh level identification of the resources required for Testing including Buyer and/or
third party involvement in the conduct of the Tests;

3.2.8 the technical environments required to support the Tests; and
3.2.9 the procedure for managing the configuration of the Test environments.

4 Preparing for Testing

4.1 The Supplier shall develop Test Plans and submit these for Approval as soon as
practicable but in any case no later than twenty (20) Working Days prior to the start
date for the relevant Testing as specified in the Implementation Plan.

4.2 Each Test Plan shall include as a minimum:

4.2.1 the relevant Test definition and the purpose of the Test, the Milestone to which it
relates, the requirements being Tested and, for each Test, the specific Test Success
Criteria to be satisfied; and

4.2.2 adetailed procedure for the Tests to be carried out.

4.3 The Buyer shall not unreasonably withhold or delay its approval of the Test Plan
provided that the Supplier shall implement any reasonable requirements of the Buyer
in the Test Plan.

5 Passing Testing
5.1 The Test Success Criteria for all Tests shall be agreed between the Parties as part of
the relevant Test Plan pursuant to Paragraph 4.

6 How Deliverables will be tested

6.1 Following approval of a Test Plan, the Supplier shall develop the Test Specification for
the relevant Deliverables as soon as reasonably practicable and in any event at least
10 Working Days prior to the start of the relevant Testing (as specified in the
Implementation Plan).

6.2 Each Test Specification shall include as a minimum:

6.2.1 the specification of the Test data, including its source, scope, volume and
management, a request (if applicable) for relevant Test data to be provided by the
Buyer and the extent to which it is equivalent to live operational data;

6.2.2 aplan to make the resources available for Testing;
6.2.3 Test scripts;
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6.2.4
6.2.5

7.1

7.2

7.3

7.4
7.5
7.5.1

7.5.2
7.6

7.6.1
7.6.2

7.6.3

7.6.4

7.6.5

7.7

7.8

7.9

8.1

Test pre-requisites and the mechanism for measuring them; and
expected Test results, including:

(a) a mechanism to be used to capture and record Test results; and
(b) a method to process the Test results to establish their content.

7 Performing the tests
Before submitting any Deliverables for Testing the Supplier shall subject the relevant
Deliverables to its own internal quality control measures.

The Supplier shall manage the progress of Testing in accordance with the relevant
Test Plan and shall carry out the Tests in accordance with the relevant Test
Specification. Tests may be witnessed by the Test Witnesses in accordance with
Paragraph 9.3.

The Supplier shall notify the Buyer at least 10 Working Days in advance of the date,
time and location of the relevant Tests and the Buyer shall ensure that the Test
Witnesses attend the Tests.

The Buyer may raise and close Test Issues during the Test witnessing process.
The Supplier shall provide to the Buyer in relation to each Test:

a draft Test Report not less than 2 Working Days prior to the date on which the Test
is planned to end; and

the final Test Report within 5 Working Days of completion of Testing.

Each Test Report shall provide a full report on the Testing conducted in respect of the
relevant Deliverables, including:

an overview of the Testing conducted;

identification of the relevant Test Success Criteria that have/have not been satisfied
together with the Supplier's explanation of why any criteria have not been met;

the Tests that were not completed together with the Supplier's explanation of why
those Tests were not completed;

the Test Success Criteria that were satisfied, not satisfied or which were not tested,
and any other relevant categories, in each case grouped by Severity Level in
accordance with Paragraph 8.1; and

the specification for any hardware and software used throughout Testing and any
changes that were applied to that hardware and/or software during Testing.

When the Supplier has completed a Milestone it shall submit any Deliverables relating
to that Milestone for Testing.

Each party shall bear its own costs in respect of the Testing. However, if a Milestone is
not Achieved the Buyer shall be entitled to recover from the Supplier, any reasonable
additional costs it may incur as a direct result of further review or re-Testing of a
Milestone.

If the Supplier successfully completes the requisite Tests, the Buyer shall issue a
Satisfaction Certificate as soon as reasonably practical following such successful
completion. Notwithstanding the issuing of any Satisfaction Certificate, the Supplier
shall remain solely responsible for ensuring that the Deliverables are implemented in
accordance with this Contract.

8 Discovering Problems
Where a Test Report identifies a Test Issue, the Parties shall agree the classification
of the Test Issue using the criteria specified in Annex 1 and the Test Issue
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8.2

8.3

9.1

9.2

9.3
9.3.1
9.3.2

9.3.3

9.34

9.3.5

9.3.6

9.4

10.1

10.2

10.3

10.4

10.5

Management Log maintained by the Supplier shall log Test Issues reflecting the
Severity Level allocated to each Test Issue.

The Supplier shall be responsible for maintaining the Test Issue Management Log and
for ensuring that its contents accurately represent the current status of each Test Issue
at all relevant times. The Supplier shall make the Test Issue Management Log
available to the Buyer upon request.

The Buyer shall confirm the classification of any Test Issue unresolved at the end of a
Test in consultation with the Supplier. If the Parties are unable to agree the
classification of any unresolved Test Issue, the Dispute shall be dealt with in
accordance with the Dispute Resolution Procedure using the Expedited Dispute
Timetable.

9 Test witnessing

The Buyer may, in its sole discretion, require the attendance at any Test of one or
more Test Witnesses selected by the Buyer, each of whom shall have appropriate
skills to fulfil the role of a Test Witness.

The Supplier shall give the Test Witnesses access to any documentation and Testing
environments reasonably necessary and requested by the Test Witnesses to perform
their role as a Test Witness in respect of the relevant Tests.

The Test Witnesses:
shall actively review the Test documentation;

will attend and engage in the performance of the Tests on behalf of the Buyer so as
to enable the Buyer to gain an informed view of whether a Test Issue may be closed
or whether the relevant element of the Test should be re-Tested;

shall not be involved in the execution of any Test;

shall be required to verify that the Supplier conducted the Tests in accordance with
the Test Success Criteria and the relevant Test Plan and Test Specification;

may produce and deliver their own, independent reports on Testing, which may be
used by the Buyer to assess whether the Tests have been Achieved,

may raise Test Issues on the Test Issue Management Log in respect of any Testing;
and

may require the Supplier to demonstrate the modifications made to any defective
Deliverable before a Test Issue is closed.

10 Auditing the quality of the test

The Buyer or an agent or contractor appointed by the Buyer may perform on-going
guality audits in respect of any part of the Testing (each a "Testing Quality Audit")
subject to the provisions set out in the agreed Quality Plan.

The Supplier shall allow sufficient time in the Test Plan to ensure that adequate
responses to a Testing Quality Audit can be provided.

The Buyer will give the Supplier at least 5 Working Days' written notice of the Buyer’s
intention to undertake a Testing Quality Audit.

The Supplier shall provide all reasonable necessary assistance and access to all
relevant documentation required by the Buyer to enable it to carry out the Testing
Quiality Audit.

If the Testing Quality Audit gives the Buyer concern in respect of the Testing
Procedures or any Test, the Buyer shall prepare a written report for the Supplier
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detailing its concerns and the Supplier shall, within a reasonable timeframe, respond in
writing to the Buyer’s report.

10.6 In the event of an inadequate response to the written report from the Supplier, the
Buyer (acting reasonably) may withhold a Satisfaction Certificate until the issues in the
report have been addressed to the reasonable satisfaction of the Buyer.

11 Outcome of the testing
11.1 The Buyer will issue a Satisfaction Certificate when the Deliverables satisfy the Test
Success Criteria in respect of that Test without any Test Issues.

11.2 If the Deliverables (or any relevant part) do not satisfy the Test Success Criteria then
the Buyer shall notify the Supplier and:

11.2.1 the Buyer may issue a Satisfaction Certificate conditional upon the remediation of the
Test Issues;

11.2.2 the Buyer may extend the Test Plan by such reasonable period or periods as the
Parties may reasonably agree and require the Supplier to rectify the cause of the
Test Issue and re-submit the Deliverables (or the relevant part) to Testing; or

11.2.3 where the failure to satisfy the Test Success Criteria results, or is likely to result, in
the failure (in whole or in part) by the Supplier to meet a Milestone, then without
prejudice to the Buyer’s other rights and remedies, such failure shall constitute a
material Default.

11.3 The Buyer shall be entitled, without prejudice to any other rights and remedies that it
has under this Contract, to recover from the Supplier any reasonable additional costs it
may incur as a direct result of further review or re-Testing which is required for the
Test Success Criteria for that Deliverable to be satisfied.

11.4 The Buyer shall issue a Satisfaction Certificate in respect of a given Milestone as soon
as is reasonably practicable following:

11.4.1 the issuing by the Buyer of Satisfaction Certificates and/or conditional Satisfaction
Certificates in respect of all Deliverables related to that Milestone which are due to be
Tested; and

11.4.2 performance by the Supplier to the reasonable satisfaction of the Buyer of any other
tasks identified in the Implementation Plan as associated with that Milestone.

11.5 The grant of a Satisfaction Certificate shall entitle the Supplier to the receipt of a
payment in respect of that Milestone in accordance with the provisions of any
Implementation Plan and Clause 4 (Pricing and payments).

11.6 If a Milestone is not Achieved, the Buyer shall promptly issue a report to the Supplier
setting out the applicable Test Issues and any other reasons for the relevant Milestone
not being Achieved.

11.7 If there are Test Issues but these do not exceed the Test Issues Threshold, then
provided there are no Material Test Issues, the Buyer shall issue a Satisfaction
Certificate.

11.8 If there is one or more Material Test Issue(s), the Buyer shall refuse to issue a
Satisfaction Certificate and, without prejudice to the Buyer’s other rights and remedies,
such failure shall constitute a material Default.

11.9 If there are Test Issues which exceed the Test Issues Threshold but there are no
Material Test Issues, the Buyer may at its discretion (without waiving any rights in
relation to the other options) choose to issue a Satisfaction Certificate conditional on
the remediation of the Test Issues in accordance with an agreed Rectification Plan
provided that:
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11.9.1 any Rectification Plan shall be agreed before the issue of a conditional Satisfaction
Certificate unless the Buyer agrees otherwise (in which case the Supplier shall
submit a Rectification Plan for approval by the Buyer within 10 Working Days of
receipt of the Buyer’s report pursuant to Paragraph 10.5); and

11.9.2 where the Buyer issues a conditional Satisfaction Certificate, it may (but shall not be
obliged to) revise the failed Milestone Date and any subsequent Milestone Date.

12 Risk
12.1 The issue of a Satisfaction Certificate and/or a conditional Satisfaction Certificate shall
not:

12.1.1 operate to transfer any risk that the relevant Deliverable or Milestone is complete or
will meet and/or satisfy the Buyer’s requirements for that Deliverable or Milestone; or

12.1.2 affect the Buyer’s right subsequently to reject all or any element of the Deliverables
and/or any Milestone to which a Satisfaction Certificate relates.
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Annex 1: Test Issues, Severity Levels

11

2.1

211
2.1.2

2.1.3

3.1

3.1.1
3.1.2

3.1.3

1 Severity 1 Error
This is an error that causes non-recoverable conditions, e.g. it is not possible to
continue using a Component.

2 Severity 2 Error
This is an error for which, as reasonably determined by the Buyer, there is no
practicable workaround available, and which:

causes a Component to become unusable;

causes a lack of functionality, or unexpected functionality, that has an impact on the
current Test; or

has an adverse impact on any other Component(s) or any other area of the
Deliverables;

3 Severity 3 Error
This is an error which:

causes a Component to become unusable;

causes a lack of functionality, or unexpected functionality, but which does not impact
on the current Test; or

has an impact on any other Component(s) or any other area of the Deliverables;

but for which, as reasonably determined by the Buyer, there is a practicable workaround
available;

4.1

5.1

4 Severity 4 Error

This is an error which causes incorrect functionality of a Component or process, but for
which there is a simple, Component based, workaround, and which has no impact on
the current Test, or other areas of the Deliverables.

5 Severity 5 Error
This is an error that causes a minor problem, for which no workaround is required, and
which has no impact on the current Test, or other areas of the Deliverables.
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Annex 2: Satisfaction Certificate
To: [insert name of Supplier]
From: [insert name of Buyer]
[insert Date dd/mm/yyyy]

Dear Sirs,

Satisfaction Certificate

Deliverable/Milestone(s): [Insert relevant description of the agreed
Deliverables/Milestones].

We refer to the agreement ("Call-Off Contract") [insert Call-Off Contract reference
number and any applicable SOW reference] relating to the provision of the [insert
description of the Deliverables] between the [insert Buyer name] ("Buyer") and [insert
Supplier name] ("Supplier"”) dated [insert Call-Off Start Date dd/mm/yyyy].

The definitions for any capitalised terms in this certificate are as set out in the Call-Off
Contract.

[We confirm that all the Deliverables relating to [insert relevant description of
Deliverables/agreed Milestones and/or reference number(s) from the Implementation
Plan] have been tested successfully in accordance with the Test Plan [or that a conditional
Satisfaction Certificate has been issued in respect of those Deliverables that have not
satisfied the relevant Test Success Criterial.

[OR]

[This Satisfaction Certificate is granted on the condition that any Test Issues are remedied in
accordance with the Rectification Plan attached to this certificate.]

[You may now issue an invoice in respect of the Milestone Payment associated with this
Milestone in accordance with Clause 4 (Pricing and payments)].

Yours faithfully

[insert Name]

[insert Position]

acting on behalf of [insert name of Buyer]
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Call-Off Schedule 14 (Service Levels and Balanced Scorecard)

SECTION 1: SERVICE LEVELS

1 Definitions
1.1 Inthis Section 1 of this Schedule, the following words shall have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):

Term Definition

Critical Service Level has the meaning given to it in the Order Form;

Failure

Service Level Failure means a failure to meet the Service Level Performance

Measure in respect of a Service Level;

Service Level Performance | shall be as set out against the relevant Service Level in
Measure the Annex to Part A of this Schedule; and

Service Level Threshold shall be as set out against the relevant Service Level in
the Annex to Part A of this Schedule.

2 What happens if you don’t meet the Service Levels
2.1 The Supplier shall at all times provide the Deliverables to meet or exceed the Service
Level Performance Measure for each Service Level.

2.2 The Supplier acknowledges that any Service Level Failure shall entitle the Buyer to the
rights set out in Part A of this Schedule.

2.3 The Supplier shall send Performance Monitoring Reports to the Buyer detailing the
level of service which was achieved in accordance with the provisions of Part B
(Performance Monitoring) of this Schedule.

2.4 Not more than once in each Contract Year, the Buyer may, on giving the Supplier at
least three (3) Months’ notice, change the weighting of Service Level Performance
Measure in respect of one or more Service Levels and the Supplier shall not be
entitled to object to, or increase the Charges as a result of such changes, provided
that:

2.4.1 the total number of Service Levels for which the weighting is to be changed does not
exceed the number applicable as at the Start Date;

2.4.2 the principal purpose of the change is to reflect changes in the Buyer's business
requirements and/or priorities or to reflect changing industry standards.

3 Critical Service Level Failure
On the occurrence of a Critical Service Level Failure the Buyer shall be entitled to withhold
and retain as compensation a sum equal to any Charges which would otherwise have been
due to the Supplier in respect of that Service Period ("Compensation for Critical Service
Level Failure"), provided that the operation of this Paragraph 3 shall be without prejudice to
the right of the Buyer to terminate this Contract and/or to claim damages from the Supplier
for material Default.
Part A: Service Levels

1 Service Levels
If the level of performance of the Supplier:
1.1 s likely to or fails to meet any Service Level Performance Measure; or

1.2 s likely to cause or causes a Critical Service Failure to occur,

the Supplier shall immediately notify the Buyer in writing and the Buyer, in its absolute
discretion and without limiting any other of its rights, may:
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121

1.2.2
1.2.3

2.1

2.2

require the Supplier to immediately take all remedial action that is reasonable to
mitigate the impact on the Buyer and to rectify or prevent a Service Level Failure or
Critical Service Level Failure from taking place or recurring;

instruct the Supplier to comply with the Rectification Plan Process; and/or

if a Critical Service Level Failure has occurred, exercise its right to Compensation for
Critical Service Level Failure (including the right to terminate for material Default).

2 Buyer redress for failure to provide Services at or above Service
Levels
The Buyer may ask for a Rectification Plan if the Supplier fails to meet [any][OR][Insert
Number] of the Service Levels (“Default”) within Section 1 (Service Levels) in any 12-
Month rolling period.

This Rectification Plan must clearly detail the improvements and associated
timeframes within which the Supplier shall meet and achieve the Service Levels. The
Rectification Plan must be provided in accordance with Clause 10.3 of the Core Terms
and any failure to correct a Default in line with an accepted Rectification Plan, or
failure to provide a Rectification Plan within 10 days of the request may result in the
Buyer exercising its right to terminate the Contract in accordance with Clause 10.4 of
the Core Terms.

Annex A to Part A: Services Levels Table

Service Level | Key Service Level | Service Buyer redress for

Performance | Indicator Performance | Level Failure to provide

Criterion Measure Threshold | Services at or
above Service
Levels

Accurate and | Accuracy at least 98% at | 90% Subject to Call-Off

timely billing of | /Timelines all times Schedule 10

Buyer (Rectification Plan)

Part B: Performance Monitoring
1 Performance Monitoring and Performance Review

11

1.2

121

1.2.2

1.2.3

Within twenty (20) Working Days of the Start Date the Supplier shall provide the Buyer
with details of how the process in respect of the monitoring and reporting of Service
Levels will operate between the Parties and the Parties will endeavour to agree such
process as soon as reasonably possible.

The Supplier shall provide the Buyer with performance monitoring reports
("Performance Monitoring Reports") in accordance with the process and timescales
agreed pursuant to Paragraph 1.1 of Part B of this Schedule which shall contain, as a
minimum, the following information in respect of the relevant Service Period just
ended:

for each Service Level, the actual performance achieved over the Service Level for
the relevant Service Period;

a summary of all failures to achieve Service Levels that occurred during that Service
Period;

details of any Critical Service Level Failures;
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1.2.4 for any repeat failures, actions taken to resolve the underlying cause and prevent
recurrence; and

1.2.5 such other details as the Buyer may reasonably require from time to time.

1.3 The Parties shall attend meetings to discuss Performance Monitoring Reports
("Performance Review Meetings") on a Monthly basis. The Performance Review
Meetings will be the forum for the review by the Supplier and the Buyer of the
Performance Monitoring Reports. The Performance Review Meetings shall:

1.3.1 take place within one (1) week of the Performance Monitoring Reports being issued
by the Supplier at such location, format and time (within normal business hours) as
the Buyer shall reasonably require;

1.3.2 be attended by the Supplier's Representative and the Buyer’'s Representative; and

1.3.3 be fully minuted by the Supplier and the minutes will be circulated by the Supplier to
all attendees at the relevant meeting and also to the Buyer’'s Representative and any
other recipients agreed at the relevant meeting.

1.4 The minutes of the preceding Month's Performance Review Meeting will be agreed
and signed by both the Supplier's Representative and the Buyer’'s Representative at
each meeting.

1.5 The Supplier shall provide to the Buyer such documentation as the Buyer may
reasonably require in order to verify the level of the performance by the Supplier for
any specified Service Period.

2 Satisfaction Surveys

2.1 The Buyer may undertake satisfaction surveys in respect of the Supplier's provision of
the Deliverables. The Buyer shall be entitled to notify the Supplier of any aspects of
their performance of the provision of the Deliverables which the responses to the
Satisfaction Surveys reasonably suggest are not in accordance with this Contract.
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SECTION 2: BALANCED SCORECARD

1 Balanced Scorecard
1.1 As an alternative to or in addition to Service Levels (under Section 1 above) and the
Supplier's performance management obligations under the Framework Contract, the
Buyer and Supplier may agree to follow the Balanced Scorecard and key performance
indicators (“KPIs”) for a Call-Off Contract and one or more of its Statements of Work.

[Insert supplier name]: Atkins Limited

A. KPI: Performance to pay process
In accordance with an agreed performance to pay process, suppliers submit the following

'inputs”:
e accurate and complete invoices in a timely manner
Measurement
Met Partially met Not met

All of the inputs are
submitted in accordance
with the performance to pay
process timescales and
contain accurate and
complete information

Inputs are later than
prescribed in the
performance to pay process
but within 5 working days of
the prescribed dates

* Inputs are incomplete or
inaccurate

Inputs are later than 5
working days in the
prescribed performance to
pay process

Inputs contain significant
errors

Source: Supplier Reports/Invoices

Owner: To be agreed

B. KPI: People (resourcing)

Successful recruitment and placement of key resources or provision of facilities meets the
planned deliverables and contractual obligations. The supplier pro-actively manages their
resource skills or state of facilities by identifying issues early, and in a timely fashion,

addressing any deficits.
Measurement

Met

Partially met

Not met

Targets met for all
resources or facilities

Targets met for most
(50%-+) resources or
facilities through no fault of
the Buyer

Targets missed for most
resources or facilities
requested through no fault
of the Buyer

Source: Project Managers and wider Buyer Team's verification

Owner: To be agreed

C. KPI: Partnering behaviours and added value
Supplier promotes positive collaborative working relationships, within and across team, by
acting in a transparent manner. Supplier shows commitment to Buyer goals through adding
value over and above the provision of compensated skilled personnel or facilities.

Measurement
Met Partially met Not met
¢ No behavioural e Some minor behavioural | ¢ Significant behavioural
problems identified problems problems

e Buyer workshops
attended and positive
contributions made

¢ Added value recognised
by the programme
above provision of
compensated skilled

e Supplier only attends
some workshops or
provides minor
contributions

e Supplier adds some
value above provision of
compensated resource

e Supplier contributions
are rare or insignificant
and shows little interest
in working with other
suppliers

¢ No added value
contributions recognised
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resource/facilities

and facilities, but this is
not regarded as
significant

by the Programme

Source: Collective feedback on suppliers from both Buyer and other supplier staff

Owner: To be agreed

D. KPI: People in place (Delivery)
All Supplier resources delivering services for the contracts are performing to the expected
standard for the skill-set supplied and all facilities are to the expected standard.

Measurement

Met

Partially met

Not met

e No resources are
swapped out due to
deficiency in skill-set
and/or no change of
facilities is required

¢ No problems identified
with quality of work or
state of facility

e Supplier is making
positive team
contributions

e Supplier skills or
facilities meet the
standards expected

e Minor issues noted with
quality of work or
standard of facilities

e Few contributions made
within team

Resource is swapped
out from project due to
deficiency in skill-set or
change of facility is
required

Persistent issues with
quality of work or
facilities noted (may be
minor ones which have
persisted from one
month to another)
Significant issue with
quality of work or facility
noted in a month

Source: Project manager and wider buyer team

Owner: To be agreed

1.2 The purpose of the Balanced Scorecard is to promote contract management activity
through measurement of the Supplier’s performance against KPIs. The Buyer and
Supplier shall agree the content of the Scorecard before the Call-Off Contract Start
Date including the Material KPIs as defined in Framework Schedule 4 (Framework
Management). Targets and measures to be listed in the Scorecard (example above for
guidance only) should be tailored to meet the Buyer’s needs and the Supplier’s

competences.

1.3 The recommended process for using the Balanced Scorecard is as follows:

e the Buyer and Supplier agree a template Balanced Scorecard together with a
performance management plan which clearly outlines the responsibilities and
actions that will be taken if agreed performance levels are not achieved.

e 0n a pre-agreed schedule (for example, Monthly) both the Buyer and the Supplier
provide a rating on the Supplier’s performance

o following the initial rating, both Parties meet to review the scores and agree an
overall final score for each KPI

o following agreement of final scores, the process is repeating as per the agreed

schedule
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2.1
211

21.2

2.2

3.1

3.2

3.21
3.2.2
3.2.3
3.24

3.2.5
3.3

3.3.1

3.3.2
3.3.3

3.4

2 Buyer redress for failure to provide Services at or above Service
Levels
The Buyer may ask for a Rectification Plan if the Supplier:

fails to meet any] of the key performance indicators (“KPIs”) listed within Section 2
(Balanced Scorecard) (“a Default”) on at least 3 occasions within a 12-Month rolling
period

demonstrates poor performance of a Call-Off Contract or any Statement of Work,
evidenced through Buyer feedback to CCS that the Supplier has scored a ‘red’ status
on any one of the 4 KPI targets listed on the Balanced Scorecard, on at least 2
occasions within a Call-Off Contract duration], or within a period of 3 Months
(whichever is the earlier)

This Rectification Plan must clearly detail the improvements and associated
timeframes within which the Supplier shall meet and achieve the KPI targets. The
Rectification Plan must be provided in accordance with Clause 10.3 of the Core Terms
and any failure to correct a Default in line with an accepted Rectification Plan, or
failure to provide a Rectification Plan within 10 days of the request may result in the
Buyer exercising its right to terminate the Contract in accordance with Clause 10.4 of
the Core Terms.

3 Performance Monitoring and Performance Review
Within twenty (20) Working Days of the Start Date the Supplier shall provide the Buyer
with details of how the process in respect of the monitoring and reporting of KPIs in the
Balanced Scorecard will operate between the Parties and the Parties will endeavour to
agree such process as soon as reasonably possible.

The Supplier shall provide the Buyer with performance monitoring reports
("Performance Monitoring Reports") in accordance with the process and timescales
agreed which shall contain, as a minimum, the following information in respect of the
relevant KPIs just ended:

for each KPI, the actual performance achieved over the relevant period;
a summary of all failures to achieve KPIs that occurred during that period;
details of any failures of KPIs across one or more SOW,

for any repeat failures, actions taken to resolve the underlying cause and prevent
recurrence; and

such other details as the Buyer may reasonably require from time to time.

The Parties shall attend meetings to discuss Performance Monitoring Reports
("Performance Review Meetings") on a Monthly basis. The Performance Review
Meetings will be the forum for the review by the Supplier and the Buyer of the
Performance Monitoring Reports. The Performance Review Meetings shall:

take place within one (1) week of the Performance Monitoring Reports being issued
by the Supplier at such location, format and time (within normal business hours) as
the Buyer shall reasonably require;

be attended by the Supplier's Representative and the Buyer's Representative; and

be fully minuted by the Supplier and the minutes will be circulated by the Supplier to
all attendees at the relevant meeting and also to the Buyer’s Representative and any
other recipients agreed at the relevant meeting.

The minutes of the preceding Month's Performance Review Meeting will be agreed

and signed by both the Supplier's Representative and the Buyer’s Representative at each
meeting.
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3.5 The Supplier shall provide to the Buyer such documentation as the Buyer may
reasonably require in order to verify the level of the performance by the Supplier for any
specified period.
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Call-Off Schedule 15 (Call-Off Contract Management)
1 Definitions

1.1 Inthis Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

Term Definition
Operational Board the board established in accordance with paragraph 4.1 of this
Schedule; and
Project Manager the manager appointed in accordance with paragraph 2.1 of
this Schedule.
2 Project Management

2.1 The Supplier and the Buyer shall each appoint a Project Manager for the purposes of
this Contract through whom the provision of the Services and the Deliverables shall be
managed day-to-day.

2.2 The Parties shall ensure that appropriate resource is made available on a regular
basis such that the aims, objectives and specific provisions of this Contract can be fully
realised.

2.3 Without prejudice to paragraph 4 below, the Parties agree to operate the boards
specified as set out in the Annex to this Schedule.

3 Role of the Supplier Contract Manager

3.1 The Supplier's Contract Manager's shall be:

3.1.1 the primary point of contact to receive communication from the Buyer and will also be
the person primarily responsible for providing information to the Buyer;

3.1.2 able to delegate his position to another person at the Supplier but must inform the
Buyer before proceeding with the delegation and it will be delegated person's
responsibility to fulfil the Contract Manager's responsibilities and obligations;

3.1.3 able to cancel any delegation and recommence the position himself; and

3.1.4 replaced only after the Buyer has received notification of the proposed change.

3.2 The Buyer may provide revised instructions to the Supplier's Contract Manager's in
regards to the Contract and it will be the Supplier's Contract Manager's responsibility
to ensure the information is provided to the Supplier and the actions implemented.

3.3 Receipt of communication from the Supplier's Contract Manager's by the Buyer does
not absolve the Supplier from its responsibilities, obligations or liabilities under the
Contract.

4 Role of the Operational Board

4.1 The Operational Board shall be established by the Buyer for the purposes of this
Contract on which the Supplier and the Buyer shall be represented.

4.2 The Operational Board members, frequency and location of board meetings and
planned start date by which the board shall be established are set out in the Order
Form.

4.3 Inthe event that either Party wishes to replace any of its appointed board members,
that Party shall notify the other in writing for approval by the other Party (such approval
not to be unreasonably withheld or delayed). Each Buyer board member shall have at
all times a counterpart Supplier board member of equivalent seniority and expertise.

4.4 Each Party shall ensure that its board members shall make all reasonable efforts to

attend board meetings at which that board member’s attendance is required. If any
board member is not able to attend a board meeting, that person shall use all
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reasonable endeavours to ensure that a delegate attends the Operational Board
meeting in his/her place (wherever possible) and that the delegate is properly briefed
and prepared and that he/she is debriefed by such delegate after the board meeting.

4.5 The purpose of the Operational Board meetings will be to review the Supplier’s
performance under this Contract. The agenda for each meeting shall be set by the
Buyer and communicated to the Supplier in advance of that meeting.

5 Contract Risk Management
5.1 Both Parties shall pro-actively manage risks attributed to them under the terms of this
Call-Off Contract.

5.2 The Supplier shall develop, operate, maintain and amend, as agreed with the Buyer,
processes for:

5.2.1 the identification and management of risks;
5.2.2 the identification and management of issues; and
5.2.3 monitoring and controlling project plans.

5.3 The Supplier allows the Buyer to inspect at any time within working hours the accounts
and records which the Supplier is required to keep.

5.4 The Supplier will maintain a risk register of the risks relating to the Call-Off Contract
which the Buyer's and the Supplier have identified.
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Annex: Contract Boards

The Parties agree to operate the following boards at the locations and at the frequencies set
out below:

Not applicable
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Call-Off Schedule 20 (Call-Off Specification)

Call-Off Schedule 20 (Call-Off Specification)
This Schedule sets out the characteristics of the Deliverables that the Supplier will be
required to make to the Buyers under this Call-Off Contract.

INSERT SUPPLIER’S BID AND SERVICE REQUIREMENTS

For service description and background please see link here or below attachment

Redacted

Worker Engagement Route (including IR35 status)
Where the Buyer has assessed its requirement is for resource, the IR35 status of the Key
Roles must be detailed in the Specification.
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Call-Off Schedule 25 (Ethical Walls Agreement)
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Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off
Schedules)

Call-Off Schedule 26 (Cyber Essentials Scheme)

1 Definitions
1.1 Inthis Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

Term Definition

Cyber Essentials Scheme the Cyber Essentials Scheme developed by the
Government which provides a clear statement of the basic
controls all organisations should implement to mitigate the
risk from common internet based threats (as may be
amended from time to time). Details of the Cyber
Essentials Scheme are at:
https://www.cyberessentials.ncsc.gov.uk/;

Cyber Essentials Basic the certificate awarded on the basis of self-assessment,

Certificate verified by an independent certification body, under the
Cyber Essentials Scheme and is the basic level of
assurance;

Cyber Essentials Cyber Essentials Basic Certificate or the Cyber Essentials

Certificate Plus Certificate to be provided by the Supplier as set out
in the Order Form;

Cyber Essential Scheme sensitive and personal information and other relevant

Data information as referred to in the Cyber Essentials
Scheme; and

Cyber Essentials Plus the certification awarded on the basis of external testing

Certificate by an independent certification body of the Supplier’s

cyber security approach under the Cyber Essentials
Scheme and is a more advanced level of assurance.

2 What Certification do you need

2.1 Where the Order Form requires that the Supplier provide a Cyber Essentials
Certificate or Cyber Essentials Plus Certificate prior to commencing the provision of
Deliverables the Supplier shall provide a valid Cyber Essentials Certificate or Cyber
Essentials Plus Certificate to the Buyer. Where the Supplier fails to comply with this
Paragraph it shall be prohibited from commencing the provision of Deliverables under
the Call-Off Contract until such time as the Supplier has evidenced to the Buyer its
compliance with this Paragraph 2.1.

2.2  Where the Supplier continues to process data during the Call-Off Contract Period the
Supplier shall deliver to the Buyer evidence of renewal of the Cyber Essentials
Certificate or Cyber Essentials Plus Certificate on each anniversary of the first
applicable certificate obtained by the Supplier under Paragraph 2.1.

2.3 Inthe event that the Supplier fails to comply with Paragraph 2.1 or 2.2, the Buyer
reserves the right to terminate the Call-Off Contract for material Default.

2.4 The Supplier shall ensure that all Sub-Contracts with Subcontractors who Process
Cyber Essentials Data contain provisions no less onerous on the Subcontractors than
those imposed on the Supplier under the Call-Off Contract in respect of the Cyber
Essentials Scheme under Paragraph 2.1 of this Schedule.

This Schedule shall survive termination of each and any Call-Off Contract.
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