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Engineering and Construction 
 
 
 

Short Contract 
 
 
 
 

A contract between Natural England   

of Foss House, Kings Pool, 1-2 Peasholme Green, 
YORK, YO1 7PX  

 

 
 

and   

 
 

for  
 

Natural England, Cothill National Nature Reserve, 
Cothill, OX13 6JW 
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Contract Data 
 

The Client’s Contract Data 
 

 
 

The Client is 
 

Name Stephanie Wilson (Reserve Manager) 

 
  

Address for communications Natural England, 4th Floor, Foss House Kings Pool, 1-2 Peasholme 
Green, York, YO1 7PX 

 

Address for electronic 
communications 

Stephanieann.wilson@naturalengland.org.uk   

 
 

The works are • Installation of a 120m raised boardwalk  

• 3.6m passing bay roughly halfway along  

• No handrail 

• Toe rail 

• Minor vegetation and tree branch clearance required, up 

to a height of 3m from ground level, where required to 

gain access to the site 

• Site visit by contractor is mandatory part of the tender 

and failure to visit site will result in the contractor been 

removed from the process  

 
 

The site is Cothill Fen National Nature Reserve sits within the larger Cothill 
Site of Special Scientific Interest and Cothill Special Area of 
Conservation. The site is managed by Natural England and despite 
being one of the smallest NNR’s, it is an incredibly valuable and 
unique nature reserve. The NNR sits within a larger complex of 
calcareous fens and flushes in Oxfordshire. 
Cothill Fen National Nature Reserve is accessed via String Lane – 
access is through a wooden field gate off a small car owned by 
the neighboring school, found here (what3words /// The simplest 
way to talk about location)  
(The school allows members of the public to park in their car park 
to access the nature reserves, and Natural England access 
through the field gate) 
 

 

The starting date is Provisional 11.09.2023 

 

The completion date is Provisional 30.09.2023 

 

The delay damages are Nil  per day 

 
 
 

The period for reply is 3 Weeks 

 

The defects date is 52 weeks after Completion 

 

https://what3words.com/dairy.since.unlisted
https://what3words.com/dairy.since.unlisted
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The defect correction period is 4 Weeks 

 

The assessment day is the 1st  of each month 

 

The retention is 0 % 

 
The United Kingdom Housing Grants, Construction and Regeneration Act (1996) does apply 

 

The Adjudicator is 
 

Name The Royal Institute of Chartered Surveyors 

 
 

Address for communications 12 Great George St, London SW1P 3AD 

 

Address for electronic 
communications 

  apac@rics.org 

 

 

 

mailto:apac@rics.org
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Contract Data 
 

The Client’s Contract Data 
 
 
 

The interest rate on late payment is 0 % per complete week of delay. 

 
 

For any one event, the liability  

of the Contractor to the Client  

for loss of or damage to the  

Client’s property is limited to £5,000,000 

 

The Client provides this 
insurance 

None.  

 
 
 
 
 

  The conditions of contract are the NEC4 Engineering and Construction Short Contract June 2017 

(with amendments January 2019) and the following amended and additional conditions 

 

Option Z  Z1 - Z16 are amended conditions of contract 

                             Z17 - Z21 are additional conditions of contract 

 

Amended conditions of contract 

 

Z1  Clause 11 Identified and defined terms – additions 

 

11.2(17) CDM Regulations means the Construction (Design and Management) Regulations 2015 (SI 2015/51). 

11.2(18) Confidential Information shall mean any information which has been designated as confidential by either 
party in writing or that ought to be considered as confidential (however it is conveyed or on whatever media it is stored) 
including information which relates to the services, the business, affairs, properties, assets, trading practices, 
developments, trade secrets, Intellectual Property Rights, know-how, personnel, customers and suppliers of either party, 
all personal data and sensitive personal data (within the meaning of the Data Protection Act 2018 

11.2(19) Deleterious Materials are any substances materials equipment products kit practices or techniques which by 
their nature or application do not conform with relevant British Standards or Codes of Practice or regulations or good 
building practice or any European Union equivalent current at the time of use or permission or specification, nor any 
substances materials equipment products kit practices or techniques which are generally known or generally suspected 
within the Contractor’s trade and/or the construction industry:  

• to be deleterious in the particular circumstances in which they are used or specified for use to the health or safety of 
any person 

• to be deleterious in the particular circumstances in which they are used or specified for use to the health, safety, 
stability, performance, physical integrity and/or durability of the works or any part thereof and/or to other structures, 
finishes, plant and/or machinery 

• to reduce or possibly reduce the normal life expectancy of works of a type comparable to the works 

• to become deleterious without a level or cost of maintenance which is higher than that which would normally be 
expected in a works of a type comparable to the works 

• not to comply with or have due regard to the report entitled "Good Practice in the Selection of Construction Materials" 
(current edition) published by the British Council for Offices and/or 

• [to be supplied or placed on the market in breach of the Construction Products Regulations 2013 (SI 2013/1387), the 
Construction Products Regulation (305/2011/EU), the Construction Products Regulations 1991 (SI 1991/1620) or the 
Construction Products Directive (89/109/EC)]  

11.2(20) Documents means all designs, drawings, specifications, photographs, plans, surveys, reports, and all other 
documents and/or information prepared by or on behalf of the Contractor in relation to this Contract. 

11.2(21) Intellectual Property Rights means any and all patents, trade marks, service marks, copyright, moral rights,  
design rights and all or any other intellectual or industrial property rights whether or not registered and whether 
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subsisting in the United Kingdom or any other part of the world.  

11.2(22) The Aggregated Total of the Prices is sum of 

• the total of the Prices  

11.2(23) The Aggregated Price for Service Provided to Date is the sum of  

• the Price for Service Provided to Date 

. 

 

Z2  Clause 13 – Communications (additions) 

Insert new clause 13.3 – 13.6: 

13.3 All communications between the Client and the Contractor required by or authorised under this Contract must 
comply with NEC4 ECSC clause 13 but is deemed to be duly given or made: 

13.3.1 two working days after being sent by prepaid special delivery post; or 

13.3.2 when delivered by hand if a signature acknowledging its receipt has been obtained. 

13.4 In each case the notice must:- 

13.4.1 refer to this Contract, and 

13.4.2 be marked for the attention of the appropriate officer, person or department as notified to the other party in 
writing. 

13.5 Each Party notifies the other in writing within five working days of any change in its address for service. 

13.6 Any notice served on a non-working day or outside of normal working hours is deemed to be served on the 
following working day. 

 

Z3  Clause 20 Providing the Works  

Insert new clauses: 

20.3 Subject always to the Contract Standard referred to in clause 20.1, the Contractor warrants to the Client that to the 
extent it either is obliged to specify or approve materials, products or goods for use in the Project or does so specify or 
approve, it shall not specify or approve anything that is Deleterious.  

20.4 Notwithstanding the requirements of NEC4 ECSC clause 20.1, the Contractor’s obligation is to use the reasonable 
skill, care and diligence to be expected of a properly qualified and competent member of the Contractor’s profession 
experienced in carrying out similar services, duties and obligations for services of a similar nature, scope, character, and 
complexity as the services, herein referred to as the “Contract Standard”. 

 

Z4    Clause 27 Other responsibilities 

Insert new clauses: 

27.5 The Contractor discloses to the Client any actual or potential conflict of interest arising from the Contractor’s 
provision of the services as soon as practicable after becoming aware of such actual or potential conflict. 

27.6 The Contractor immediately notifies the Client of any circumstances giving rise to or potentially giving rise to 
conflicts of interest relating to the Contractor (including without limitation its reputation and standing) and/or the Client of 
which it is aware or anticipates may justify the Client taking action to protect its interests. 

27.7 Should the Parties be unable to either remove the conflict of interest and/or to reduce its damaging effect to a 
reasonably acceptable level the Client has the right to terminate this Contract whereupon the provisions of NEC4 ECSC 
clause 90 apply to the termination. 

27.8 The Contractor complies with all applicable environmental laws and regulations in force from time to time in relation 
to the services and promptly provides evidence of compliance when reasonably requested by the Client. 

27.9 The Contractor satisfies all reasonable requests by the Client for information regarding the environmental impact of 
the services." 

 

Z5  Clause 28 Assignment 

Delete and insert: 

28.1 The Contractor does not assign transfer or charge any benefit arising under or out of this contract without the prior 
written consent of the Client (at its absolute discretion). 

28.2 The Client may without the Contractor's consent assign transfer and/or charge the benefit of all or any of the 
Contractor's obligations under this contract and/or any benefit arising under or out of this contract: 

• as security to any funder (and such rights may be re-assigned on redemption) 

• by absolute assignment to any [government department] ; and 

• by absolute assignment on two other occasions. 

 

Z6  Clause 61 Notifying Compensation Events 

61.3 In line 5 delete "eight" and insert "four". In line 6 after "event has happened" insert "or of the date when the 
Contractor ought to have become aware of the event." 

61.4 Delete the third bullet point (line 5) and insert: "arises by reason of any act, error, omission, negligence, breach or 
default of the Contractor or Sub-Contractors or any of their employees or agents,". 
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Z7  Clause 70 – Objects and materials within the site 

Insert New Clauses 

70.3 Copyright 

The Client may at any reasonable time examine schedules, calculations, surveys, reports, specifications, drawings 
and/or any other documents and information which are in the possession of the Contractor and which concern this 
Contract, but no such examination relieves the Contractor of any responsibility for the services to be provided under this 
Contract. 

70.4 The Contractor grants an irrevocable, perpetual, royalty-free, non-exclusive licence or procures the grant of such a 
licence to the Client to use the Intellectual Property Rights and to reproduce the Documents for any purpose relating to 
the works to which the services relate including, but without limitation, the execution, completion, maintenance, letting, 
advertisement, modification, extension, reinstatement and repair of those works. The Contractor shall not be liable for 
the consequences of any use by the Client of the Documents or the Intellectual Property Rights for any purpose other 
than that for which they were originally prepared by or on behalf of the Contractor. Such licence enables the Client to 
use the Intellectual Property Rights for any extension of the works to which the services relate but shall not include a 
licence to reproduce the Intellectual Property Rights in the documents in any extension of the works to which the 
services relate. 

70.6 The Contractor warrants that the use of the Documents for the purposes of this Contract will not infringe the rights 
of any third party. 

70.7 The Contractor supplies copies of the Documents to the Client and to the Client's other Contractors for no 
additional fee to the extent necessary to enable them to discharge their respective functions in relation to this Contract 
or related works. 

70.8 After the termination or conclusion of the Contractor’s employment hereunder, the Contractor supplies the Client 
with copies and/or computer discs of such of the Documents as the Client may from time to time request and the Client 
pays the Contractor’s reasonable costs for producing such copies or discs. 

 

Z8  Clause 71 – Confidentiality 

71.1 Except to the extent set out in this clause or where disclosure is expressly permitted elsewhere in the Contract, 
each party shall do each of the following: 

71.1.1 treat the other party’s Confidential Information as confidential and safeguard it accordingly; and 

71.1.2 not disclose the other party’s Confidential Information to any other person without the owner’s prior written 
consent. 

71.2 Clause 71.1 shall not apply to the extent that any one or more of the following applies to the relevant information or 
disclosures: 

71.2.1 such disclosure is a requirement of law placed upon the party making the disclosure, including any requirements 
for disclosure under the Freedom of Information Act 2000, Code of Practice on Access to Government Information or 
the Environment Information Regulations 2004 pursuant to clause 28 (Freedom of Information); 

71.2.2 such information was in the possession of the party making the disclosure without obligation of confidentiality 
prior to its disclosure by the information owner; 

71.2.3 such information was obtained from a third party without obligation of confidentiality; 

71.2.4 such information was already in the public domain at the time of disclosure otherwise than by a breach of this 
Contract; and 

71.2.5 it is independently developed without access to the other party’s Confidential Information. 

71.3 The Contractor may only disclose the Client's Confidential Information to the Contractor personnel wo are directly 
involved in the provision of the services and who need to know the information, and shall make sure that such 
Contractor personnel are aware of and shall comply with these obligations as to confidentiality.  

71.4 The Contractor shall not, and shall procure that the Contractor personnel do not, use any of the Client's 
Confidential Information received other than for the purposes of this Contract. 

71.5 At the written request of the Client and if reasonable in the circumstances to make that request, the Contractor 
shall procure that those members of the Contractor’s key people identified in the Contract Data Part Two involved in the 
provision of the services sign a confidentiality undertaking prior to commencing any work in accordance with this 
Contract. 

71.6 Nothing in this Contract shall prevent the Client from disclosing the Contractor’s Confidential Information in any one 
or more of the following circumstances: 

71.6.1 to any Crown body or any other contracting authority as defined in Regulation 2 of the Public Contracts 
Regulations 2015 other than the Client.  All crown bodies or such contracting authority receiving such Confidential 
Information shall be entitled to further disclose the Confidential Information to other Crown bodies or other such 
contracting authority on the basis that the information is confidential and is not to be disclosed to a third party which is 
not part of any Crown body or other contracting authority; 

71.6.2 to any other person engaged by the Client on the basis that the information is confidential and is not to be 
disclosed to a third party; 

71.6.3 for the purpose of the examination and certification of the Client’s accounts; and/or 

71.6.4 for any examination pursuant to section 6(1) of the National Audit Act 1983 of the economy, efficiency and 
effectiveness with which the Client has used its resources." 

 

Z9  Clause 83 – Insurance Cover 
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Insert new clauses; 

83.4 All insurances required to be effected or maintained by the insuring party under NEC4 ECSC clause 83 are placed 
with reputable insurers, to whom the other party has no reasonable objection, lawfully carrying on such insurance 
business in the United Kingdom, and upon customary and usual terms prevailing for the time being in the insurance 
market.  The said terms and conditions do not include any term or condition which might adversely affect the rights of 
any person to recover from the insurers pursuant to the Third Parties (Rights Against Insurers) Act 1930 or the Third 
Parties (Rights Against Insurers) Act (Northern Ireland) 1930 as amended by the Insolvency (Northern Ireland) Order 
1989. 

83.5 If, without the approval of the Client, the Contractor fails to effect and maintain any insurance that it is required to 
effect and maintain under NEC4 ECSC clause 83 or obtains a different policy of insurance or fails to provide a copy of 
certificates when required to do so, the Client may, but is not required to, effect and maintain appropriate insurance 
cover and deduct the cost of doing so from any payment due to the Contractor under this Contract, or recover such sum 
from the Contractor as a debt. 

83.6 For the avoidance of doubt, it is agreed that nothing in this clause relieves the Contractor from any of its obligations 
and liabilities under this Contract. 

83.7 In the Insurance Table provided in NEC4 ECSC clause 83.3, the first paragraph under the heading of “Insurance 
against” is deemed to be amended to read: 

“Liability of the Contractor for claims made against him arising out of his failure to use the skill, care and diligence 
required by the Contract Standard”. 

 

Z10  Clause 88 – Professional Indemnity Insurance 

Insert new clauses 

88.1 The Contractor maintains professional indemnity insurance: 

• upon customary and usual terms and conditions prevailing for the time being in the insurance market 

• with reputable insurers lawfully carrying on such insurance business in the United Kingdom 

• with a limit of indemnity of not less than £5 million for any one occurrence or series of occurrences arising out of any 
one event 

• for a period beginning not later than the Contract Date and ending 12 (twelve) years after Completion of the whole of 
the works  

88.2 Such terms and conditions do not include any term or condition to the effect that the Contractor must discharge any 
liability before being entitled to recover from the insurers, or any other term or condition which might adversely affect the 
rights of any person to recover from the insurers pursuant to the Third Parties (Rights Against Insurers) Act 2010, or any 
amendment or re-enactment thereof.  

88.3 For the purposes of this clause 88, "commercially reasonable rates” means such level of premium rates at which 
other Contractors of a similar size and financial standing as the Contractor at each renewal date generally continue to 
take out such insurance. For the avoidance of doubt, any increased or additional premium required by insurers by 
reason of the Contractor's own claims record or other act, error, omission, negligence, breach, default, matters or things 
particular to the Contractor are deemed to be within commercially reasonable rates.  

88.4 The Contractor immediately informs the Client if such insurance ceases to be available at commercially reasonable 
rates so that the Contractor and the Client can discuss means of best protecting the respective positions of the Client 
and the Contractor in respect of the services.  

88.5 The Contractor's obligations in respect of professional indemnity insurance continue after termination of this 
contract (for any reason). 

 
Z11                      Clause 90 – Termination  

Amend Clause 90.2 as follows 

In the Termination Table: 
Insert "R10A" after "R1 – R10" in the "Reason" column for the Client 
Insert "A3a" after "A1" in the "Amount Due" column for the Client 

 

Z12  Clause 91 – Reasons for termination 

 

91.1 insert the following new bullet point: 

 

91.3A "applied to court for, or obtains, a moratorium under Part a1 of the Insolvency Act 1986 (R10A)." 

 

Delete Clause 91.7 and insert 

91.7 The Client may terminate if the Service Manager certifies that a Force Majeure Event that is preventing the 
Contractor from or is delaying the Contractor in Providing the Service has caused or will cause completion of the whole 
of the service to be delayed by not less than 12 weeks. 

 

 

13  Clause 93 – Payment on termination 
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Insert new clause following A3: 

A3a 

A deduction by or payment to the Client of the additional cost to the Client of Providing the Service other than by the 
contract and the amount of any other cost, loss, damage or liability incurred or to be incurred by the Client resulting from 
the termination, and/or from the reason for termination and/or from any other act, error, omission, negligence, breach or 
default of the Contractor. 

 

   

  Additional conditions of contract 

 

 

Z14 CDM Regulations 

The Contractor performs all the functions and duties of a Designer [and Principal Designer] as defined in the CDM 
Regulations, to the extent that the CDM Regulations apply to the Contractor’s duties under this Contract 

 

Z15                     Third Party Agreements  

 

15.1 For the purposes of this clause, "Third Party Agreements" means any and all agreements relating to or affecting 
the works and/or Site or the completed works (including the execution of the works and their design) or any part of the 
works and/or Site, which have been entered into or may be entered into by the Client from time to time and disclosed to 
the Contractor (whether on or before the date of this contract or after the date of this contract once the Client has 
entered into the same) and any other agreements referred to as such in the Scope. 

15.2 The Contractor is deemed to have read the Third-Party Agreements and to be fully aware of the obligations, risks 
and liabilities assumed by the Client under them. 

15.3 The Contractor performs and assumes, as part of its obligations under this contract, the Client's obligations, 
liabilities and risks contained within the Third-Party Agreements that relate to the carrying out of the works as if they 
were expressly referred to in this contract as obligations, liabilities and risks of the Contractor, all other things being 
equal. 

15.4 The Contractor ensures that no act, error, omission, negligence, breach or default on its part or on the part of any 
Subcontractor in relation to the performance by the Contractor of its obligations under this contract causes, contributes 
or otherwise gives rise to any breach by the Client of any of its obligations under the Third-Party Agreements.]  

 

Z17  Rights of Third Parties  

Unless the right of enforcement is expressly provided for it is not intended that a third party should have the right to 
enforce a provision of this contract pursuant to the Contracts (Rights of Third Parties) Act 1999.  This clause Z17 shall 
not affect or prevent any assignees who take the benefit of this contract pursuant to clause 25 or successors in title to 
the Client from enforcing the provisions of this contract. 

 

Z18           Requirements for Instructions 

In the case of any ambiguity or inconsistency between two of more of the documents forming this Contract, each 
prevails over or is subordinate to the other(s) in descending order as follows: 

• Option Z – Additional Conditions of Contract (z clauses) 

• the conditions of contract other than the z clauses 

• the Contract Data provided by the Client 

• the programme 

• the  Early Warning Register 

• the Scope 

• the Contract Data provided by the Contractor 

• any other contract documents 

 

Z19  General Data Protection Regulation (GDPR) Requirements 

The Parties shall comply with the General Data Protection Regulation (GDPR) Requirements as set out in Appendix 1 
and in accordance with Appendix 2 (Schedule of Processing, Personal Data and Data Subjects). 
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Contract Data 
 

The Contractor’s Contract Data 
 

 
 

The Contractor is 
 

Name   
  

Address for communications  

 

 

 

 

Address for electronic 
communications 

 
 

 
 

The fee percentage is N/A % 
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The Contractor’s Offer and 
Client’s Acceptance 

 
 
 
 

The Contractor offers to Provide the Works in accordance with these conditions of contract for an 

amount to be determined in accordance with these conditions of contract. 
 

 
 

The offered total of the Prices is   

 
 

The Client accepts the Contractor’s Offer to Provide the Works 
 

Execution of this Contract is carried out in accordance with the 1999 EU Directive 

99/93(Communication Framework for Electronic Signatures) and the UK Electronic 

Communications Act 2000.  This Contract is formed on the date on which both the Authority 

and the Contractor have communicated acceptance of its terms on the Authority’s e-

tendering system (‘Atamis’).        
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Price List 
 
 
 
 
Price list to be inserted once winning bid is known 
 
 

The total of the Prices 
  

 
 

The method and rules used to compile the Price List are 

TOTAL PRICE (£)   

 

Overview Breakdown as follows:  

Activity Heading   Overall Price (£)   

1. Movement of Kit on and off site  £                                                     

2. Supply welfare facility   £                                                   

3. Minor vegetation clearance   £                                                   

4. Supply and Install boardwalk   £                                                           

TOTAL PRICE (£)  £                                                

 

The above figures exclude VAT.  

 

A further breakdown for each of the areas can be accessed in attachment Appendix E 

 

 

 
 
 
 
 
 
No Travel and subsistence will be paid over and above that stated in the pricing document as 
part of the total fixed price. 
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Scope 
 
 
 

1 Description of the works 
 
 

Headline Info:  

• Site visit by contractor is mandatory part of the tender and failure to visit site will 

result in the contractor been removed from the process  

• 120m raised boardwalk  

• 3.6m passing bay roughly halfway along  

• No handrail 

• Toe rail 

• Minor vegetation and tree branch clearance required, up to a height of 3m from 

ground level, where required to gain access to the site 

Access Arrangements:  
String Lane – off road vehicles required at all times – this lane gets wet and muddy in the 
winter. Parking is on String Lane, by the wooden pedestrian gate access point at the bottom 
western edge of the site  
 A site visit prior to tendering is essential, for contractors to be shown the access 
arrangements.  
 

Construction Info:  
It is anticipated, timber boards will be supported on a raised recycled plastic structure: the 
recycled plastic element is inducive to a longer lasting structure in damp ground, whilst the 
timber boards are more aesthetically pleasing for visitors, with less of a visually impact on the 
site compared to a boardwalk constructed wholly of recycled plastic.  
 

 
 
 

2 Drawings 

DRAWING NUMBER REVISION TITLE 

NA NA   

   

      

 

 

 

 

 

 

 

No drawings provided  



 

Engineering and Construction Short Contract | 13 

 

Scope 
 
 
 
 

3 Specifications 
 

 

See additional attachment “Cothill Boardwalk Specification.”  

 

 TITLE DATE OR REVISION 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

4 Constraints on how the Contractor Provides the Works 
 

 
Sensitives:  

• The site is a fen; thus, water quality is key for site management. No materials under 

any circumstances are to be put in the water. No chemical/pesticide/herbicide 

materials to come onto site. 

• Vehicles are not to be taken on site and must remain on String Lane. Vehicles must not 

block the lane completely, as it is a busy PROW.   

• The path this boardwalk will be on is not a PROW, however, is a popular permissive 

path. Handling of members of the public should be appropriate, and involve directing 

them to the alternative route, which the site manager will put in temporary signs for, 

before work begins.  

• Under no circumstances should fires be lit - fires can burn extensively and deeply in 

peat.  
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Scope 
 
 

Welfare facilities will be of the standard laid down in the Construction (Design and Management) 
Regulations or better and the Principal Contractor is to satisfy themself that the facilities they are 
providing on site are suitable for the number of people expected to be using the facilities. The  
location of welfare facilities and any offices required by the Contractor shall be agreed with the  
Client prior to commencement of the works. 
All work is to be conducted in accordance with codes of practice and operators must hold  
appropriate and current training certification for any machinery or equipment they use. 
Copies of all current personnel certification must be presented to the Natural England Project 
Manager, for retention, one week prior to work commencing. 
 
No Travel and subsistence will be paid over and above that stated in the pricing document  

as part of the total fixed price 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

5 Requirements for the program 
 

 

 

6 Services and other things provided by the Client 
 
 

ITEM 
DATE BY WHICH IT 
WILL BE PROVIDED 

No Plant and Equipment will be supplied NA 

No Gas, Electric or Water will be supplied NA 

    

    

    

 

 

No program to attach, however the contract states to be completed by 30.09.2023, however there is a 

strong desire to finish as early as possible due to the potential adverse weather conditions.   



 

Engineering and Construction Short Contract | 15 

Site Information 
 
 
 

 

 
 
 
 
Contractors - Signature 
 
 
 
 
 
 
 
 
 
 
 
Authorities - Signature 

 

 

 

 

 

New 

Boardwalk 

location 


