




Volume	Section	Description	Appendices /Schedules	Description
VOLUME 1	Section 1	Contract		
	1.1	Form of Agreement PART REDACTED		
	1.2	Consolidated NEC 3 Option A Conditions of Contract		
	1.2.1	The Schedules	Schedule 1	Additional definitions
			Schedule 8	Dispute Resolution Procedure
			Schedule 9	Disruption Damages
	1.3.1	Contract Data Part 1 PART REDACTED		
	1.3.2	Contract Data Part 2 PART REDACTED		
	1.3.2.1	Resources Key People REDACTED		
	1.3.2.2	Pricing Documents REDACTED		
	1.4	Programme and Narrative REDACTED		
	1.5.1	Tender Clarifications PART REDACTED		
	1.5.2	Post Tender Clarifications PART REDACTED		
	Section 2	Works Information		
	2.1			WI100: Description of the Works REDACTED
				WI:200 Constraints on how the Contractors Provide the Works PART REDACTED
				WI:400 Completion PART REDACTED
				WI500: Programme



VOLUME 2			Requirements PART REDACTED	
			WI600: Quality and Assurance	
			WI700: Testing and inspections	
			WI800: Management of the works	
			WI900: Working with the Employer and Others	
			WI1000: Services and other things to be provided	
			WI1100: Health Safety and Environmental requirements and Appendix 2	
			WI1200: Subcontracting	
			WI1300: Title	
			WI 1500: Accounts and Records	
			WI2000 Employers Drawings and Specifications	
	Section 3	Works Information (Appendices)		
	3.1		Appendix A	Works Description and RACI Charts REDACTED
		Appendix B	Cable Charts REDACTED	
		Appendix C	Cable List – Scope Summary REDACTED	
		Appendix D	Asset Location Plans REDACTED	
		Appendix E	Wayside Installation Manuals: Modules 1,2,3,5,10 and 12 REDACTED	
		Appendix F	Cable Data sheets REDACTED	
		Appendix G	Process overview	
		Appendix H	Standards REDACTED	



VOLUME 3 VOLUME 4 VOLUME 5		Appendix I	Cable cards REDACTED	
		Appendix J	EMC sheet REDACTED	
		Appendix K	Cable Tracker Reporting	
		Appendix L	Cable Test Certificate	
		Appendix M	CRMS Minor Works Form REDACTED	
		Appendix N	F10	
		Appendix O	Access PART REDACTED	
		Appendix P	HSE Strategy	
		Appendix Q	Environmental Management Plan	
		Appendix R	QUENSH Menu REDACTED	
		Appendix S	MAID REDACTED	
		Appendix T	Temporary Works Procedure REDACTED	
		Appendix U	Supporting Construction and HSE Documents REDACTED	
		Appendix V	Incident Escalation Process REDACTED	
		Appendix W	GLA Responsible Procurement Policy	
	Section 4	Pre-Construction and Site Information		
		Site Information	SI 100	Site Information REDACTED
			Appendix A	Pre-Construction Information REDACTED
			Appendix B	Cable Route Reports REDACTED
			Appendix C	Cable Route Management Gap Analysis REDACTED
		Appendix D	Hypodermic Needles and Sharps Map REDACTED	
		Appendix E	Traction on and Off Times REDACTED	
		Appendix F	First and Last Trains REDACTED	



Appendix G	Current Diagrams REDACTED
Appendix H	CAN on Japanese knotweed REDACTED
Appendix I	Asbestos REDACTED
Appendix J	Planned Closures REDACTED