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Contract Data

The Employer is
Name Department for Environment, Food and Rural Affairs

The works are  Building 158 & building 8 require data loggers for high voltage monitoring to determine
where fluctuations are coming from in the power supply. The minimum storage capacity
required is 6 months or longer with uninterrupted data collected and monitored.

The site is  Various locations in the Weybridge site

The starting dateis 07/08/2023
The completion dateis 01/04/2024
The period for replyis 1 week
The defects dateis 52 weeks after Completion
The defect correction periodis 1 week
The delay damages are  £0 (Nil) per day.
The assessment day is the 20t of each month
The retentionis 0O (Nil)%
Does the United Kingdom Housing Grants, Construction and

Regeneration Act (1996) apply? Yes

The Adjudicator is

Name The Royal Institution of Chartered Surveyors

The interest rate on late payment is 0.5% per complete week of delay.

The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and the following
additional conditions:

Option X7: Delay damages

Delay damages for Completion of the whole of the works are (£0) Nil.

Option X15: Limitation of the Contractor’s liability for his design to reasonable skill and care

Applies

Option X16: Retention

The retention fee amount is 0%. The retention percentage is 0%
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Option X18: Limitation of liability

X18.1 The Contractor's liability to the Employer for indirect or consequential loss is limited to (£0) Nil.

X18.2 For any one event, the Contractor's liability to the Employer for loss of or damage to the Employer's property, loss
of damage to the Works, Plan and Materials and Equipment or liability for bodily injury or death for a person (not an
employee of the Contractor) is limited to £1,000,000.

X18.3 The Contractor's liability for Defects due to his/her design which are not listed on the Defects Certificate is
limited to £1,000,000.

X18.4 The Contractor’s {Subcontractors} total employer liability, other than excluded matters detailed in Schedule 16 -
Insurance, is limited to £10,000,000 in respect of each claim.

X18.5 The end of liability date is 6 years after the Completion of the whole of the works.

Option Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 30 days from the date of valuation.

Option Z Option Z: Additional conditions of the Contract
The additional conditions of contract are described below. Each Option Z provision will

apply as set out below.

Option Z1 Option Z1: Amending the Interpretation Provisions

Option Z1.1 Delete existing clause 12.1 and replace with:
“In this contract, except where the context shows otherwise

e words in the singular also mean in the plural and the other way round,

e words in the masculine also mean in the feminine and neuter and the other
way round,

e references to a document include any revision made to it in accordance with
this contract,

o references to a statute or statutory instrument include any amendment or re-
enactment of it from time to time and any subordinate legislation or code of
practice made under it and

* references to a standard include any current relevant standard that replaces

it.”
Option Z2 Option Z2: Confidentiality
Option Z2.1 For the purpose of this contract, Personal Data is information collected by the Contractor

on behalf of the Employer in relation to this contract, which relates to living individuals
who can be identified:

e from that information
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e from that information combined with other details in (or likely to come into) the

possession of the Employer.
The Contractor keeps (and ensures that its employees and Subcontractors keep)
Option 2.2 confidential and does not disclose to any person, including, without limitation, Others:

e the terms of this contract and

e any confidential or proprietary information (including Personal Data) provided to
or acquired by the Contractor in the course of Providing the Works

except that the Contractor may disclose information

e toits legal or other professional advisers,

e to its employees and Subcontractors as needed to enable the Contractor to
Provide the Works,

o where required to do so by law or by any professional or regulatory obligation or
by order of any court or government agency, provided that (unless the Contractor
is prohibited by law from doing so) prior to disclosure the Contractor consults the
Project Manager and takes full account of the Employer’s views about whether
(and if so to what extent) the information should be disclosed,

e which it receives from a third party who lawfully acquired it and who is under no
obligation restricting its disclosure,

e which s in the public domain at the time of disclosure other than due to the fault

of the Contractor or with the consent of the Project Manager.

Option 72.3 The Contractor does not (and ensures that its employees and Subcontractors do not) use
ption Z2.
any confidential or proprietary information provided to or acquired by it for any purpose

other than to Provide the Works.

Option Z3 Option Z3: Security
Without limiting this clause Z3, the Contractor fully complies with all security

Option Z3.1
requirements stated in the Works Information.

Site admittance

Option Z3.1 The Contractor submits to the Project Manager details of people who are to be employed
by it and its Subcontractors in connection with the works. The details include a list of
names and addresses, the capacities in which they are employed, and other information

required by the Project Manager.

Option Z3.2 The Project Manager may instruct the Contractor to take measures to prevent
unauthorised persons being admitted on to the Site. The instruction is a compensation

event if the measures are additional to those required by the Works Information.
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Passes
Option Z3.3 Employees of the Contractor and its Subcontractors are to carry an Employer’s pass

whilst they are on the parts of the Site stated in the Contract Data.

Option Z3.4 The Contractor submits to the Project Manager for acceptance a list of the names of the

people for whom passes are required.

Photographs
Option Z3.5 The Contractor does not take photographs of the Site or the works or any part of them

unless he has obtained the acceptance of the Project Manager.

Option Z3.6 The Contractor takes the measures needed to prevent its Subcontractors’ people taking,

publishing or otherwise circulating such photographs.

Option Z4 Option Z4: Data Protection

Option Z4.1 The Data Protection Acts are the Data Protection Act 1998 and any other laws or

regulations relating to privacy or personal data.

Option Z4.2 For the purposes of this contract and the Data Protection Acts
e the Employer is the Data Controller and

e the Contractor is the Data Processor.

Option Z4.4 The Contractor processes the Personal Data in accordance with (and so as not to put the
Employer in breach of) the Data Protection Acts and only to the extent necessary for the
purpose of performing its obligations under this contract.

Option Z4.5 The Contractor has in place and maintains until the defects date

e appropriate technical and organisational measures (having regard to the nature
of the Personal Data) to protect the Personal Data against accidental,
unauthorised or unlawful processing, destruction, loss, damage, alteration or
disclosure and

e adequate security programmes and procedures to ensure that unauthorised
persons do not have access to the Personal Data or to any equipment used to

process Personal Data.
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Option Z4.6 The Contractor immediately notifies the Project Manager if it receives
e arequest from any person whose Personal Data it holds to access his Personal
Data or
e a complaint or request relating to the Employer’s obligations under the Data
Protection Acts.
Option Z4.7 The Contractor assists and co-operates with the Project Manager in relation to any
complaint or request received, including
e providing full details of the complaint or request,
e complying with the request within the time limits set out in the Data Protection
Acts and in accordance with the instructions of the Project Manager and
e promptly providing the Project Manager with any Personal Data and other
information requested by him.

Option Z4.8 The Contractor allows the Employer to conduct periodic audits of the Contractor's
compliance with the Data Protection Acts. The Contractor complies with the instructions
of the Project Manager to enable such audits to be carried out.

Option Z4.9 The Contractor complies with the requirements of the Employer in relation to the storage,
dispatch and disposal of the Personal Data in any form or medium.

Option Z4.10 The Contractor immediately notifies the Project Manager on becoming aware of any
breach of this clause or of the Data Protection Acts by the Contractor or any
Subcontractor.

Option Z4.11 The Contractor does not process the Personal Data outside the European Economic Area
without the agreement of the Project Manager. Where the Project Manager agrees, the
Contractor complies with the instructions of the Project Manager and provides an
adequate level of protection to any Personal Data in accordance with the eighth data
protection principle set out in Schedule 1 to the Data Protection Act 1998.

Option Z5 Option Z5: Disclosure of Information

Option Z5.1 A Disclosure Request is a request for information relating to this contract received by the
Employer pursuant to the Freedom of Information Act 2000, the Environmental
Information Regulations 2004 or otherwise.
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Option Z5.2 The Contractor acknowledges that the Employer may receive Disclosure Requests and

that the Employer may be obliged (subject to the application of any relevant exemption
and, where applicable, the public interest test) to disclose information (including
commercially sensitive information) pursuant to a Disclosure Request. Where
practicable, the Employer consults with the Contractor before doing so in accordance
with the relevant Code of Practice. The Contractor uses its best endeavours to respond
to any such consultation promptly and within any deadline set by the Project Manager
and acknowledges that it is for the Employer to determine whether or not such

information should be disclosed.

Option 5.3 When requested to do so by the Project Manager, the Contractor promptly provides
ption Z5.

information in its possession relating to this contract and assists and co-operates with
the Project Manager to enable the Employer to respond to a Disclosure Request within

the time limit set out in the relevant legislation.

Option 75.4 The Contractor promptly passes any Disclosure Request which it receives to the Project
ption Z5.
Manager. The Contractor does not respond directly to a Disclosure Request unless

instructed to do so by the Project Manager.

Option Z6: Copyright
Option Z6 v Pyrigh

Ontion Z6.1 Material means all materials prepared by or on behalf of the Contractor for the works
ption Z6.
and all updates, additions and revisions to them and any designs or inventions

incorporated in them.

Option 6.2 Permitted Uses means the design, construction, completion, reconstruction,
modification, extension, refurbishment, maintenance, funding, disposal, letting, fitting-
out, advertisement, demolition, reinstatement, building information, modelling and
repair of the works.

Option Z6.3 The Contractor grants to the Employer, with immediate effect, an irrevocable, non-
exclusive, royalty-free licence to copy and make full use of the Material for any purpose,

including without limitation any of the Permitted Uses.

Option 6.4 The Employer's licence carries the right to grant sub-licences and is transferable to third
ption Z6.
parties without the consent of the Contractor and survives termination (for any reason)

of the Contractor's employment under this contract.
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Option Z6.5 The Contractor is not liable for use of the Material for any purpose other than that for

which it was prepared or provided.
Option Z7 Option Z7: Discrimination

Obtion Z7.1. The Contractor does not discriminate directly or indirectly or by way of victimisation or
ption Z7.

harassment against any person contrary to the Race Relations Act 1976, the Sex
Discrimination Act 1975, the Disability Discrimination Acts 1995 and 2005 or the

Equality Act 2010 (the "Discrimination Acts").

Option Z7.2 Where possible in Providing the Works, the Contractor co-operates with and assists the
ption Z7.

Employer to satisfy its duty under the Discrimination Acts to eliminate unlawful
discrimination and to promote equality of opportunity between persons of different racial

groups and between disabled people and other people.

Option Z7.3 Where an employee or Subcontractor employed by the Contractor is required to carry out
ption Z7.

any activity alongside the Employer's employees in any premises, the Contractor ensures
that each such employee or Subcontractor complies with the Employer's employment

policies and codes of practice relating to discrimination and equal opportunities.

Option Z7.4 The Contractor notifies the Project Manager in writing as soon as he becomes aware of
any investigation or proceedings brought against the Contractor under the Discrimination
Acts in connection with this contract and
e provides any information requested by the investigating body, court or tribunal
in the timescale allotted,
e attends (and permits a representative from the Employer to attend) any
associated meetings,
e promptly allows access to any relevant documents and information and

e co-operates fully and promptly with the investigatory body, court or tribunal.

Oution Z7.5 The Contractor indemnifies the Employer against all costs, charges, expenses (including
ption Z7.

legal and administrative expenses) and payments made by the Employer arising out of
or in connection with any investigation or proceedings under the Discrimination Acts

resulting from any act or omission of the Contractor.

Option Z7.6 The Contractor includes in the conditions of contract for each Subcontractor obligations

substantially similar to those set out above.
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Option Z8: Quality Management and Audit

Option Z8

The Contractor operates a quality management system for Providing the Works which
e complies with the relevant parts of ISO 9001:2008 and ISO 9001:2008/Cor
1:20009,
* incorporates an environmental management system consistent with SO
14001:2004,

Option Z8.1

* includes processes for delivering continual improvement following the guidance
in 1ISO 9004:2009,

e has third party certification from a UKAS approved accreditation body (or its
equivalent) or is operating in preparation for accreditation within 12 months of
the Contract Date

e complies with good industry practice and

e otherwise fully complies, and is consistent with the requirements set out in the

Works Information.

Option Z8.2 The Contractor provides to the Project Manager, within one week of the Contract Date, a
quality policy statement and a quality plan for acceptance. The quality policy statement
and quality plan comply with the requirements stated in the Works Information and are
sufficiently detailed to demonstrate how the Contractor will Provide the Works in

accordance with this contract.

. The Contractor keeps a controlled copy of the quality plan available for inspection by the
Option Z8.3

Project Manager at all times.

. The Contractor complies with an instruction from the Project Manager to
Option Z8.4
e change the quality plan so that it complies with the requirements of this contract

or

e correct a failure of the Contractor to comply with the quality plan.

Option 28.5 The Project Manager and other persons authorised by him may carry out periodic audits
of the Contractor’s quality management system as specified in the Works Information.
The Contractor allows access to the Working Areas and other premises used by the
Contractor to Provide the Works and provides all facilities and assistance necessary to

enable such audits to be carried out.

Option Z9
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Option Z9: Compliance with Legislation
Option 29.1 The Contractor Provides the works:
* in a proper and workmanlike manner, and
* in compliance with
o all statutes, statutory instruments, regulations, rules and orders
made under any statute or directive having the force of law which
affect the works or performance of any obligations under this
contract, and
o any regulation, bye-law, permission or approval of any local
authority or statutory undertaker having jurisdiction in relation to
the works or with whose systems the works are, or are to be,
connected.

Option Z9.2 The Contractor is the principal contractor under the Construction (Design and
Management) Regulations 2015 (the "CDM Regulations") in respect of the works and
performs all the functions and obligations required to be performed by the principal
contractor under the CDM Regulations.

Option Z10 Option Z10: Fair Payment

Option 710.1 The Contractor assesses the amount due to a Subcontractor without taking into account
the amount certified by the Project Manager.

Option 710.2 The Contractor includes in the contract with each Subcontractor

e a period for payment of the amount due to the Subcontractor not greater than
19 days after the due date in this contract. The amount due includes, but is not
limited to, payment for work which the Subcontractor has completed from the
previous assessment date up to the current assessment date in this contract,

® a provision requiring the Subcontractor to include in each subsubcontract the
same requirement, except that the period for payment is to be not greater than
23 days after the due date in this contract and

e a provision requiring the Subcontractor to assess the amount due to a
subsubcontractor without taking into account the amount paid by the
Contractor.

= 10
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Option Z10.3 The due date in this contract is the date on which the Project Manager certifies payment.

Ontion 210.4 The Contractor notifies non-compliance with the timescales for payment through the
ption .

Efficiency and Reform Group Supplier Feedback Service. The Contractor includes this
provision in each subcontract, and requires Subcontractors to include the same provision

in each subsubcontract.

Option Z11 Option Z11: Assignment

Option Z11.1 The Contractor does not assign its interest in or any rights arising under this contract

without the consent of the Employer.

Option Z11.2 The Employer may assign, charge or transfer its interest in this contract or any rights
arising under it at any time without the consent of the Contractor. The Employer notifies
the Contractor of any such assignment, charge or transfer.

Option Z11.3 The Contractor does not (and ensures that its employees and Subcontractors do not) use
any confidential or proprietary information provided to or acquired by it for any purpose

other than to Provide the Works.

Option Z12 Option Z12: Contractor's Design Submission Procedure

Option Z12.1 Insert a new definition in clause 11.2:
“Contractor’s Design Documents are drawings, design details and specifications of work,

Plant and Materials (unless otherwise provided by the Employer) for the works”.

Option Z12.2 Delete clauses 21.2 and 21.3 and replace with the following:
“21.2 The Contractor submits the Contractor’'s Documents to the Supervisor for

acceptance at the times and in the manner and format stated in the Works Information.

21.3 The Supervisor returns each Contractor’'s Document to the Contractor marked either
‘A’ (accepted), ‘B’ (accepted with comments) or ‘C’ (rejected). If the Supervisor marks a
Contractor’'s Document ‘B’ or ‘C’, he will state his reasons. A reason for not accepting a
Contractor’s Document is that it does not comply with:

e the Works Information,

e any previous Contractor's Document which:

- the Supervisor has returned marked ‘A’, or

= 11
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- the Supervisor has returned marked ‘B’ and the Contractor has

amended to incorporate the Supervisor’'s comments,
e the applicable law or

e any other provision of this contract.

21.4 If the Supervisor does not return a Contractor's Document within the period for

reply, it is treated as having been returned marked ‘A’.

21.5 Where a Contractor’'s Document is returned marked ‘A’, the Contractor proceeds

with the relevant work in accordance with the Contractor’s Design Document.

21.6 Where a Contractor’'s Document is returned marked ‘B’, the Contractor
e amends the Contractor’'s Document to incorporate the Supervisor's comments,
e submits the Contractor’s Document as so amended to the Supervisor and
e proceeds with the relevant work in accordance the Contractor's Document as

so amended.

21.7 Where a Contractor’s Design Document is returned marked ‘C’, the Contractor
e amends the Contractor's Document to incorporate the Supervisor's comments,
* re-submits it to the Supervisor for acceptance and
e does not proceed with the relevant work until the Supervisor has returned it

marked ‘A’ or ‘B’ and, where it is marked ‘B’, it has complied with clause 21.6

218 If the Contractor disagrees with the comment of the Supervisor on a
Contractor’s Document marked ‘B’ or ‘C’, he notifies the Supervisor within one week of
receipt stating his reasons and that in his opinion compliance with the comment will give
rise to a change in the Works Information. The Supervisor replies within one week of
receipt of the Contractor’s notice either confirming or withdrawing his comment. A
confirmation or withdrawal by the Supervisor is not an acceptance of the Contractor’s

opinion.

21.9 If the Contractor does not notify the Supervisor within one week that he disagrees
with a comment of the Supervisor, compliance with the comment does not give rise to a

change in the Works Information.”

Option Z14 Option Z14: New Clause 60.1 (20)

60.1 (20) Provisional Sums referred to in the Price List will be dealt with as a
Compensation Event.

= 12
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The Contractor’'s Offer

The Contractor is
Name Mitie (Facilities Management) Itd

aaaress [

The price for professional fees added to the Defined Cost is at a fixed rate (as per the ECC fees referenced in
Schedule 31B of the Defra/Mitie Contract).

The percentage for overheads and profit added to other Defined Cost is at a fixed rate (as per the ECC fees
referenced in Schedule 31B of the Defra/Mitie Contract).

The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be
determined in accordance with the conditions of contract.

The offered total of the Prices is £ (excluding VAT).

_-—
I

I

The Employer's Acceptance

Execution of this Contract is carried out in accordance with the 1999 EU Directive 99/93(Communication
Framework for Electronic Signatures) and the UK Electronic Communications Act 2000. This Contract is
formed on the date on which both the Authority and the Contractor have communicated acceptance of its
terms on the Authority’s e-tendering system (‘Bravo’).
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Price List

Entries in the first four columns in this Price List are made either by the Employer or the tenderer.

If the Contractoris to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being

left blank.

If the Contractoris to be paid an amount for the item of work which is the rate for the work multiplied by the
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce

the Price, which is also entered.

Following completion of the deliverables (deemed complete following acceptance by the Employer), the Contractor
will make a payment application in respect of the assessment to deliverables within programme and the amount in

question. This will then trigger payment to the Contractor.

Price list (please click below to open)
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Food & Rural Affairs

Works Information

1 Description of the works

Mitie shall carry works as detailed within the BCP 1072383 and the works information will be agreed prior to start
with ‘Employer’ PM.

The works are referred to as below:
Building 158 & building 8 require data loggers for high voltage monitoring to determine where fluctuations are
coming from in the power supply. The minimum storage capacity required is 6 months or longer with uninterrupted

data collected and monitored.

The Contractor provides the following to the Employer:

Item

Date by which it will
be supplied

e  Construction Phase Plan of the works;
e Detailed programme of works;

At prestart meeting, prior to commencement of the
WOrKS.

The Contractor allows for undertaking the works within
normal working hours (Monday to Friday 08.00 to

At prestart meeting, prior to commencement of the
WOrKS.

18.00), other times require prior agreement from the
Employer.
The above times may vary to suit the working hours of
surrounding tenants. The Contractor liaises with the
tenants to programme /stage the works to minimise
disturbance.
The Contractor provides the works in such a way as to
cause the least inconvenience possible to the Employer
adjoining owners and the general public.
The Contractor provides protection and security for the
site for the duration of the works.
The Contractor undertakes the works in a manner to
limit the amount of superficial damage to the access
and egress surrounding and common areas. The
common areas must be protected from damage. The
Contractor is responsible for reinstating damaged
surfaces prior to Completion of the works.
The Contractor undertakes a schedule of condition prior
to commencement of the works. The schedule of
condition should cover the following areas:
e All areas where installation and related works

are being carried out;

All storage areas;

All access routes;

Other areas as agreed with the Employer.

Note

Prior to and during the works.

Prior to and during the works.

Prior to and during the works.

The Contractor complies with the designs within the Prior to and during the works.
Works Information.
The Contractor complies with the Employers Safety is

Paramount Information, Constructing a better

Prior to and during the works.
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environment document, including, but not limited to the
following
requirements:

The project will be registered with the Considerate Prior to and during the works
Constructors Scheme (CCS). The Contractor complies
with the requirements of the scheme. The Contractor
displays CCS posters on all public site information
boards and additional banners erected where they are
clearly visible to the public.

All the Contractors people, subcontractors, designers Prior to and during the works
and routinely visiting the Employers site shall be CSCS
or affiliated scheme registered.

In addition to the CSCS, CPCS, and CBH requirements At prestart meeting, prior to commencement of the
detailed works.

above, the Contractor ensures anyone acting as:

¢ Site Manager and/or

¢ Site General Foreman,

¢ Area Operations team members supervising the
works,

¢ ECC Site Supervisors and ECC Project Managers,
Must hold as a minimum a current CITB or IOSH Site
Management Safety Training Scheme qualification.
Everyone acting in the roles described above, must have | At prestart meeting, prior to commencement of
attended the works.

CIRIA’s ‘Environmental Good Practice on Site’ training or
CITB ‘Site

Environmental Awareness Training Scheme within the
last 5 years.

Contractors may wish to provide comparable in-house
environmental training. This must be approved by the
Employers Construction Safety, Health & Environment

Manager.
The Principal Contractor is entirely responsible for safety | At prestart meeting, prior to commencement of
and environmental management on site during the works.

construction. Risk assessments, method statements
and permits must be produced in a style, language and
level of detail suitable for the employees who will be
working to them.

The Contractor provides a schedule of risk assessments | At prestart meeting, prior to commencement of the
and method statements for significant activities during works

construction in or with their project Health and Safety
Plans. The schedules must be updated when changes
occur on site or new hazards/activities come to light.
Revised schedules must be forwarded to the ECC
Project Manager, and the Site Supervisor.

Site activities must be undertaken in accordance with Prior to and during
the essential pollution prevention requirements and the works

further best practices identified in PPG 6 Construction
and demolition sites.

The Contractor ensures that all their people, Prior to and during
subcontractor’s and operatives are to wear the following | the works

PPE as a minimum on site:

¢ Long trousers of a suitable kind

¢ Safety boots with steel toe cap and mid sole
* Safety helmet
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¢ High visibility vest or jacket

¢ Suitable gloves

¢ Suitable glasses when carrying out any activity unless
the RA removes the requirement.

A sufficient quantity and variety of PPE such as gloves,
glasses, high visibility clothing and so on must be
provided to allow for the immediate replacement of
damaged or lost items, and to supply occasional visitors
attending site.

Construction teams must ensure adequate segregation Prior to and during
between plant, vehicles and pedestrians. Adequate the works
arrangements must be in place to prevent persons
being put at risk from operated plant.

Hoardings must be erected on landing areas, with two
means of fall protection.

The Contractor must include within inductions, Prior to and during
information regarding the SHE Code of Practice, and the works

what this means in respect of individual health, safety
and environmental performance and behaviour.
Inductions should be appropriate to the level of risk, the
activities on the site and will include site specific SHE
risks associated with the works. In particular the key
items from the Environmental Action Plan (EAP) where
relevant, will be shared during the induction.

Projects lasting for 30 days or more must be inspected Prior to and during
by the Contractor’s own competent HS&E Advisor the works
normally at two-week intervals with at least one visit
being for the purposes of an inspection which will be
recorded.

Following each recorded inspection, and within four
working days of the visit, the HS&E Advisor’s report will
be provided to the

following as appropriate:

* Employers Project Manager

* Project Manager

Site Supervisor

Clearing away of existing equipment on the site will be Prior to and during
undertaken by the Contractor prior to commencement the works
of works, unless otherwise agreed with the Employer.
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2 Drawings

Below are the drawings that apply to this contract

Format
Drawing title
ESRX1365-MJL-08-00-M-X-0001 PDF
Building 158 Electrical Power Layout PDF
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Works Information

3 Specifications
The schedule of works as per below:

Specification title Format
W1072383 - HV Monitoring Spec_v2 Excel Doc
BCS Business Case Support Site Wide HV Monitoring Word Doc

4 Constraints on how the Contractor Provides the Works

1. The Contractor ensures the works do not restrict the operations of the Employer on site or
neighbouring buildings.

2_The Contractor ensures that all necessary measures are implemented to protect building users from the hazards of the
WOrks.

3. All CDM 2015 Regulations apply.

4. All waste is the property of the Contractor and must be legally disposed of away from the site by the Contractor.
5. The Contractor allows to complete the works in a phased manner as agreed with the Employer.

6. Hoardings must be kept locked shut at all times, with secondary fall protecting kept in place.

7. All workmanship is to be in strict accordance with manufacturers’ recommendations, British Standards, and all
applicable codes of practice.

8. Contractor is permitted to sub-contract the works, provided the sub-contractor works off a back-to-back contract with
this one, and whose appointment has been approved by the Employer.

9. Contractor must ensure that all design and deliverables complies with all relevant standards and guidance (such as
ISO or BS standards for design, construction and commissioning)

10 Contractor shall be required to submit a weekly progress report. The Contractor shall be required to attend a
progress meeting with the Employer, at least weekly, and discuss progress against the Programme and any issues and
risks that may prevent completion.

11. While on the Site, the Contractor complies with any Health and Safety measures implemented by the Employer in
respect of Contractor's Personnel and other persons working on the Site. This includes health screening and all relevant
SOPs.

12. While on site, the Contractor will promptly notify the Employer of any Health and Safety hazards which may arise in
connection with the performance of the Contract
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Access

The Contractor ensures throughout the period of this Contract that the occupants of neighbouring or adjoining premises
have unimpeded access to their respective premises.

Where the works require some temporary revision to the access arrangements, the Contractor is to be responsible for
agreeing all such arrangements and the payment of any costs or any effect on the works.

The Contractor allows for additional investigations that it deems necessary for successful completion of the works, as
detailed in this Works information.

Working times

The works will be noisy and disruptive to office-based staff, therefore the works need to be done outside of normal
working hours, unless the Employers project manager gives permission to do so, to the Contractor in writing.

The Contractor will be permitted to work between 08:00 to 18:00 hours Monday to Friday.
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Works Information

5 Requirements for the programme

The Contractor submits his programme to the Employer for acceptance. The Contractor shows on each programme which
he submits for acceptance (in the form of Gantt chart) showing the critical path, proposed order and timing to undertake the
works and proposed plant and labour resources) the following:

(a) Period required for mobilisation/ planning & post contract award;

(b) The starting date;

(c) Each of the activities /items listed within the Price List;

(d) Key third party interfaces: lead in periods for materials and sub-Contractors; time required to obtain consents/waste
permits; stated constraints; Contractors risks; and

(e) Completion date

The agreed project programme for this work is as agreed in (NEC 3) Project Programme: Specific programme TBC in line with
start and end dates.

6 Services and other things provided by the Employer
The following items will be provided by the Employer to the Contractor:

ltem Date by which it will be provided
Water the starting date
Electricity the starting date
Welfare facilities the starting date
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Site Information

Contents
Section Site information
1 Site information
2 Pre-construction Information

1 Site information

Covid 19 Risk Assessment

Any sub-contractors (if appointed) will need to comply with the Employer’s access requirement’s in order to be allowed on site
to work. Mitie (the Contractor) will be responsible for ensuring the compliance of the sub-contractor with the Employer’s
access regulations.

2 Pre-construction information

The following documents contain the pre-construction information for the works:

Document Revision Date
TBC TBC TBC

= 22




i
’%@

Department
for Environment
Food & Rural Affairs

APPENDIX 1

GENERAL DATA PROTECTION REGULATION (GDPR) REQUIREMENTS

ADDITIONAL DEFINITIONS
Agreement: this contract;
Contractor Personnel: means all directors, officers, employees, agents, Contractors and Contractors of the Contractor
and/or of any Sub-Contractor engaged in the performance of its obligations under this Agreement;

Data Protection Legislation: (i) the GDPR, the LED and any applicable national implementing Laws as amended from
time to time (ii) the DPA 2018 [subject to Royal Assent] to the extent that it relates to processing of personal data and
privacy; (iii) all applicable Law about the processing of personal data and privacy;

Data Protection Impact Assessment: an assessment by the Controller of the impact of the envisaged processing on
the protection of Personal Data.

Controller, Processor, Data Subject, Personal Data, Personal Data Breach, Data Protection Officer take the meaning
given in the GDPR.

Data Loss Event: any event that results, or may result, in unauthorised access to Personal Data held by the Contractor
under this Agreement, and/or actual or potential loss and/or destruction of Personal Data in breach of this
Agreement, including any Personal Data Breach.

Data Subject Access Request: a request made by, or on behalf of, a Data Subject in accordance with rights granted
pursuant to the Data Protection Legislation to access their Personal Data.

DPA 2018: Data Protection Act 2018

GDPR: the General Data Protection Regulation (Regulation (EU) 2016/679)

LED: Law Enforcement Directive (Directive (EU) 2016/680)

Protective Measures: appropriate technical and organisational measures which may include: pseudonymising and
encrypting Personal Data, ensuring confidentiality, integrity, availability and resilience of systems and services,

ensuring that availability of and access to Personal Data can be restored in a timely manner after an incident, and
regularly assessing and evaluating the effectiveness of the such measures adopted by it.

Sub-processor: any third Party appointed to process Personal Data on behalf of the Contractor related to this
Agreement.
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DATA PROTECTION REQUIREMENTS
1.1 The Parties acknowledge that for the purposes of the Data Protection Legislation, the Employer is the
Controller and the Contractor is the Processor. The Contractor processes data only as authorised in
Appendix 2 (Schedule of Processing, Personal Data and Data Subjects) by the Employer and may not
be determined by the Contractor.
1.2 The Contractor notifies the Project Manager immediately if it considers that any of requirement of the
documents forming part of this contract infringe the Data Protection Legislation.
1.3 The Contractor provides all reasonable assistance to the Employer in the preparation of any Data Protection
Impact Assessment prior to commencing any processing. Such assistance may, at the discretion of the
Employer, include: (a) a systematic description of the envisaged processing operations and the
purpose of the processing; (b) an assessment of the necessity and proportionality of the processing
operations in relation to the Services; (c) an assessment of the risks to the rights and freedoms of
Data Subjects; and (d) the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.
1.4 In relation to any Personal Data processed in connection with its obligations under the documents forming
part of this contract the Contractor:
(a) processes that Personal Data only in accordance with Appendix 2 (Schedule of Processing,
Personal Data and Data Subjects), unless otherwise required by Law. If it is so required the
Contractor shall promptly notify the Employer before processing the Personal Data unless
prohibited by Law; (b) ensures that it has in place Protective Measures, which have been
reviewed and approved by the Employer as appropriate to protect against a Data Loss Event
having taken account of the:

(i) nature of the data to be protected;
(ii) harm that might result from a Data Loss Event;
(iii) state of technological development; and

(iv) cost of implementing any measures; (c) ensures that:

(i) the Contractor Personnel do not process Personal Data except in accordance with
this Agreement (and in particular Schedule X); (ii) it takes all reasonable steps to
ensure the reliability and integrity of any Contractor Personnel who have access to
the Personal Data and ensure that they:

(A) are aware of and comply with the Contractor’s duties under this clause;

(B) are subject to appropriate confidentiality undertakings with the Contractor
or any Sub-processor;

() are informed of the confidential nature of the Personal Data and do not
publish, disclose or divulge any of the Personal Data to any third Party unless
directed in writing to do so by the Employer or as otherwise permitted by this
Agreement; and

(D) have undergone adequate training in the use, care, protection and handling
of Personal Data; and
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(d) do not transfer Personal Data outside of the EU unless the prior written consent of the
Employer has been obtained and the following conditions are fulfilled:
(i) the Employer or the Contractor has provided appropriate safeguards in relation to
the transfer (whether in accordance with GDPR Article 46 or LED Article 37) as
determined by the Employer; (ii) the Data Subject has enforceable rights and
effective legal remedies;
(iii) the Contractor complies with its obligations under the Data Protection Legislation
by providing an adequate level of protection to any Personal Data that is transferred
(or, if it is not so bound, uses its best endeavours to assist the Employer in meeting
its obligations); and (iv) the Contractor complies with any reasonable instructions
notified to it in advance by the Employer with respect to the processing of the
Personal Data;
(e) at the written direction of the Employer, delete or return Personal Data (and any copies of
it) to the Employer on termination of the Agreement unless the Contractor is required by Law
to retain the Personal Data.

15 Subject to clause 1.6, the Contractor shall notify the Project Manager immediately if it:

(a) receives a Data Subject Access Request (or purported Data Subject Access Request);

(b) receives a request to rectify, block or erase any Personal Data;

(c) receives any other request, complaint or communication relating to either Party's
obligations under the Data Protection Legislation;

(d) receives any communication from the Information Commissioner or any other regulatory
authority in connection with Personal Data processed under this Agreement;

(e) receives a request from any third Party for disclosure of Personal Data where compliance
with such request is required or purported to be required by Law; or

(f) becomes aware of a Data Loss Event.

1.6 The Contractor’s obligation to notify under clause 1.5 shall include the provision of further information to the
Employer in phases, as details become available.

1.7 Taking into account the nature of the processing, the Contractor shall provide the Employer with full assistance in
relation to either Party's obligations under Data Protection Legislation and any complaint,
communication or request made under clause 1.5 (and insofar as possible within the timescales
reasonably required by the Employer) including by promptly providing:

(a) the Employer with full details and copies of the complaint, communication or
request;
(b) such assistance as is reasonably requested by the Employer to enable the Employer

to comply with a Data Subject Access Request within the relevant timescales set out in the Data
Protection Legislation;

(c) the Employer, at its request, with any Personal Data it holds in relation to a Data
Subject;
(d) assistance as requested by the Employer following any Data Loss Event; (e)

assistance as requested by the Employer with respect to any request from the Information
Commissioner’s Office, or any consultation by the Employer with the Information
Commissioner's Office.
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further information to the Employer in phases, as details become available.

1.7 Taking into account the nature of the processing, the Contractor shall provide the Employer with full
assistance in relation to either Party's obligations under Data Protection Legislation and any
complaint, communication or request made under clause 1.5 (and insofar as possible within the
timescales reasonably required by the Employer) including by promptly providing:

(a) the Employer with full details and copies of the complaint, communication or
request;
(b) such assistance as is reasonably requested by the Employer to enable the Employer

to comply with a Data Subject Access Request within the relevant timescales set out in the Data
Protection Legislation;

(c) the Employer, at its request, with any Personal Data it holds in relation to a Data
Subject;
(d) assistance as requested by the Employer following any Data Loss Event; (e)

assistance as requested by the Employer with respect to any request from the Information
Commissioner’s Office, or any consultation by the Employer with the Information
Commissioner's Office.

1.8 The Contractor shall maintain complete and accurate records and information to demonstrate its compliance
with this clause. This requirement does not apply where the Contractor employs fewer than 250 staff,
unless:

(a) the Employer determines that the processing is not occasional;

(b) the Employer determines the processing includes special categories of data as referred to in
Article 9(1) of the GDPR or Personal Data relating to criminal convictions and offences
referred to in Article 10 of the GDPR; and

(c) the Employer determines that the processing is likely to result in a risk to the rights and
freedoms of Data Subjects.

1.9 The Contractor shall allow for audits of its Data Processing activity by the Employer or the Employer’s
designated auditor.

1.10 The Contractor shall designate a data protection officer if required by the Data Protection Legislation.
1.11 Before allowing any Sub-processor to process any Personal Data related to this Agreement, the
Contractor must:
(a) notify the Employer in writing of the intended Sub-processor and processing;
(b) obtain the written consent of the Employer;

(c) enter into a written agreement with the Sub-processor which give effect to the terms set
out in this clause [X] such that they apply to the Sub-processor; and

(d) provide the Employer with such information regarding the Sub-processor as the Employer
may reasonably require.

1.12 The Contractor shall remain fully liable for all acts or omissions of any Sub-processor.

1.13 The Employer may, at any time on not less than 30 Working Days’ notice, revise this clause by
replacing it with any applicable controller to processor standard clauses or similar terms forming part
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1.14 The Parties agree to take account of any guidance issued by the Information Commissioner’s Office.
The Employer may on not less than 30 Working Days’ notice to the Contractor amend this agreement
to ensure that it complies with any guidance issued by the Information Commissioner’s Office.

of an applicable certification scheme (which shall apply when incorporated by attachment
to this Agreement).






