

## Schedule 18 - Business Continuity and Disaster Recovery

### 1. DEFINITIONS

1.1 In this Schedule 18, the following definitions shall apply:

<b>“Business Continuity Plan”</b>	has the meaning given to it in paragraph 2.2.1(b) of this Schedule 18;
<b>“Contractor's Proposals”</b>	has the meaning given to it in paragraph 6.2.3 of this Schedule 18;
<b>“Disaster”</b>	means the occurrence of one or more events which, either separately or cumulatively, mean that the Services, or a material part thereof, will be unavailable (or could reasonably be anticipated to be unavailable) for the period specified in the Contract;
<b>“Disaster Recovery Plan”</b>	has the meaning given to it in paragraph 2.2.1(c) of this Schedule 18;
<b>“Disaster Recovery Services”</b>	means the services embodied in the processes and procedures for restoring the provision of Services following the occurrence of a Disaster, as detailed further in this Schedule 18;
<b>“Disaster Recovery System”</b>	means the system embodied in the processes and procedures for restoring the provision of Services following the occurrence of a disaster;
<b>“Related Supplier”</b>	means any person who provides goods and/or services to the Authority which are related to the Services from time to time;
<b>“Review Report”</b>	has the meaning given to it in paragraph 6.2 of this Schedule 18.

### 2. BCDR PLAN

2.1 Within sixty (60) Working Days from the Commencement Date the Contractor shall prepare and deliver to the Authority for the Authority's written approval a plan, which shall detail the processes and arrangements that the Contractor shall follow to:

2.1.1 ensure continuity of the business processes and operations supported by the Services following any failure or disruption of any element of the Services; and

2.1.2 the recovery of the Services in the event of a Disaster.

2.2 The BCDR Plan shall:

2.2.1 be divided into three parts:

(a) Part A which shall set out general principles applicable to the BCDR Plan;

(b) Part B which shall relate to business continuity (the **“Business Continuity Plan”**); and

(c) Part C which shall relate to disaster recovery (the “**Disaster Recovery Plan**”); and

2.2.2 unless otherwise required by the Authority in writing, be based upon and be consistent with the provisions of paragraphs 3, 4 and 5.

2.3 Following receipt of the draft BCDR Plan from the Contractor, the Authority shall:

2.3.1 review and comment on the draft BCDR Plan as soon as reasonably practicable; and

2.3.2 notify the Contractor in writing that it approves or rejects the draft BCDR Plan no later than twenty (20) Working Days after the date on which the draft BCDR Plan is first delivered to the Authority.

2.4 If the Authority rejects the draft BCDR Plan:

2.4.1 the Authority shall inform the Contractor in writing of its reasons for its rejection; and

2.4.2 the Contractor shall then revise the draft BCDR Plan (taking reasonable account of the Authority’s comments) and shall re-submit a revised draft BCDR Plan to the Authority for Approval within twenty (20) Working Days of the date of the Authority’s notice of rejection. The provisions of paragraphs 2.3 and 2.4 of this Schedule 18 shall apply again to any resubmitted draft BCDR Plan, provided that either Party may refer any disputed matters for resolution by the Dispute Resolution Procedure at any time.

### **3. PART A OF THE BCDR PLAN AND GENERAL PRINCIPLES AND REQUIREMENTS**

3.1 Part A of the BCDR Plan shall:

3.1.1 set out how the business continuity and disaster recovery elements of the BCDR Plan link to each other;

3.1.2 provide details of how the invocation of any element of the BCDR Plan may impact upon the operation of the provision of the Services and any services provided to the Authority by a Related Supplier;

3.1.3 contain an obligation upon the Contractor to liaise with the Authority and (at the Authority’s request) any Related Suppliers with respect to issues concerning business continuity and disaster recovery where applicable;

3.1.4 detail how the BCDR Plan links and interoperates with any overarching and/or connected disaster recovery or business continuity plan of the Authority and any of its other Related Supplier in each case as notified to the Contractor by the Authority from time to time;

3.1.5 contain a communication strategy including details of an incident and problem management service and advice and help desk facility which can be accessed via multi-channels (including but without limitation a web-site (with FAQs), e-mail, phone and fax) for both

portable and desk top configurations, where required by the Authority;

- 3.1.6 contain a risk analysis, including:
    - (a) failure or disruption scenarios and assessments and estimates of frequency of occurrence;
    - (b) identification of any single points of failure within the provision of Services and processes for managing the risks arising therefrom;
    - (c) identification of risks arising from the interaction of the provision of Services and with the services provided by a Related Supplier; and
    - (d) a business impact analysis (detailing the impact on business processes and operations) of different anticipated failures or disruptions;
  - 3.1.7 provide for documentation of processes, including business processes, and procedures;
  - 3.1.8 set out key contact details (including roles and responsibilities) for the Contractor (and any Sub-contractors) and for the Authority;
  - 3.1.9 identify the procedures for reverting to “normal service”;
  - 3.1.10 set out method(s) of recovering or updating data collected (or which ought to have been collected) during a failure or disruption to ensure that there is no more than the accepted amount of data loss and to preserve data integrity;
  - 3.1.11 identify the responsibilities (if any) that the Authority has agreed it will assume in the event of the invocation of the BCDR Plan; and
  - 3.1.12 provide for the provision of technical advice and assistance to key contacts at the Authority as notified by the Authority from time to time to inform decisions in support of the Authority’s business continuity plans.
- 3.2 The BCDR Plan shall be designed so as to ensure that:
- 3.2.1 the Services are provided in accordance with this Contract at all times during and after the invocation of the BCDR Plan;
  - 3.2.2 the adverse impact of any Disaster, service failure, or disruption on the operations of the Authority is minimal as far as reasonably possible;
  - 3.2.3 it complies with the relevant provisions of ISO22031 and all other industry standards from time to time in force; and
  - 3.2.4 there is a process for the management of disaster recovery testing detailed in the BCDR Plan.

- 3.3 The BCDR Plan shall be upgradeable and sufficiently flexible to support any changes to the Services or to the business processes facilitated by and the business operations supported by the provision of Services.
- 3.4 The Contractor shall not be entitled to any relief from its obligations to meet or exceed the Customer Service Standards and/or the RNOs or to any increase in the Fees to the extent that a Disaster occurs as a consequence of any breach by the Contractor of this Contract.

#### **4. BUSINESS CONTINUITY PLAN - PRINCIPLES AND CONTENTS**

- 4.1 The Business Continuity Plan shall set out the arrangements that are to be invoked to ensure that the business processes and operations facilitated by the provision of Services remain supported and to ensure continuity of the business operations supported by the Services including, unless the Authority expressly states otherwise in writing:
  - 4.1.1 the alternative processes (including business processes), options and responsibilities that may be adopted in the event of a failure in or disruption to the provision of Services; and
  - 4.1.2 the steps to be taken by the Contractor upon resumption of the provision of Services in order to address any prevailing effect of the failure or disruption including a root cause analysis of the failure or disruption.
- 4.2 The Business Continuity Plan shall:
  - 4.2.1 address the various possible levels of failures of or disruptions to the provision of Services;
  - 4.2.2 set out the services to be provided and the steps to be taken to remedy the different levels of failures of and disruption to the Services (such goods, services and steps, the “**Business Continuity Services**”);
  - 4.2.3 specify any applicable Customer Service Standards, Tender Minimum Performance Levels or RNOs with respect to the provision of the Business Continuity Services and details of any agreed relaxation to the Customer Service Standards, Tender Minimum Performance Levels or RNOs in respect of the provision of other Services during any period of invocation of the Business Continuity Plan; and
  - 4.2.4 clearly set out the conditions and/or circumstances under which the Business Continuity Plan is invoked.

#### **5. DISASTER RECOVERY PLAN - PRINCIPLES AND CONTENTS**

- 5.1 The Disaster Recovery Plan shall be designed so as to ensure that upon the occurrence of a Disaster the Contractor ensures continuity of the business operations of the Authority supported by the Services following any Disaster or during any period of service failure or disruption with, as far as reasonably possible, minimal adverse impact.
- 5.2 The Disaster Recovery Plan shall be invoked only upon the occurrence of a Disaster.

- 5.3 The Disaster Recovery Plan shall include the following:
- 5.3.1 the technical design and build specification of the Disaster Recovery System;
  - 5.3.2 details of the procedures and processes to be put in place by the Contractor in relation to the Disaster Recovery System and the provision of the Disaster Recovery Services and any testing of the same including but not limited to the following:
    - (a) data centre and disaster recovery site audits;
    - (b) backup methodology and details of the Contractor's approach to data back-up and data verification;
    - (c) identification of all potential disaster scenarios;
    - (d) risk analysis;
    - (e) documentation of processes and procedures;
    - (f) hardware configuration details;
    - (g) network planning including details of all relevant data networks and communication links;
    - (h) invocation rules;
    - (i) Service recovery procedures; and
    - (j) steps to be taken upon resumption of the provision of Services to address any prevailing effect of the failure or disruption of the provision of Services;
  - 5.3.3 any applicable Customer Service Standards or Tender Minimum Performance Levels or RNOs with respect to the provision of the Disaster Recovery Services and details of any agreed relaxation to the Customer Service Standards or Tender Minimum Performance Levels or RNOs in respect of the provision of other Services during any period of invocation of the Disaster Recovery Plan;
  - 5.3.4 details of how the Contractor shall ensure compliance with security standards ensuring that compliance is maintained for any period during which the Disaster Recovery Plan is invoked;
  - 5.3.5 access controls to any disaster recovery sites used by the Contractor in relation to its obligations pursuant to this Schedule; and
  - 5.3.6 testing and management arrangements.

## **6. REVIEW AND AMENDMENT OF THE BCDR PLAN**

- 6.1 The Contractor shall review the BCDR Plan (and the risk analysis on which it is based):
- 6.1.1 on a regular basis and as a minimum once every six (6) months;

- 6.1.2 within three (3) Months of the BCDR Plan (or any part) having been invoked pursuant to paragraph 8; and
  - 6.1.3 where the Authority requests any additional reviews (over and above those provided for in paragraphs 6.1.1 and 6.1.2 of this Schedule 18) by notifying the Contractor to such effect in writing, whereupon the Contractor shall conduct such reviews in accordance with the Authority's written requirements. Prior to starting its review, the Contractor shall provide an accurate written estimate of the total costs payable by the Authority for the Authority's approval. The costs of both Parties of any such additional reviews shall be met by the Authority except that the Contractor shall not be entitled to charge the Authority for any costs that it may incur above any estimate without the Authority's prior written approval.
- 6.2 Each review of the BCDR Plan pursuant to paragraph 6.1 of this Schedule 18 shall be a review of the procedures and methodologies set out in the BCDR Plan and shall assess their suitability having regard to any change to the Services or any underlying business processes and operations facilitated by or supported by the Services which have taken place since the later of the original approval of the BCDR Plan or the last review of the BCDR Plan and shall also have regard to any occurrence of any event since that date (or the likelihood of any such event taking place in the foreseeable future) which may increase the likelihood of the need to invoke the BCDR Plan. The review shall be completed by the Contractor within the period required by the BCDR Plan or, if no such period is required, within such period as the Authority shall reasonably require. The Contractor shall, within twenty (20) Working Days of the conclusion of each such review of the BCDR Plan, provide to the Authority a report (a "**Review Report**") setting out:
- 6.2.1 the findings of the review;
  - 6.2.2 any changes in the risk profile associated with the provision of Services; and
  - 6.2.3 the Contractor's proposals (the "**Contractor's Proposals**") for addressing any changes in the risk profile and its proposals for amendments to the BCDR Plan following the review detailing the impact (if any and to the extent that the Contractor can reasonably be expected to be aware of the same) that the implementation of such proposals may have on any goods, services or systems provided by a third party.
- 6.3 Following receipt of the Review Report and the Contractor's Proposals, the Authority shall:
- 6.3.1 review and comment on the Review Report and the Contractor's Proposals as soon as reasonably practicable; and
  - 6.3.2 notify the Contractor in writing that it approves or rejects the Review Report and the Contractor's Proposals no later than twenty (20) Working Days after the date on which they are first delivered to the Authority.
- 6.4 If the Authority rejects the Review Report and/or the Contractor's Proposals:

- 6.4.1 the Authority shall inform the Contractor in writing of its reasons for its rejection; and
  - 6.4.2 the Contractor shall then revise the Review Report and/or the Contractor's Proposals as the case may be (taking reasonable account of the Authority's comments and carrying out any necessary actions in connection with the revision) and shall re-submit a revised Review Report and/or revised Contractor's Proposals to the Authority for the Authority's approval within twenty (20) Working Days of the date of the Authority's notice of rejection. The provisions of paragraphs 6.3 and 6.4 of this Schedule 18 shall apply again to any resubmitted Review Report and Contractor's Proposals, provided that either Party may refer any disputed matters for resolution by the Dispute Resolution Procedure at any time.
- 6.5 The Contractor shall as soon as is reasonably practicable after receiving the Authority's approval of the Contractor's Proposals (having regard to the significance of any risks highlighted in the Review Report) effect any change in its practices or procedures necessary so as to give effect to the Contractor's Proposals. Any such change shall be at the Contractor's expense unless it can be reasonably shown that the changes are required because of a material change to the risk profile of the Services.

## **7. TESTING OF THE BCDR PLAN**

- 7.1 The Contractor shall test the BCDR Plan on a regular basis (and in any event not less than once in every Contract Year). Subject to paragraph 7.2 of this Schedule 18, the Authority may require the Contractor to conduct additional tests of some or all aspects of the BCDR Plan at any time where the Authority considers it necessary, including where there has been any change to the Services or any underlying business processes, or on the occurrence of any event which may increase the likelihood of the need to implement the BCDR Plan.
- 7.2 If the Authority requires an additional test of the BCDR Plan, it shall give the Contractor written notice and the Contractor shall conduct the test in accordance with the Authority's requirements and the relevant provisions of the BCDR Plan. The Contractor's costs of the additional test shall be borne by the Authority unless the BCDR Plan fails the additional test in which case the Contractor's costs of that failed test shall be borne by the Contractor.
- 7.3 The Contractor shall undertake and manage testing of the BCDR Plan in full consultation with the Authority and shall liaise with the Authority in respect of the planning, performance, and review, of each test, and shall comply with the reasonable requirements of the Authority in this regard. Each test shall be carried out under the supervision of the Authority or its nominee.
- 7.4 The Contractor shall ensure that any use by it or any Sub-contractor of "live" data in such testing is first approved with the Authority. Copies of live test data used in any such testing shall be (if so required by the Authority) destroyed or returned to the Authority on completion of the test.
- 7.5 The Contractor shall, within twenty (20) Working Days of the conclusion of each test, provide to the Authority a report setting out:
  - 7.5.1 the outcome of the test;

7.5.2 any failures in the BCDR Plan (including the BCDR Plan's procedures) revealed by the test; and

7.5.3 the Contractor's proposals for remedying any such failures.

7.6 Following each test, the Contractor shall take all measures requested by the Authority, (including requests for the re-testing of the BCDR Plan) to remedy any failures in the BCDR Plan and such remedial activity and re-testing shall be completed by the Contractor, at no additional cost to the Authority, by the date reasonably required by the Authority and set out in such notice.

7.7 For the avoidance of doubt, the carrying out of a test of the BCDR Plan (including a test of the BCDR Plan's procedures) shall not relieve the Contractor of any of its obligations under this Contract.

7.8 The Contractor shall also perform a test of the BCDR Plan in the event of any major reconfiguration of the Services or as otherwise reasonably requested by the Authority.

## **8. INVOCATION OF THE BCDR PLAN**

8.1 In the event of a complete loss of service or in the event of a Disaster, the Contractor shall immediately invoke the BCDR Plan (and shall inform the Authority promptly of such invocation). In all other instances the Contractor shall invoke the BCDR Plan only with the prior consent of the Authority.