Bishop Middleham
& Mainsforth

Bishop Middleham Parish Council

Main Tender document
Amended 13* June 2023

Provision to design and re-develop part of the
playground facilities at The Park, Bishop
Middleham

To be submitted no later than
12 noon on Saturday 1t July 2023

Late submissions will be disregarded!

General enquiries
Parish Clerk

Anne Hall
Tel: 07512314606
Email: parishclerk@bishopmiddleham-pc.gov.uk
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Introduction

Bishop Middleham Parish Council is proposing to replace part of the playground
equipment with the installation of new equipment including appropriate grass-mat
surfacing for younger children.

The play area is intended to be used by children with ages ranging from toddler to 8 years.
Experienced play area installers are invited to tender for the contract.

It is anticipated that construction work will be carried out in late Summer 2023/early
Autumn 2023, with the playground ready for use October Half Term holidays at the latest.

Please refer to the ‘site information’ section of this tender for the background information to
the site.

A map of the location is attached.

The children’s play area is located adjacent to a sports changing room building and a
MUGA as part of the recreational facilities called The Park. The area also has playing fields,
play equipment for older children, multi-gym equipment and a wildlife garden. There is
currently a climbing net, basket swing, a wheelchair accessible roundabout and 5 of 6
picnic tables, which are to be retained. The picnic tables can be repositioned. Please
check site plan for details as there is a brand new section of park which was only build in
February.

All prices are to be net, excluding VAT.
Companies must be registered with the API (Association of Play Industries) to tender for this
contract. Please supply copies of current certificate for accreditations for the above

membership plus details of any other relevant accreditations.

A timescale for commencing this project will be agreed between Bishop Middleham Parish
Council and the chosen Contractor.
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PROJECT INFORMATION

Name of project: Bishop Middleham Parish Council - The Park Regeneration
Project budget: Up to £70,000 (excl VAT)
Location: The Park, Bishop Middleham, DL17 9AH

Responsible Officer: Anne Hall, Parish Clerk
Email: parishclerk@bishopmiddleham-pc.gov.uk

IMPORTANT: A site visit is essential to assess access, gain detailed measurements,
location of nearby properties and access points to and around the site. The play area is an
open site and suppliers are welcome to visit the site at their own convenience without
penalty.

1. TENDER PROCESS

1.1 Bishop Middleham Parish Council wishes to employ a Principal Contractor to carry
out the supply and installation of new play equipment and safety surfacing
(preferred grass-mat) for toddlers to 8 years.

1.2 Tenderers are required to submit a fixed price lump sum tender on the Form of
Tender provided with this document.

1.3 Tenders should be returned in a sealed envelope bearing no company identification
and marked:

‘TENDER FOR BISHOP MIDDLEHAM PLAYGROUND' to:

The Parish Clerk,

Bishop Middleham Parish Council
c/o 11 West Chilton Terrace
Chilton

County Durham

DL17 OHH

by 12 noon on Saturday 1% July 2023

To support contractors as much as possible regarding timescales, Tenders may also
be emailed to parishclerk@bishopmiddleham-pc.gov.uk but must reach us by the
above time and date. Please mark the subject as TENDER FOR BISHOP
MIDDLEHAM PARISH PLAYGROUND’
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1.4

1.5

1.6

1.7

2.1

2.2

2.3

3.1

3.2

The following should be submitted:

e Quotation Breakdown form

e A copy of your certificate of public liability insurance

e A copy of your company'’s Health and Safety Policy

e A copy of your company’s APl (Association of Play Industries) certification

Designs should be presented on A4 and A2 as well as a digital image in a standard
format (JPG, PNG, etc).

Bishop Middleham Parish Council does not bind itself to accept any tender. The
Council reserves the right to delete any items from the tender should the tender
exceed the budget. No payment will be made in respect of any expenses incurred
by the tenderers in submitting a tender.

Tenderers should liaise with the Parish Clerk (parishclerk@bishopmiddleham-
pc.gov.uk) during the tender period regarding any queries or concerns on the
content of this specification.

Sustainability
e Priority will be given to Contractors who share the Parish Council’s
environmental objectives. Contractors must submit an Environmental Statement
and outline how they and their suppliers are minimising environmental impact,
including:
o Sourcing materials
o Manufacture
o Packaging
o Transport
o Disposal and product end of life options
e Priority will be given to sustainable and easy/affordable equipment to maintain.
e Contractors and any companies involved in the supply/procurement of the play
equipment must comply with the Modern Slavery Act 2015, wherever it applies.
e The Parish Council will look favourably to organisations that pay the Living Wage.

PROJECT AIMS

To provide an innovative, inclusive modern play area to suit children with ages
ranging from toddlers to 8 years.

To supply and install new play equipment.

The play area must suit toddlers to 8 years of all abilities.

SITE INFORMATION

The Contractor should visit the site at their own expense to satisfy themselves as to
the conditions on site that may affect in any manner whatsoever the execution of the
works detailed hereafter.

Compound - A designated compound will be agreed prior to works commencing.
The area must be secure and safe and must not impact on the other facilities
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3.3

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10

available in The Park. The Parish Council reserve the right to determine the final
location of the compound.

The current changing room facilities will be made available for welfare purposes.
The facility contains electricity, seating area and toilet / washing facilities.

DESIGN BRIEF

The design brief has been determined by the Parish Council with support from the
local County Councillor.

Supply and install new play equipment and safety surfacing (preferred grass
matting) suitable for children aged from toddler to 8 years. The design of the play
area must include equipment which complies with the full identified age range. You
are required to show how your chosen play equipment accommodates this age
range.

The playground equipment should fit in with the rural aspect of the village and the
site character.

The playground equipment should include the following criteria/activities: swinging,

climbing, sliding, balancing and provision for social interaction.

The playground should have a “centrepiece” item, however this piece of equipment
does not need to be situated in the physical centre of the playground, but must
incorporate climbing and sliding.

A specified area of the playground has been identified for this play equipment,
which is separate from the equipment for the older children. This area already has
seating for parents/minders. 5 of the 6 seating areas are to be retained and can be
repositioned to accommodate your design.

The successful tenderer will need to show the inclusive play value of their design. A
fully inclusive playground promotes the social model of disability where barriers to
play are designed out. It enables self-esteem and builds confidence as well as
encouraging independence.

All play equipment shall be manufactured, tested, installed and conform to the
relevant British and European Standards (i.e. BSEN1176 and BSEB1177).

The design should include elements of play equipment that comply with the Equality
Act 2010 i.e. all-inclusive play and accessibility.

Points to take into account from consultation with our community (taken in 2021)
include:

e The corner where the swings currently are can be quite dark and chilly - there
can also be a problem with overhanging branches from the trees

e Request for more equipment for the under-fives, for example sensory
equipment, water play

e Equipment to test motor skills and balance

Although these areas are not a must, please take into consideration in your design.
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Existing play equipment:

4.10 The basket swing and wheelchair accessible roundabout are to be retained in their
current location and this section of the play area should not be included in the new
works. The climbing net is to be retained in its current location, however, new
surfacing is required for this piece of equipment.

4.11  The following pieces of equipment are to be removed:

New Equipment:
4.12 The following equipment should be incorporated into the design along with the
general requirements for swinging, climbing & sliding, balancing and coordination.

Springers

Spinners

Equipment to make sound (eg, chimes, drums)
Stepping stones

Balance equipment

Tunnels

Swings for toddlers and young children
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Preparation and groundworks:

4.13 Old equipment, wet pour surfacing, excess materials, and spoil from excavations
must be disposed of at a licenced recycling centre at the Contractor’s cost. Disposal
contractor must hold a waste carriers licence

4.14  The Contractor must provide skips when required and secure all skips behind Heras
security fencing when unattended to avoid fly tipping.

4.15 Please identify the price within the Tender for any necessary grass, tarmac and other
reinstatement works that may be required following completion of works.

4.16 Ownership, liability and responsibility for insurance of the play area and installation
works will lie with the Contractor until a satisfactory certified inspection (RoSPA,
Pll) Post-Installation Report has been accepted by Bishop Middleham Parish Council.
This will be confirmed in writing on the day of the handover of the site by the Parish
Clerk or nominated representative and the Contractor.

4.17  Storage of new play equipment, machinery and equipment, etc during the
construction period will be the responsibility of the Contractor.

S. SITE MANAGEMENT DURING INSTALLATION

5.1 A contract manager or single point of contact must be nominated by the successful
tenderer who should be readily contactable to deal with any queries and problems
that may arise.

5.2 The play area must be contained within security fencing - Heras temporary security
fencing or similar, supplied by the Contractor, whilst work is in progress and Heras
temporary security fencing should remain in place until a satisfactory RoSPA / PlI
Post-Installation Inspection and Report has been completed and submitted to the
Parish Council.

5.3 There s potential welfare in the pavilion / changing room building, which has
running water and electricity and toilet facilities.

5.5  Access to the remainder of the playing field open space must be available and safe at
all times.

5.6  All equipment and machinery should be fit for purpose and maintained in
accordance with current legislation, i.e. MoT, Tax, LOLER, PUWER, etc. The
Contractor shall ensure that any construction noise does not cause nuisance to any
users of the Open Space or neighbouring residential properties or roads, etc
outside the site boundary.

5.7 Radios are permitted however the volume level should be kept at a reasonable level
as not to cause a nuisance to residential properties.

5.8  The Contractor will need to supply the Parish Council with a copy of their site Risk

Assessment, Method Statement and a copy of their public liability insurance at least
14 working days before the start of the project.
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5.9  The Contractor shall advise the Parish Council immediately of any deficiencies in the
Method Statement or Risk Assessment, or unforeseen hazards to Health and Safety
which may become apparent as the project proceeds. The includes notification of
any RIDDOR incidents during construction.

5.10 Itis not known if there are any underground services within the play area, the
Contractor is advised to have satisfied themself of the extent and location of all
underground services in order to safely undertake the works. The Contractor is to
allow for all costs associated with protecting from and working with the materials
within this tender.

5.11 The Contractor shall take all precautions as are necessary to protect the health and
safety of all persons employed by him and shall comply with all the requirements of
any Acts, Regulations, orders or directions pertaining to the health and safety of
employed persons, the employees of the Parish Council and all other persons.

5.12 The Contractor shall allow the Parish Council representatives such access as may be
required to buildings, locations, vehicles or operations used in relation to this
project.

5.13 The Contractor shall be required to attend such meetings as the Parish Clerk or their
nominated representative may require for the administration and successful
completion of this Contract.

5.14 The Contractor will be responsible for reinstatement works for any damage
whatsoever caused to the interior and exterior of the play area or the surrounding
open space, pathways, fencing, kerbing, signs, street furniture and private
land/property resulting from installation works or deliveries. Carry out all
reinstatement works in accordance with good landscape practices. Full payment
may be withheld until the site and adjoining areas are left in a state deemed
acceptable, and to the satisfaction of the Parish Council.

6. SURFACING

6.1 Supply new safety surfacing where appropriate that complies with the relevant
British/European safety standards.

6.2  The area under the net climbing frame should be retained as WetPour - this area
should be either new wetpour or a suitable durable and appropriate overlay. The
edging should be marked to cover minimum use area and finished to a high
standard. The area around the accessible roundabout (to be retained) should also
have either new wetpour or a suitable durable and appropriate overlay fitting.

6.3  The preferred surfacing for the rest is grass matting. However, it must be secured
and seeded as appropriate.

7. MAINTENANCE AND AFTERCARE

7.1 A full schedule of maintenance requirements is to be provided once the play area is
completed. This should include a breakdown of items, specifications and
maintenance requirements to assist with the future site management, inspections
and maintenance.
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7.2  Please provide details of your own and manufacturer guarantees and warranties on
equipment, safety surfacing and installation works with the Tender.

7.3 The works will be subject to an independent Post-Installation Inspection (Pll) before
the project is signed off (as per the pricing and payment section). The Contractor
shall undertake any remedial issues identified as part of the Pll report, as part of the
existing project cost. The play area must not be opened for public use until the Pl
has been signed off to the satisfaction of the Parish Council.

8. LIMITATION OF WORKING HOURS

8.1 Works are permitted to be carried out during normal working hours, 8am - 5pm
Monday to Friday. Out of hours work may be permitted by the Parish Council,
subject to the nature of works. Works will generally not be permitted at weekends.

8.2  Site working hours to be agreed with the Parish Council

9. PRICING AND PAYMENT

9.1 The Contractor shall supply and do everything necessary for the proper execution
and completion of the work that may be reasonably inferred from the Contract
Documents whether described in detail or not, without any extra payment in respect
thereof.

9.2 Payment will be upon satisfactory completion of the works and following receipt by
the Parish Council of a satisfactory RoSPA Post-Installation Report. This report should
be commissioned, paid for and supplied to Bishop Middleham Parish Council by the
Contractor before the play area is released back to Bishop Middleham Parish
Council.

10. TIMETABLE FOR PROJECT

Date: Action: End date:
Thursday 15t June 2023 Publish Tender using
Contract Finder by email
notification to established
companies.
Publish date Deadline for questions on Friday 16" June 2023
the project to the Parish
Council.
Publish date Tender Offer Submission 12 noon, 1 July 2023
Deadline.
Meeting to be arranged Full evaluation of tenders Friday 7" July 2023
to select shortlist of
preferred designs as per
evaluation criteria.
Tuesday 11* July 2023 Full Parish Council meeting | Tuesday 11* July 2023
to select preferred supplier.
Contractor notification By Friday 14" July 2023
w/c 17% July 2023 Public notification of
selected designs.
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11. EVALUATION CRITERIA

To ensure that tenders are evaluated fairly, the tables below aim to identify the
scoring criteria and evaluation methodology:

Scoring system

Play Value /
Design
Rationale

The tenderer will be required to submit a detailed design
layout for each proposal and specification sheets (including
images) for each piece of equipment and natural
play/landscape feature.

Tenderers are asked to take into account the following when
designing the play space:

Make use of natural elements

Provide a wide range of play experiences

Meet community needs

Allow children of different ages to play together
Build opportunities to experience risk and challenge
Provide sustainable options that can be appropriately
maintained

e Allow for change and evolution

e Respond to the site character and setting

e Appropriate surfacing solutions

35%

Inclusivity for
service users

Tenderers are asked to submit a description for each piece of
equipment, detailing its suitability for disabled and non-
disabled children.

15%

Quality /
Durability /
Environmental
Impact

The tenderer will be required to demonstrate suitable
experience and competence in designing and installing
play areas
For each item provide information on: -
Quality of Materials and equipment -
Paint finish, steel specification, wood specification
Strength and Stability -
Guarantee/Warranty period
Suitability - Conformance to output specification
Quality Management -
QA systems and processes inplace
Safety Compliance BS EN Compliance (EN 1176, EN 1177 and EN
15312
Environmental Statement and outline how they and their
suppliers are minimising environmental impact, including:
o Sourcing materials
o Manufacture
o Packaging
o Transport
o Disposal and product end of life options
Priority will be given to sustainable and easy/affordable
equipment to maintain.

20%
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Price

Our Price criteria scoring will be based on overall value vs 259,
overall cost. It is not necessarily the lowest cost that will score
the highest; we will judge play value vs the brief vs the cost.
However, we cannot exceed our budget. If the bid does not
include all the requirements of the specification, the tender
may be rejected. The price must be broken down according
to the price schedule.

References Three relevant references should be supplied that can be 5%

checked, if required, by Bishop Middleham Parish Council.

A standard 0-5 point scoring system will be used and is detailed below:

—_

[l

Unacceptable: Non-compliant / deficient for the criteria used

Poor: Limited response which is lacking sufficient detail or is inaccurate

Below expectations: Minimal achievement of requirements with weaknesses or
omissions

Adequate: Reasonable achievement of requirements with weaknesses or omissions
(which would be difficult to overcome)

Good: Comprehensive response, detailed and relevant with no inconsistencies
Excellent: Exceptional submission, demonstrating high ability, understanding and
experience to deliver the project to a high standard.

The score for each section will then be divided by the maximum number of marks for that
question and then multiplied by the weighting to give a weighted score for that element.

For example, the score for a 50% weighted section where 2 out of 5 possible marks is
scored will be calculated as follows:

2/5 x 50 = 20% for that section

Each section will then be added together for an overall mark out of 100%.

The evaluation of the tender processes will be carried out by an agreed group of
Councillors or Full Council.

12.

13.

PROCUREMENT PROCESS

The procurement process will be conducted and in compliance with The Public
Procurement Regulations 2015 as amended. The objective is to be fair, transparent
and proportionate based on the type of project and to ultimately selection the most
economically advantageous tender.

The tender process will be by Open Tender.

The play area is an open site and suppliers are welcome to visit the site at their own
convenience without penalty.

All questions and requests for clarification will, subject to there being a
confidentiality issue which cannot be resolved, posted on Contracts Finder.

EVALUATION AND AWARD CRITERIA
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All Tenderers shall provide all the information requested in the tender pack.
In the interest of transparency with the exception of the covering letter, all presented
information within the tender including designs should be anonymised with no

identifying logos or hyperlinks.

Unclear Tenders may be discounted in evaluation. The Parish Council reserves the
right to seek clarification.

To ensure that Tenders are evaluated on a consistent basis it is essential that
responses are made to all the requirements listed within this document and are

clearly reference to specific evaluation criteria.

The Parish Council will collate its findings and make the final selection of the
preferred Contractor.

The Parish Council’s decision is final and will reflect the offer that most meets all the
specifications and public expectations.

Quotation Breakdown - To be included with your Tender

Quotation Breakdown (to be included with your Tender)

Preliminaries

Removal of old play equipment and surfacing

Safety Surfacing (Grass Matting / other)

Play Equipment

Installation of Equipment / site furniture

RoSPA Post-Installation Inspection

Reinstatement Works

Other works

Contingencies

| N a i e T L T B na U L na U A e U AN o N A o B A )}

Project Total:
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Map of Play Area

Below is a map showing the play to be developed in Blue.
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