## D.J DESIGNS LIMITED

CHARTERED SURVEYORS

1 FERRY LANE, POSTWICK, NORWICH, NORFOLK, NR13 5HL TEL 01603 437975
E-mail didesignsltd@btinternet.com
www.didesignsltd.com



9th April 2021

Dear Sir

## Re. Reroofing & Replacement of Windows Hellesdon Community Centre Woodview Road Hellesdon Norfolk NR6 5QB

I would ask if you would tender to undertake the roof replacement & window replacement at Hellesdon Community Centre

Attached are a copies of the tender documents...

Contract Preliminaries	
Pre Tender H & S Plan	
Designers Risk Assessment	
Topographic Plan	MJSM09042021DRWA
Existing Elevation & Layout	MJSM29032021DRWA
Proposed Elevation & Layout	MJSM29032021 DRWB
Canham Engineering Drawing	214916-CCL-XX-XX-DR-S-1000
Canham Engineering Drawing Existing	214916-CCL-XX-XX-DR-S-1100 - SECTIONS PAGE 1
Canham Engineering Drawing Existing	214916-CCL-XX-XX-DR-S-1101 - SECTIONS PAGE 2
Canham Engineering Drawing Existing	214916-CCL-XX-XX-DR-S-1102 - SECTIONS PAGE 3
Canham Engineering Drawing Existing	214916-CCL-XX-XX-DR-S-1103 - SECTIONS PAGE 4
Canham Engineering Drawing Existing	214916-CCL-XX-XX-DR-S-1104 - SECTIONS PAGE 5
Canham Engineering Drawing Proposed	214916-CCL-XX-XX-DR-S-3000 - PROPOSED ROOF
	STRUCTURE
Canham Engineering Drawing Proposed	214916-CCL-XX-XX-DR-S-3100 - PROPOSED TRUSS
	SECTIONS (002) Tender
Blank Layout rates	
Asbestos Report	

The works are as outlined in the attached specification and the works will be procured and managed under a JCT Minor Works Contract. 2016

The Project	Name	Hellesdon Community Centre Reroof & Window Replacement
	Nature	Reroof & Window Replacement
	Location	Hellesdon Community Centre Woodview Road Hellesdon

		Norfolk NR6 5QB
	Length of Contract	Sixteen Weeks in total
Employer (Client)	Name.	Hellesdon Parish Council Diamond Jubilee Lodge Woodview Road Hellesdon Norfolk NR6 5QB
	Address	Natasha Carver PSLCC Clerk Hellesdon Parish Council - Clerk <clerk@hellesdon-pc.gov.uk>www.hellesdon-pc.gov.uk  T: 01603 301751 M: 07388 074332</clerk@hellesdon-pc.gov.uk>
	Contact Details	Name Mr Natasha Carver PSLCC  Position Clerk to Parish Council  Contact details T: 01603 301751 M: 07388 074332 E-mail clerk@hellesdon-pc.gov.uk
Principle Designer / Contract Administrator	Name.	D J Designs Limited
	Address	1 Ferry Lane Postwick Norwich Norfolk NR13 5HL
	Contact Details	Name Michael Marshall  Position Principle Designer  Contact details 01603 437975  E-mail. djdesignsltd@btinternet.com Web Site www.djdesignsltd.com
CDM Advisor	Name	D J Designs Limited
	Address	1 Ferry Lane Postwick Norwich Norfolk NR13 5HL
	Contact Details	Name Michael Marshall  Position Principle Designer  Contact details 01603 437975  E-mail. djdesignsltd@btinternet.com

		Web Site www.djdesignsltd.com
JCT Minor Works 2016	Base Date.	1 <sup>st</sup> April 2021
JCT Minor Works 2016	Employer.	Is not a contractor for the purpose of Construction Industry Scheme (CIS)
JCT Minor Works	CDM	The Project is / is not notifiable (F10 to be served)
JCT Minor Works 2016	Framework	<del>Does /</del> Does not Apply
JCT Minor Works 2016	Collaborative Work (supplemental Provision 1)	<del>Does /</del> Does not Apply
JCT Minor Works 2016	Health And Safety (supplemental Provision 2	Does / <del>Does not</del> Apply
JCT Minor Works 2016	Cost savings and value improvements (supplemental Provision 3	<del>Does /</del> Does not Apply
JCT Minor Works 2016	Sustainable and environmental considerations (supplemental Provision 4	<del>Does</del> -/ Does not Apply
JCT Minor Works 2016	Performance Indicators and Monitoring (supplemental Provision 5	<del>Does.</del> / Does not Apply
JCT Minor Works 2016	Notification and negiation of disputes (supplemental Provision 5	Does / <del>Does not</del> Apply
	Employees nominee	Name Mr. Stephen Woodcock Address Allman Woodcock Ltd 10-11 Tombland, Norwich Norfolk NR3 1HF  Contact details Tel :01603 610243
		E-mail. info@allmanwoodcock.com Web Site <a href="http://allmanwoodcock.com">http://allmanwoodcock.com</a>
JCT Minor Works 2016	Arbitration	Article 7 schedule 1 does / <del>does not</del> apply
JCT Minor Works 2016 2.2	Works Commencement Date	31st May 2021
JCT Minor Works 20162.2	Works Completion Date	TBA
JCT Minor Works	Liquidated Damages	£2200 per week

2016 2.8		
JCT Minor Works 2016 2.10	Rectification Period from Practical Completion	Building Works Six Months M & E Twelve Months
JCT Minor Works 20164.3	Interim Payments	First Payment Due four weeks from commencement then at intervals of 4 weeks
JCT Minor Works 2016 4.3	Payments due prior to practical Completion	95% of value of work
JCT Minor Works 2016 4.3	Payments due at Practical Completion	97.5% of value of work
JCT Minor Works 2016	Fluctuation Provision	Schedule 2 <del>does apply or</del> does not apply No fluctuation provision applies  The following fluctuations provision applies
JCT Minor Works 2016 4.8.1	Supply of documentation for computation of amount to be finally certified from Practical Completion	4 weeks
JCT Minor Works 2016 5.3	Contractors Public Liability Insurance	£5.0m
JCT Minor Works 2016	Insurance of Works	Clause 5.4A (works insurance by contractor in Joint Names applies  Clause 5.4B (works and existing structure insurance by employer in Joint Names applies  Clause 5.4C (works and existing structure insurance by other means applies
JCT Minor Works 2016 5.4	Percentage to cover Professional Fees	15%
JCT Minor Works 2016	Insurance arrangements	Are set out in Preliminaries
JCT Minor Works 2016	The Adjudicator is	Name Mr. Stephen Woodcock Address Allman Woodcock Ltd 10-11 Tombland, Norwich Norfolk NR3 1HF  Contact details Tel:01603 610243  E-mail. info@allmanwoodcock.com Web Site http://allmanwoodcock.com
JCT Minor Works 2016	Arbitration	RICS

All tenders need to be returned to the Employer at Hellesdon Parish Council Offices by <u>noon Friday 30<sup>th</sup> April 2021</u> in a sealed envelope clearly marked "<u>"Tenders Hellesdon Community Centre Roof- Windows"</u>

No tenders can be accepted after that time / date or not in a sealed marked envelope

## Pre Tender Access...

Access to the site for pre inspection can be undertaken during working hours... by appointment via the employer –

## **Supporting Information**

As part of the tender returns please supply your labour rates for this project... and profit and overhead percentages on additional / variations works

If you require any additional information or have any questions or queries please do not hesitate in contacting me.

Yours truly,

Mike Marshall **MRICS** pp D.J. Designs Limited