

CONTRACT DETAILS

Package Order Number:	CWF-11-1-19/20
Supplier:	HW Martin Traffic Management Limited
Issue Date:	01/04/2019
Framework Agreement Number:	Area 13 AD CWF
Programme of Works Reference Number/Date:	1- 2019/20
Lot Name / Number:	CWF Lot 11
Package Order Completion Date: (latest scheme start date prior to the <i>service period</i>)	31/03/2020

1 CONTRACT DATA PART

1 General:	Applicable Secondary Options	X2, X19
	The service is	Temporary Traffic Management
	The Additional Service Information is in	the task order
	The Service Manager is	[REDACTED]
	The following matters will be included in the risk register	
3 Time:	The starting date is	1 st April 2019
	The service period is	twelve months commencing on the starting date
5 Payment:	The first invoice date is	20 th April 2019 Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.
Clause Z57:	The Performance Adjustment Schedule	will be provided for schemes identified on the task order as Large Schemes

OPTION C – TARGET COST (Target Price)

Schedule of Schemes (Derived from Work Allocation Schedule)

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
M6 TEWITFIELD JNT	[REDACTED]			18/02/2019	31/12/2019		Route One Highways Ltd
M55 WESHAM CIR W JNT	[REDACTED]			tbc	30/09/2019		Route One Highways Ltd
M6 J44-45 Fence Panels	[REDACTED]			19/08/2019	25/02/2020		A E Yates
IAN 168 Joint- M6 Higher Walton	[REDACTED]			01/09/2019	02/03/2020		Route One Highways Ltd A E Yates WJ North Ltd

							Carnell Support Service Ltd Huyton
M55 MP 16.0 - 14.5				08/05/2019	23/05/2019		A E Yates WJ North Ltd HW Martin Safety Fencing Ltd Colas Ltd
M6 HAMPSON GREEN JNT				13/05/2019	24/05/2019		Route One Highways Ltd
M6 Hackthorpe and Bainbridge Gate column Painting				05/08/2019	30/08/2019		RH Painting Ltd
M6 Stewarts Wood & Whittingham Patch Painting				01/02/2020	20/02/2020		RH Painting Ltd Interserve Construction Ltd
Power Cable Replacement 19/20				24/06/2019	30/09/2019		Carnell Support Service Ltd
M6 J44 Resurfacing Do Something				03/06/2019	24/06/2019		Route One Highways Ltd A E Yates Dylniq UK Ltd WJ North Ltd Aggregate Industries
A590 Meathop East Dual bumps				24/02/2020	20/03/2020		Jointline Ltd Huyton
M6 Jn 34 to Burton Services Ph 1 - PHASE 1a				02/09/2019	25/10/2019		A E Yates WJ North Ltd Tarmac2
M6 Station O/B Parapet				07/05/2019	28/05/2019		Concrete Repairs Ltd Interserve Construction Ltd Colas Ltd
M6 Harker O/B Parapet				07/05/2019	28/05/2019		Concrete Repairs Ltd Colas Ltd
M6 Eden Bridge DM 18/19				17/02/2020	28/02/2020		A E Yates Jointline Ltd Huyton
A595 Distington Bypass Resurfacing DM				01/04/2019	14/04/2019		Carnell Support Service Ltd Jointline Ltd Colas Ltd
M6 Nans Nook SS Head Room				10/06/2019	12/07/2019		A E Yates Jointline Ltd Huyton
A595 Parton to Pelican DM 18/19				17/02/2020	28/02/2020		Interserve Construction Ltd Jointline Ltd Colas Ltd
M6 Scotby Park Road O/B Parapet				07/05/2019	28/05/2019		Concrete Repairs Ltd Interserve Construction Ltd Colas Ltd
Uplift HJ Access Chambers Ph 2				22/07/2019	23/08/2019		A E Yates
M6 Bainbridge Gate Exp Jnt's				08/07/2019	19/07/2019		Volkerlaser Huyton
M6 Hackthorpe Exp Jnt's				08/07/2019	19/07/2019		Volkerlaser Huyton
A66 TS Bypass DM 19/20				17/02/2020	28/02/2020		Jointline Ltd Colas Ltd
A590 Pig Willy Wd WB DM 19/20				17/02/2020	28/02/2020		Carnell Support Service Ltd Jointline Ltd Huyton
M6 Jct 43 487/2-489/3 DM 19/20				17/02/2020	28/02/2020		A E Yates WJ North Ltd Huyton
M6 SB Killington L2 Surfacing Phase 1				07/07/2019	04/08/2019		Carnell Support Service Ltd WJ North Ltd

							Colas Ltd Aggregate Industries
M6 Esk Bridge to J44 SB (45-44) Phase 1				01/04/2019	18/04/2019		A E Yates Dylniq UK Ltd WJ North Ltd Aggregate Industries
M6 Jn 44 to Metal Bridge Nb Phase 1				23/04/2019	03/05/2019		A E Yates WJ North Ltd Aggregate Industries
M6 Old Hutton-Jct 36 SB Resurf Phase 1				28/04/2019	07/07/2019		Route One Highways Ltd Carnell Support Service Ltd Dylniq UK Ltd Jointline Ltd HW Martin Safety Fencing Ltd Tarmac2
M6 SB Force Beck to Tebay Services Phase 1				10/06/2019	01/07/2019		Volkerlaser A E Yates Jointline Ltd Colas Ltd Tarmac2
A13 Bridge Joint Failure Repairs				tbc	01/07/2019		Volkerlaser
M6 Hog House - Highgill CR VRS + Hard Shoulder Resurfacing				12/08/2019	tbc		Carnell Support Service Ltd Jointline Ltd Colas Ltd
M6 Shap Beck-Hackthorpe CR VRS + Hard Shoulder Resurfacing				15/07/2019	29/09/2019		Carnell Support Service Ltd Jointline Ltd HW Martin Safety Fencing Ltd Huyton
M55 MP 21.5 to 20.050 Wb				01/06/2019	30/08/2019		A E Yates Dylniq UK Ltd WJ North Ltd HW Martin Safety Fencing Ltd Colas Ltd
A590 Dalton Road Rbt SCRIM				tbc	28/02/2020		Volkerlaser Carnell Support Service Ltd Jointline Ltd Huyton
M6 NB 452/0 to 454/2 DM 20/21				tbc	tbc		Interserve Construction Ltd Jointline Ltd Huyton
A66 Brigham/Broughton Rbt				21/10/2019	30/03/2020		Interserve Construction Ltd Jointline Ltd Colas Ltd
A590 Roundabouts				16/09/2019	25/10/2019		A E Yates Jointline Ltd Huyton
A66/A590 Priority Junctions				21/09/2019	16/10/2019		Carnell Support Service Ltd Jointline Ltd Huyton
A590 Bends Safety Study				13/01/2020	30/03/2020		Carnell Support Service Ltd WJ North Ltd
A590 Greenodd Junction				28/10/2019	30/03/2020		Carnell Support Service Ltd Ground Control Jointline Ltd Huyton
A66 J40 to Rheged				01/11/2019	30/03/2020		Carnell Support Service Ltd Jointline Ltd Colas Ltd

A590 Backbarrow Underpass			17/02/2020	30/03/2020		Carnell Support Service Ltd
A590 H/waite Single Lane Dual			17/02/2020	30/03/2020		Carnell Support Service Ltd WJ North Ltd Huyton
MSIF M6 J35 Northbound Exit Slip Road			16/10/2017	27/09/2019		Carnell Support Service Ltd WJ North Ltd
Norcross A585			16/10/2017	30/03/2021		Carnell Support Service Ltd Dynniq UK Ltd Jointline Ltd Tarmac2
A66 A595 Fitz Roundabout			09/09/2019	30/03/2020		Galliford Try Infrastructure Ltd Interserve Construction Ltd Dynniq UK Ltd WJ North Ltd Colas Ltd
A66 A595 Great Clifton Junction			09/09/2019	30/03/2020		Galliford Try Infrastructure Ltd Interserve Construction Ltd WJ North Ltd Colas Ltd
Junc 3 M55			18/02/2019	30/03/2020		Galliford Try Infrastructure Ltd Carnell Support Service Ltd Dynniq UK Ltd Jointline Ltd Huyton
MSIF M6 Junction 44 Improvement			13/01/2020	22/03/2020		Carnell Support Service Ltd WJ North Ltd
DFI A590 PTIC IMP			11/11/2019	20/12/2019		Interserve Construction Ltd WJ North Ltd
DFI A595 PTIC IMP			11/11/2019	20/12/2019		Interserve Construction Ltd WJ North Ltd
DFI A585 PTIC IMP			11/11/2019	20/12/2019		Interserve Construction Ltd WJ North Ltd
DFI A66 PTIC IMP			11/11/2019	20/12/2019		Interserve Construction Ltd WJ North Ltd
DF Cumbria/Durham Boundary			26/07/2019	30/08/2019		Interserve Construction Ltd Ground Control
DFF A66 Cockermonth Lamplugh			01/10/2019	31/03/2020		Interserve Construction Ltd Ground Control
A590 Newby Bridge RTL			21/09/2019	16/10/2019		Carnell Support Service Ltd Jointline Ltd Huyton
A66 Castle Howe Hillfort			07/10/2019	25/10/2019		A E Yates
A66 Countess Pillar			07/10/2019	25/10/2019		Ground Control
A66 Milestone to North East of Crackenthorpe Hall			22/07/2019	02/08/2019		Interserve Construction Ltd
A66 Milestone East of Whinfell Park			22/07/2019	02/08/2019		Interserve Construction Ltd
DFF A66 Troutbeck Layby Lscape			01/10/2019	31/03/2020		Ground Control
A595 / A66 Cumbria WCPP			03/06/2019	31/03/2020		Ground Control

530009 M6 J30 NB - M61 MERGE			01/06/2019	30/09/2019		Galliford Try Infrastructure Ltd A E Yates Jointline Ltd Colas Ltd
DF Area 13 Species Rich Grass 19/20			13/01/2020	tbc		Ground Control
DF Morecambe Bay NIA Ph1 19/20			tbc	31/03/2020		Ground Control
Weather Station			10/06/2019	19/07/2019		A E Yates Dynnig UK Ltd
TOTAL PACKAGE VALUE					£5,182,009.00	
Notes.						

OPTION E – COST REIMBURSABLE	
Rapid response works as described in the CFW Framework Information and as instructed by the <i>Service Manager</i> .	Any additional unplanned work and rapid response works issued through a TSC Option E Task Order.

CONTRACT DOCUMENTS			
Form of Package Order	<input checked="" type="checkbox"/>	Additional Service Information	<input checked="" type="checkbox"/>
Additional Contract Data	<input checked="" type="checkbox"/>		
NEC3 TSC Z clauses	<input checked="" type="checkbox"/>		

AUTHORISATION	
Area 13 Service Manager	
Signature:	

ACCEPTANCE	
Contractors Representative:	
Signature:	